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each page of the Conditions.   

 
 
 
 
 
 

Year -2015     Executive Engineer 
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Technical Bid 
 
Name of the work  csxe iqy ls ckWEcs cktkj rd vkcw ukys 

ds fdukjs lkbZfdy VªSd dk fuekZ.k dk;ZA 
 
 

Estimated Cost   : Rs. 70.96 Lacs 

Cost of Tender with 14% Vat: Rs. 2650.00 

Earnest Money   : Rs. 7.10 Lacs 

Time of Completion               : 4 Month 
 
Defects Liability Period  : 12 months after the   
      actual date of completion   
 
Validity of Tender   : 3 months 

 

Date of Receipt of Tender : 20-02-2015 

Date of Opening of    

(1) Technical BID  : 20-02-2015  

(2) Financial BID         :    Laterly Informed to successful bidder in 

(R.F.Q)  
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TECHNICAL – BID 
 

INDEX 
 

Sl.no Items Page No. 

1 Earnest money details  

2 Instructions to the tenderer  

3 Special conditions of the contract  

4 Specification for construction of Cycle Track  

5 Appendix - A Format for the Details of work 

completed/ running 

 

6 Appendix - B  Format for the Solvancy certificate  

7 Appendix – C  Format for the Details of Staff 

Employed by the Tenderor 

 

8 Appendix  -D Format for the Details of machinery,     

T & P. 

 

9 Appendix  -E Progress of running works in M.D.A.  

10 Annexure-1 Affidavit on Rs 10/- Stamp paper  
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S.L. NO. ………………. 

 Name of Work  csxe iqy ls ckWEcs cktkj rd vkcw ukys ds 

fdukjs lkbZfdy VªSd dk fuekZ.k dk;ZA 

 

 
DETAILS OF THE EARNEST MONEY ATTACHED 

Vide CDR/FDR/Post Office book/NSC/PC/Term deposit of 

………………. 1/2/3/5 years No. …………………………. dated 

……………………….. of Rs. …………………………………….. 

Name of Bank ……………………………………………………... 

 

 

     SIGNATURE OF CONTRACTOR 
IMPORTANT NOTICE 
Mere issuance of tender papers does not confer eligibility. 

The eligibility will finally be decided based on the documents 

furnished by the tenderor in their “ TECHNICAL BID” 

 

         

Executive Engineer 



 
                 MEERUT                 DEVELOPM     AUTHORITY ,                 MEERUT 

 
 
 

INSTRUCTIONS TO THE TENDERER  
 
1 The tender shall be submitted as two bid system in accordance with the procedures 

detailed here in specified documents shall be submitted in envelope of appropriate 
size, which shall be duly sealed. 

2 Conditional tender will not be considered. 
3 Tender documents are to be submitted in two envelopes marked No. 1 shall contain 

for Technical Bid and marked No. 2 for Financial Bid. The details of documents to be 
submitted with each envelope are given below. 

 
LIST OF DOCUMENTS TO BE SUBMITTED   
The details or document to be submitted with each envelope are given below : 
 
ENVELOPE MARKED -1 (Technical Bid) 
1 Earnest money in the shape of NSC/FDR/CDR of schedule bank duly pledged in 

favour of E.E., Meerut Development Authority, Meerut  
2 Duly filled up pre-qualification documents appended with the tenders. 
3 List of works satisfactorily completed during the last Five financial years in Govt./Semi-

Govt along with certificates (Attested copy) clearly indicating Date of start, date of 
completion, amount of work actually executed. Experience certificates should clearly 
indicate the head bifurcation of work i.e. Road, Drain, Sewer, Building, Electrical etc. 

4 Proof of Liquid Assets duly certified by nationalised/Scheduled bank and issued not 
before three months as per pre-qualification requirement as per Appendix “B” (original 
or attested copy will be entertained). 

5  Latest income tax clearance Certificate. Valid till date (Original or attested copy) 
clearly indicating turn over of last Five assessment years. In case, ITC not available 
then Audited Balance Sheet duly counter sig. By C.A. for last three years clearly 
indicating turnover and TDS may be included. 

6 List of tools and plants. Affidavit by Notary on minimum Rs. 10/- non judicial stamp 
paper (original) 

7 List of Technical staff with their qualification professional experience and length of the 
service with the firm Affidavit by Notary on min. Rs. 10/- non-judicial stamp paper 
(original) 

8 Original Copy / Attested copy of the partnership deed if it is a partnership firm and 
Attested copy of registration certificate in case of company, sole proprietorship 
declaration in the case of sole proprietorship firm. 

9 Authority letter in original or attested by notary not more than one year old of the 
firm/tenderer in favour of the person who has signed the tender documents with 
telephone No. and complete postal address. 

10 Failing in compliance any of the above conditions will lead to rejection of tender. 
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ENVELOPE MARKED – 2 (Price Bid) 
 
1 Price bid (R.F.P.)  will be invited from successful bidders AFTER EVALUATING  ( 

R.F.Q.) separately. 
2 Non judicial stamp paper of Rs. 100.00 (Rupees Hundred Only) of U.P. along with 

revenue stamp. 
 
 
 
SYSTEM TO OPEN TENDERS: 
1 Envelope No. 1 containing the tender fee ,earnest money deposit and pre-

qualification documents shall be opened first on specified date and time. 
 
2 Sealed price bids of only successful bidders shall be received after informing by 

notice and web site of MDA as described in notice on fixed date. The quotes rates of 
various tenders will be read out Tenderers desirous to be present shall be allowed at 
the time of opening of price bid. 

 
 

Executive Engineer 
    M.D.A. Meerut. 
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fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij ¼vkj0,Q0D;w0½ gsrq fufonk dh 

fo’ks"k 'krsZ 

TENDER DOCUMENT NO.-03 

1 fufonknkrk dks :0 300@&  yk[k ls vf/kd vkx.ku ykxr ds dk;ksZa gsrq esjB 

fodkl izkf/kdj.k esa iathd`r gksuk vko';d ugha gSA vuqHkoh QesZ fufonk dz; dj 

ldrh gSaA :0 300@&yk[k ls de ykxr ds dk;ksZa gsrq fufonknkrk dks esjB fodkl 

izkf/kdj.k esa okafNr Js.kh esa iathd`r gksuk vfuok;Z gSA  

2 izFke pj.k esa fufonknkrk }kjk fufonk 'kqYd ds lkFk dk;Z dh fufonk gsrq fu/kkZfjr 

vko';d vgZrkvksa dh Loizekf.kr izfr;kW lhycUn fyQkQs esa Mkydj dsoy rduhdh 

fcM¼vkj0,Q0D;w0½nh tk;sxhA rduhdh fcM ds lkFk fufonk 'kqYd dh jlhn layXu 

u gksus o /kjksgj jkf’k dk Mªk¶V fu/kkZfjr fnukad rd tek u djus dh n'kk esa ,sls 

fufonknkrkvksa dks vkxkeh rhu ekg rd fufonk izfdz;k esa izfrHkkx ugha ysus gsrq 

fMckj dj fn;k tk;sxkA   

3 fyQkQs ds Åij dk;Z dk uke ,oa rduhdh fcM ¼vkj0,Q0D;w0½ vafdr djus ds 

mijkUr gh dsoy rduhdh fcM ¼vkj0,Q0D;w0½  dk fyQkQk fufonk ckDl esa 

Mkyuk gksxkA fyQkQs ds Åij dk;Z dk uke ,oa rduhdh fcM ¼vkj0,Q0D;w0½ 

vafdr u gksus dh n'kk esa ml fyQkQs dks ugha [kksyk tk;sxk ,oa bl lEcU/k esa dksbZ 

Dyse ekU; ugha gksxkA  

4 izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM¼vkj0,Q0D;w0½ [kksydj fuEu vgZrkvksa 

ds lkis{k ewY;kadu fd;k tk;sxkA ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk 

fooj.k muds lEeq[k fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½fufonknkrk }kjk foxr 05 o"kksZa esa U;wure ,d vuqcU/k ds vUrxZr vkefU=r fufonk 

dh leku izd`fr dk  dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls iw.kZ 

fd;k x;k gks] ftldh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds ,d 

frgkbZ  ds cjkcj ;k vf/kd gksA dk;ksZ dk fooj.k izk:i & , ij vko';d 

vfHkys[kksa lfgr layXu djuk gksxk&                                 

15 vad 

4-1¼c½ fufonknkrk }kjk foxr 05 o"kksZa esa ,d ls vf/kd vuqcU/k ds vUrxZr vkefU=r 

fufonk dh leku izd`fr ds dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls 

iw.kZ fd;s x;s gksa] ftudh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds ,d 

frgkbZ  ds cjkcj ;k vf/kd gksA ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½ 

                                    10 vad 

4-1¼l½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh 

foHkkx esa izxfr esa py jgs dk;ksZ ds dfeUVesUVl~ dk fooj.k lk{; lfgr layXu 

djuk gksxkA orZeku le; esa vkefU=r fufonk dh vkx.ku ykxr ds ,d frgkbZ  

ykxr dk dk;Z ,d gh vuqcU/k ds vUrxZr izxfr esa gksus ijA              10 vad  
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4-1¼n½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh 

foHkkx esa U;wure vkefU=r fufonk dh vkx.ku ykxr ds ,d frgkbZ  ykxr ds ,d 

ls vf/kd vuqcU/k ds dk;Z izxfr esa gksus ij A ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr 

vuqcU/k½ A                             10 vad   

4-2¼v½ fufonknkrk }kjk foxr 05 o"kksZa esa fdlh ,d o"kZ dk VuZ vksoj vkefU=r fufonk 

dh vkx.ku ykxr ds cjkcj ;k vf/kd gksus ijA fufonknkrk dks foxr 05 o"kksZ ds 

VuZ vksoj ¼pkVsZM ,dkmUVsUV ls izekf.kr cSysUl 'khV½ dk fooj.k layXu djuk gksxkA 

                               20 vad 

4-2¼c½ fufonknkrk }kjk vo'ks"k 04 o"kksZa esa ¼4-2v ds vfrfjDr½ fdlh o"kZ dk VuZ vksoj 

vkefU=r fufonk dh vkx.ku ykxr ds cjkcj ;k vf/kd gksus ijA ¼2-5 vad izfro"kZ½A  

                          10 vad 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 10 izfr'kr /kujkf'k dk jk"Vªh;d`r cSad 

}kjk tkjh Liquid Assets dk izek.k&Ik= ¼3  ekg ls vf/kd iqjkuk u gks½ izk:i 

&ch  ij layXu djuk gksxkA                 15 vad 

5-1¼c½ fufonknkrk ds Liquid Assets fufonk ykxr dh 10 izfr'kr ls vf/kd 30 

izfr'kr rd vfrfjDr vad ¼izR;sd 10 izfr'kr ij 5 vad½                   

10 vad  

6- fufonRr njsa vfHk;U=.k foHkkx }kjk fu/kkZfjr njksa ls U;wu gksus dh n'kk esa lQy       

fufonknkrk dks Li"V djuk gksxk fd og dk;Z dks xq.koRrkiwoZd fdl izdkj 

lUrks"ktud :i ls iw.kZ djsxkA blds fy, fufonknkrk ls vfrfjDr ijQksjesUl 

xkjUVh dh ,QMhvkj@,u,llh i= tkjh gksus dh fnukad ls ,d lIrkg ds vUnj 

tek djuh vfuok;Z gksxhA mDr vof/k esa fu/kkZfjr ijQksjesUl xkjUVh tek u djus 

dh n’kk esa /kjksgj jkf’k tCr dj yh tk;sxhA ijQksjesUl xkjUVh fMQsDV yk;fcfyVh 

ihjh;M ¼dk;Z ds vfUre fcy Hkqxrku dh fnukad ls ,d o"kZ½ ds mijkUr dk;Z 

lUrks"ktud gksus ij voeqDr dh tk;sxhA  

7- fufonknkrk dks :0 300 yk[k ;k vf/kd dh ykxr ds dk;ksZa gsrq vuqHkoh QeksZa dks 

oS/krk vof/k ds vUrxZr ftykf/kdkjh }kjk tkjh pfj= ,oa dk;Z dh Js.kh ds vuqlkj 

okafNr gSfl;r izek.k i= dh uksVjh }kjk lR;kfir izfr rduhdh fcM ds lkFk layXu 

djuh vfuok;Z gksxhA 

8- fufonknkrk dks fufonk lwpuk esa vafdr /kjksgj  /kujkf'k dh ,Q0Mh0vkj0@ jk"Vªh; 

cpr i= vf/k'kklh vfHk;Urk] esjB fodkl izkf/kdj.k ds i{k esa cU/kd dj fufonk 

vkeU=.k dh fnukad ls nks fnu iwoZ rd lEcfU/kr vf/k’kk"kh vfHk;Urk dk;kZy; esa 

tek djuh vfuok;Z gksxhA ftl Bsdsnkj }kjk /kjksgj jkf’k mijksDrkuqlkj  fu/kkZfjr 

fnukad rd tek ugh dh tk;sxh ] mldh fufonk ij fopkj ugha fd;k tk;sxkA  

9-  fufonknkrk QeZ ds ikl dk;Zjr LVkQ izk:i &lh  ij rFkk miyC/k e'khujh ,oa **Vh 

,UM  ih** dk fooj.k izk:i & Mh  ij layXu dj mDr vk'k; dk 'kiFk i= Hkh 

rduhdh fcM¼vkj0,Q0D;w0½  ds lkFk izLrqr djuk gksxkA 
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10-  fufonknkrk dks rduhdh fcM ¼vkj0,Q0D;w0½  ds lkFk bl vk'k; dk ,d 'kiFki= 

layXu djuk gksxk] ftlls ;g iqf"V gks fd mls iwoZ esa dksbZ dk;Z le; ls iw.kZ u 

djus vFkok fof'kf"V;ksa@xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gSA 

11- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ¼vkj0,Q0D;w0½ ds lkFk 

layXu djuk gksxk fd fufonknkrk dh QeZ@dEiuh vFkok mldk izR;sd 

lk>snkj@funs'kd lEiw.kZ Hkkjr esa dgh ls Hkh ltk;k¶rk@fnokfy;k@cdk;snkj vFkok 

CySd fyLVsM ugh gS A 

12-  fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM¼vkj0,Q0D;w0½  ds lkFk 

layXu djuk gksxk fd fufonk ds lkFk layXu leLr izi= tSls cSysUl 'khV] dk;Z 

iw.kZrk izek.k i= o VuZ vksoj] vkfn lR; o lgh gSaA 

13- fufonk izi= esa =qfViw.kZ lwpuk nsus vFkok xyr 'kiFk i= izLrqr djus ij izkf/kdj.k 

}kjk mldh /kjksgj jkf'k o vU; c/kad /kujkf'k tCr dj yh tk;sxh A   

14- f}rh; pj.k esa ftu fufonknkrkvksa dks rduhdh fcM ds ewY;kadu esa 60 izfr'kr ls 

vf/kd vad izkIr gksaxs] dsoy mUgha Bsdsnkjksa ls foRrh; fcM ¼vkj0,Q0ih0½ vkefU=r 

djus dh lwpuk i`Fkd ls nh tk;sxhA fyQkQs ds Åij dk;Z dk uke ,oa foRrh; fcM 

¼vkj0,Q0ih0½ vafdr djus ds mijkUr gh foRrh; fcM ¼vkj0,Q0ih0½ dk fyQkQk 

fu/kkZfjr fnukad dks fufonk ckDl esa Mkyuk gksxkA fyQkQs ds Åij dk;Z dk uke ,oa 

foRrh; fcM ¼vkj0,Q0ih0½ vafdr u gksus dh n'kk esa ml fyQkQs dks ugha [kksyk 

tk;sxk ,oa bl lEcU/k esa dksbZ Dyse ekU; ugha gksxkA  

15- rduhdh fcM ¼vkj0,Q0D;w0½  esa lQy Bsdsnkjks ds p;u ds mijkUr lQy 

Bsdsnkjks dks  foRrh; fcM ¼vkj0,Q0ih0½ [kksyus dh frfFk o le; gsrq vyx ls 

lwfpr fd;k tk;sxk ,oa lQy Bsdsnkjksa dh lwph izkf/kdj.k dh osclkbZV ij miyC/k 

gksxhA  

vfuok;Z 'krsZa%& 

16- izkf/kdj.k esa orZeku esa py jgs leLr dk;ksZa dh orZeku izxfr izk:i ^^bZ** ij vafdr 

djuh vfuok;Z gksxhA mDr lwpuk vafdr u gksus dh n’kk esa fufonk ij fopkj ugha 

fd;k tk;sxkA 

17- fo|qr lEcU/kh dk;ksZa gsrq fufonknkrk dks layXu vuqHko izek.k i=ksa ds lkFk lEcfU/kr 

dk;ksZa ds dk;Z iw.kZrk izek.k i=] uxj fuxe o ih0oh0oh0,u0,y0 dks gLrkUrj.k 

lEcU/kh izek.k i= lR;kfir dj layXu djuk vfuok;Z gksxkA vU;Fkk fufonk ij 

fopkj ugha fd;k tk;sxkA 

18-  fdlh fcM dks fcuk dkj.k crk;sa Lohd`r djus vFkok fujLr djus dk vf/kdkj 

mik/;{k] esjB fodkl izkf/kdj.k dks gksxkA 

19-  gkWVfeDl IykUV ls lEcfU/kr dk;Z gsrq fufonknkrk ds ikl gkWVfeDl IykUV ds 

LokfeRo ds lkFk&lkFk IykUV dks dk;Z LFky ls 50 fdeh0 dh ifjf/k ds vUnj 

LFkkfir gksuk vfuok;Z gksxkA fdjk;s@yht ij fy;s x;s IykUV ds vk/kkj ij nh x;h 

fufonk ij fopkj ugha fd;k tk;sxkA 

20-  fof’k"V izd`fr ds dk;ksZa ¼vkUrfjd o okg~; lkt&lTtk vkfn½ gsrq /kjksgj jkf’k 02 

izfr’kr gksxh] ftldh iwoZ Lohd`fr vfuok;Z gksxhA 

mailto:nf.Mr@lpsr
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                                        vf/k’kklh vfHk;Urk 
 

 
 

APPENDIX ‘A’ 
 
 

DETAILS OF WORKS COMPLETED DURING THE LAST THREE YEARS/RUNNING AT 

PRESENT  

 

S.No. Name of work Agreement 
amount  

(Rs. in Lacs) 

Date of 
Start  

Date of 
Completion  

Actual Date 
of 

Completion  

Remarks  

 

 

 

 

 

 

 

 

 

 

 

      

 

 

              SIGNATURE OF CONTRACTOR  
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APPENDIX ‘B’ 
 
 

 This is to certify that dealings of M/s ………………………………….. who have beeb 

dealing with us for last  ………………………………………… years are satisfactory. On the 

basis of information available with us we assess their Liquid Assets not less than Rs. 

…………………………. Lacs. 

 

              SIGNATURE OF MANAGER OF THE BANK 

 

        

Seal of the Bank 

         

           Date 

 
 
 
 



 
                 MEERUT                 DEVELOPM     AUTHORITY ,                 MEERUT 

 
 
 

 
 

APPENDIX ‘C’ 
 
 

I/We ………………………………………. S/o ……………………....... Partners/ Authorised 

person M/s ………………………………………… applicant of ……………. 

………………………………….. for prequalification hereby declare that following person is in 

my / our regular employment on the post and from the dates mentioned against them. 

S.No. Name and Address Technical 
Qualification 

Post held 
regular 

    Date of  
Employment 

 Details of 
Experience 

1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

 
I / We understand that well experienced one graduate and one Diploma Holder / Civil 

Engineering as directed by E/I will have to be deployed by us on the work through out, in 
case we are entrusted with execution of the work in question.  
 

I / We further understand that in the even for non-presence of such Engineers the 
Meerut Development Authority shall deduct @ Rs. 10,000 (Ten thousand) or Rs. 6,000 (Six 
thousand) as the case may be, per month from our bills which will not be refundable. 

 
I / We further understand that the decision of Engineer-in-charge of work regards to 

presence and / or absence of our Engineer from the work shall be final and binding upon 
us. 

 
 
       SIGNATURE OF APPLICANT 
 
 

SEAL 
(NOTARY PUBLIC) 
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APPENDIX ‘D’ 
 
I / We ………………………………… S/o Shri …………………………………………… 
Applicant of …………………………………. or ………………………………………….. Parter 
(S) Authorised person (S) of M/s ………………………………………………… 
 
 Applicant for pre-qualification for the above noted work in Meerut Development 
Authority here by certify that I/We possess the following machinery, tools and plants, 
centering and shuttering, all in good working conditions. 
 
Particulars of machinery 
Tools, plants centering 
and shuttering 

No. Estimated cost 
(Rs.) 

Approximate age in 
Years and months 

    
    
    
    
    
    
    
    
    
    
    
  

I /We undertake that above machineries and centering  and shuttering material will 
remain in good working condition and in useable from throughout the currency of work. 
   
 I /We further undertake, that if, there is any reduction in the equipment, below the 
limit required for per-qualification, I /We will inform Engineer- in-charge, Meerut 
development Authority to whom application for pre-qualification is being made, within 3 
days of its occurrence and arrange to make it up within another one week, failing which, the 
MDA will be free to impose any penalty that it may deem fit, which will be final and binding 
upon me/us. 
 
          APPLICANT 
       
SEAL 
(NOTARY PUBLIC) 
 
 
 
On Stamp page (minimum denomination Rs. 10.00) 
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APPENDIX ‘E’ 

The following Works awarded to M/s ……………………………………………….. are     
in  PROGRESS in Meerut Development Authority, Meerut. 

 
S.No. Name of work  and Contract  no.      Total 

Sanctioned 
Amount 
    in lacs 

Total work       
done uptodate 
in lacs 

  Date of  
   start 

date of  
completion 

1      
2      
3      
4      
5      

 
   
 
 
  It is necessary  to fill all required entries  in above formet other wise the tender will 
not be  considered . 

 
 

SIGNATURE OF CONTRACTOR 
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ANNEXURE-1 
 
Tender Invited by Executive Engineer---------------------------- Meerut Development 
Authority, Meerut (U.P.) 

Tender Notice No -----------------------------------Dated------------------------------- 
Name of Tender / Work------------------------------------------------------------------- 
      --------------------------------------------------------------------- 
 
In consideration of the Meerut Development Authority having treated tenderor to 

be an eligible person whose tender may be considered the tenderor hereby agrees to 
the conditions that the proposals in the above invitation shall not be withdrawn within 
three months from the date of opening of the tender and also to the condition that in 
case after the tender as withdrawn his proposal within the stipulated period, the earnest 
money deposited by him shall be forfeited by the Meerut Development Authority. I 
hereby agree to the effect that if subsequent to the submission of my tender, a 
modification is made by me in respect of contents of my tender which is not acceptable 
to the Meerut Development Authority, it may be DEEMED as withdrawn of my proposal 
and consequentyly I am liable for action as above. 

I abide by all the rules and regulations of Meerut Development Authority, Meerut. 
 
 
 

Signed this-------------------------------- day of---------------- 
 
Signed by---------------------------------------------------------- 
(seal of the firm) 

 
 
Important Notice:  This undertaking is to be signed by the contractor on stamp paper 

of Rs. 10/- only. This is to be submitted along with the tender, failing 
which the tender is libale to be rejected. This undertaking shall be 
attested from Public Notary. 
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TERMS                AND            CONDITIONS 

 
1 Earnest money is required to be deposited in the shape of NSC/FDR/CDR of the Scheduled 

Bank of India duly pledged in favour of V.C., M.D.A. Meerut. 
 

Earnest Money deposit shall be Rs 2,00,000.00 (Rs. 2 lacs only ). 
 

2 Tender of the firms who have litigation in any Court of Law against MDA will not be considered. 
 
3 Tenders of firms liable to be rejected who have failed to complete the work timely and work is 

still pending for more than a year in the Authority. 
 
4 Tender documents shall be available for sale from office of the Executive Engineer MDA  after 

depositing the cost of tender in account office to the Cashier M.D.A., Meerut. 
 
5 Tender will be received up to 3.00 P.M. dated 20-02-2015 and the Technical bids shall be 

opened on the same date at 4.00 P.M. in the presence of available tenderors. 
 
 
6 The Financial bids of the pre-qualified bidder shall be opened after sanction of Technical bid. 

The date of opening of Financial bid will be informed only to the Technically successful bidders . 
 
7 V.C. MDA reserves the right to reject any or all tenders without assigning any reasons. 
 
 
8 Defect liability period for the executed work shall be one year after the actual date of completion. 
 
 
9 JOINT VENTURE FIRM : 
 

Firms forming joint venture for qualifying in the pre-qualification bid of said tender are not eligible 
. 

 
 
 
 
 
  

 Executive Engineer 
    M.D.A. Meerut. 



 
                 MEERUT                 DEVELOPM     AUTHORITY ,                 MEERUT 

 
 
 

 
SPECIAL CONDITIONS OF CONTRACT 

  
GENERAL  
1 These special conditions shall be read in conjunctions with the General conditions of the 

contract. Where the provisions of these Special Conditions are at Variance with the 
provisions of the General Conditions of the contract the provisions of these special 
conditions shall take precedence. 

2 The Contractor is expected to be well conversant with the conditions of GPW from 9 as 
applicable to MDA, works (General conditions of the contract) which shall be part of the 
agreement. 

3 The tenderor are advised to see carefully the site of work and structural / architectural 
drawings etc. before actually submitting their tender. The structural / architectural drawings 
for the work under the scope of this tender can be seen in the office of the CE/EE, MDA, 
Meerut on any working day between 11:00 A.M. to 4:00 P.M. 

TENDEROR TO ENSURE AND NOTE 
4 The tender is to be addressed to the Executive Engineer, M.D.A. and should be submitted 

with the name of the work written on the cover as per directions given in instructions to the 
tenderors. The tenders may either be sent by Registered Post or may be deposited in the 
tender box specially kept for the purpose in the office of the C.E. M.D.A. Meerut and in 
Allahabad bank Extension Counter at M.D.A. main office. No excuse for the late receipt of 
the tenders due to loss or delay in postal transit shall be considered. 

5 No page for the tender shall be removed and the entire set must be submitted, as it is, 
Failure to comply the instructions may result in the rejection of the tender. 

6 All entries made by the tenderor should be in one link and should be legible Tender should 
not contain erasures and corrections and if any they should bear the dated initials of the 
tenderor. The tenderor must sign each page of the tender. 

7 No additions of alternations are permitted in the tender papers. If tenderor does so, the same 
shall not be considered and such tender is liable to be rejected. 

8 Any tenderor not fulfilling all the conditions is likely to be rejected. 
9 No refund of the cost of tender is claimable for tenders not accepted or for tenders not 

submitted. 
10 Contractor has to sign the agreement after submission of stamp paper within ten days from 

the date of award  of the work. In case of delay on the part of the contractor beyond ten days, 
a penalty of Rs 1000/- per day will be imposed and shall be recoverable from contractor and 
will be deducted from any dues of Contractor. 

 
EARNEST MONEY AND SECURITY DEPOSIT 
 
11 If the contractor withdraws his offer/tender, or modified his offer/tender, before acceptance of 

the tender, his entire earnest money at the time of tender,will be forfitted by Authority. 
12 The contractor shall have to deposit the required earnest money at the time of tender. 
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13 The contractor, whose tender is accepted will be required to furnish amount by way of security 

deposit for the fulfillment of the contract, at the preseribed rate of the sanctioned amount  for 
construction period and one year aetter the actual date of completion. 

 
14 The tenderor shall submit Non-Judicial Stamp Paper Purchased only from treasury (as per 

stamp act and G.O. dated 14-08-2002 if I.G. Registration) of following value. 
14.1 Rs. 125.00 per thousand in case of cash security according to article  

 40-A. 
 14.2  Rs 70.00 per thousand in case of F.D.R/N.S.C./K.V.P. etc according to   
   article 40-B 
 14.3  Rs. 100.00 only in case of guarantee of two persons as third party    
   according to article 57. 
 14.4  Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of   
   Bank Guarantee according to article 12-A. 
15  The earnest money deposited by the unsuccessful Tender shall be returned  with in thirty 

days from the days of acceptance of the tender of within 30 daysor receiving the request 
from tenderor whichever is later. 

16 After the acceptance of the tender, the earnest money of the successful  Contractors shall be 
converted into the Security deposit. 

17  The Security deposited shall be refunded to the contractor after expiry of, for  development 
works six months and for building works twelve moths from the  actual date of completion of 
work only if no imperfections become apparent in the  
        work during defect locality period. 
 
REGARDING MATERIALS  
18 All the materials for the works shall be arranged by the contractor at his own  cost. 
19 All the material collected by the contractor during execution of work or otherwise shall be 

properly stacked and arranged as directed by the Engineer-in-Charge. 
20 Contractor shall have to make their own arrangement for water and electricity at the 

 site of work. The water should fit for drinking in case the authority supplies the water, the 
contractor shall have to pay charges at rate fixed by Authority. 

 
21 M.D.A. shall give necessary recommendation letter to the concerned authority for  giving 

water and power connection to the contractor. However any delay in getting water or 
power connection shall not entitle the contractor for any compensation or extension in 
completion period. 

 
22 The stone ballast and grit will be blue textured and free of soft pieces the guage of the 

ballast shall be as per detailed latest specifications of CPWD/PWD including all correction 
Slips till date. 

 
23 The contractors is to stack the material at the road sides according to the size of material 

with stack numder as directed by the E/I and no material shall be stacked on road 
embankment. The material shall be allowed to spread for consolidation only after recording 
of measurements and taken into road material  account register. 
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24 A deduction @ 7.5% shall be made from stack measurements of stone metal to  arrive 

at net quantity for the purpose of payment. 
 
25 Cement and steel shall have to be arranged by the contractor only from the approved 

manufacture / re-rollers who hold ISI license only cement and steel should be ISI marked 
and to the entire satisfaction of the E/I. Test certificate for steel will have to submitted by 
the contractor at the time when steel will be supplied at site. 

 
26 With each lot of material arranged by the contractor for construction work he  shall 

produce proper receipt of purchase from the manufacture-roller. 
 
27 The contractor has to arrange the test certificates of each lot from an approved test 

laboratory. Engineer-in-charge, MDA shall have the right to take sample for  testing as per 
CPWD / ISI norms or directed by the Engineer in charge and get it tested. The contractor 
shall bear all charges of sampling, carriage and testing etc. 

 
28 The cement shall be stored  at site of work as per B/S requirement and shall be  kept 

under double lock and key system by the contractor at his own cost. 
 
29 The Contractor in a register at site shall keep complete accounting of material 
 purchased and consumed. All register at site shall have machine numbered pages. 
 
30 The contractor shall provide at his own cost proper storage facility for the materials  brought 

by him to prevent any loss, damage or deterioration of the same. 
 
31 The contractor shall confine his equipment storage of materials operation of his works and 

people to the limits as directed by the E/I and shall not unnecessary  spread over the 
premises with his materials and hutment. 

32 The Contractor shall make arrangement for watch and ward of the material at his own cost. 
33 All the materials and workmanship shall be as per specifications described in the 
 contract and in cases not covered in the contract, these shall be in accordance with  

 the E/I instructions and shall be subjected from time to time as the E/I may direct at places 
of manufacture at the work site or in the MDA Laboratory or recognized laboratory of the 
city. The contractor.Shall provide conveyances labour and material required for examining 
measuring and testing of the work and a quality materials, used contractor shall supply 
sample of the materials get them approved before using in the work. The cost of such 
conveyance, labour and materials, provided for testing purpose, testing charges and for 
examining the work and for proper completion of the same shall be borne by the contractor 
and no extra payment shall be made for the same. 

34 Samples makes of materials / equipments (electrical) and item of work shall have to be got 
approved by the contractor from E/I before execution. 

35 The contractor shall ensure to consume the material within its expiry date. The material if 
consumed after the expiry date the affected work will have to be dismantled or the 
recovery shall be made by the Authority at the rate of double the cost of work in which 
such materials are consumed. 
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LABOUR REGULATIONS 
36 The contractor will have to follows all existing rules and regulations of the Govt. and labour 

department regarding the labour employed by him without entitling him for any extra claim 
on this account. 

37 The contractor shall be responsible for the damages done to any property of injury to any 
person whatsoever caused by him or any body in his employment or caused in 
consequence of his work. He will indemnify and keep the Govt. indemnified against claims, 
demands proceedings charges,Cost charges and expenses whatsoever in respect of or in 
relation to any such injuries or damage. The contractor shall take a necessary precautions 
for the safety of his employees  on the work and shall comply with all applicable provision 
of safety laws and building codes to prevent accident or injuries to persons on the work. 

 
EXECUTION OF WORK  
38 All drawings and designs will be supplied according to the necessity of the particular work 

and the contractor will not have any claim for compensation in case of late supply of 
necessary design drawings. 

39 For caring out the work the contractor shall be provided with one set of working 
 drawing. Additional copies if required will be supplied to him on payment of  additional 
 charges as decided by Engineer-in-Charge. 
40 The contractor shall be wholly responsible for setting out the works and for the 
 corrections of the positions levels dimensions and alignment according to the 
 plan/drawings including all necessary instruments page poles, etc and other 
 material required for the purpose to the satisfaction of E/I.     
41 The work shall be executed as per program drawn by the contractor and approved by the 

E/I. If the part of the site is not available due to any reason the program of the contractor  
42 If the Engineer-in-charge, MDA shall find that the work progress is slow and  feels 

that the work will not be completed in the time specified then the Engineer-in-Charge, 
Meerut Development Authority, shall order the contractor to work day and nights and / or 
on holidays and the contractor shall obey these orders without objection or request for 
compensation. No compensation whatsoever shall be paid on this account. 

43 In the event of working at night, the contractor shall provide sufficient lighting safety 
arrangements for working staff to the satisfaction of the Engineer-in-charge,  MDA 
Any order or approval issued under this clause by the Engineer-in-charge, MDA shall not 
relieve the contractor from of diminish his obligation under the contract. 

 
CONTRACTORS SUPERVISORY STAFF 
44 Within fifteen days of the registration of the contract bond, the contractor shall have to 

notify in writing the names of his two authorized Representatives. One of them will always 
be available at the site of work to receive technical order instruction for issue of material 
sand other miscellaneous works. The contractor shall be fully     responsible for the order 
received by his representative or the materials received by his representative. 
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45 The contractor shall provide sufficient supervision to the work using the skill and 
 attention. He shall deploy following experienced engineer on the work throughout its 
 currency of work.  

Works costing more than Rs. 25.00 Lacs                        One diploma Engineer 
and up to 50.00 Lacs 
Works costing between Rs. 50.00   One Graduate Engineer 
and up to 100.00 Lacs     One diploma Engineer 
Works costing between Rs. 100.00 to    Two Graduate Engineer 
500.00 Lacs      Two diploma Engineer 
Works costing between Rs. 500.00 to    Two Graduate Engineer 
and above       Three diploma Engineer 
 
  The Engineers deployed by contractor shall be got approved in writing from the 
Engineer-in-charge (whose approval at any time can be withdrawn) for supervision of the 
work and to receive directions and instructions of the work from E/I. on behalf of contractor. 
The supervisory staff of the contractor shall not be changed without obtaining the approval of 
E/I. In the event of non presence of these Engineers, Authority  will deduct @ Rs 10,000.00 
PM per graduate Engineer and @ Rs. 6,000.00 PM per diploma Engineer which will be non 
refundable. The decision of Executive Engineer in regards to presence and/or absence of 
such engineer from the work shall be final and binding upon the contractor. The contractor 
will have to remove and person employed on the work if ordered by the E/I for any reason. 

46 If the contractor does not use at site the T&P as mentioned in the Appendix ‘D’ the same 
shall be arranged by the authority and the necessary deductions for the rental of machinery 
and T&P shall be made from contractors bills or penalty as deemed fit shall be imposed for 
which no claim shall be entertained. 

 
WORK TO BE DONE AS PER SPECIFICATIONS  
 
47 The specification to be follows for the execution of the works shall be : 

a) The latest MOST/CPWD/PWD specification for works with correction slips up to date of 
receipt of tender. 

b) Relevant ISI standard for work not covered by the above. 
c) Material bearing ISI Mark shall be given first preference for use in works for  all articles 

without ISI marks the quality shall be judged by the relevant ISI specifications. 
48 The Bill of Quantities is to be read in conjunction with the Form of tender,drawings, 

conditions of contract, specifications as these documents are jointly explanatory and 
descriptive of the works included in contract. In case of contract amongst description of the 
items specifications, conditions and drawings, the following order of precedence shall be 
followed. 
a) Provision as per direction of items  
b) Provision in special conditions of contract. 
c) Provision in specification 
d) In absence of above the decision of Engineer-in-charge shall be final & binding. 
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49 All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the E/I and other authority Officials at all 
times during the usual working hours all other times, If notice for the inspection of site by the 
E/I or any other official is given to the contractor should either himself be present to receive 
orders and instructions or contractors agent shall be considered to have the same force as if 
they had been given to the contractor himself. The contractor shall also provide all facilities 
necessary for inspection of the work by the E/I or their official for which n payment shall be 
made to the contractor.Engineer-in-charge MDA shall have the right to inspect the work and 
related documents either through their authorized officers or any agencies appointed for 
such purpose as and when the need is felt in order to assess the work progress, the quality 
of material used in the constructions issued in pursuance of the above inspections. 

50 SITE ORDER BOOK shall be maintained at the site of the work in which instructions shall be 
given to the contractor or in his absence by his authorized representative or agent and in 
such case it will be presumed the same have been conveyed to him in time. 

 
VARIATIONS  
 
51 The quantities given in the bill of quantities are approximate and are liable to variation up to 

25% on either side without entitling the contractor to any compensation or extra rate. 
 
RATE 

 
52 In giving their rates the Tenderor should take in to account all fluctuations of the market. As 

no claim shall be entertained on this account during the acceptance of the tender and 
currency of the contract. 

53 The tendered shall be for all completed items of the work and shall includes all quarry 
royalties, testing, screening, tools and plants railway freight, carriage of materials to site, 
stacking and removal charges of any rejected materials and municipal taxes, octori etc. and 
all other taxes in force from time to time. 

54 Tendered rates are inclusive of all taxes and levies payable under the respective statutes. 
However pursuant to the constitution (Forty Sixth Amendment) Act.  1982 if any further tax of 
levy is imposed by state, after the date of receipt of tenders, and the Contractors there upon 
necessarily and properly pay such taxes / levies, the contractor shall be reimbursed the 
amount so paid provided such payment, If any, is not in the opinion of C.E. (whose decision 
shall be final and binding) attributable to delay in executing of work within the control of the 
contractor. 
a) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allows inspection of the same 
by a duly authorized representative or as the Engineer-in-charge may require. 

b) The contractor shall within a period of 30 days of imposition of any further tax of levy 
Pursuant to the constitution (Forty Sixth Amendment) Act 1982 gives a written notice 
thereof to the Engineer-in-charge may require. 
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c) No escalation on any account shall be paid. 

 
55 Rates quoted shall be considered to be for all height unless specified otherwise. 
 
PAYMENT  
 
56 The contractor shall submit monthly running bills to the MDA for the work completed by him 

during the month. The Engineer-in-Charge  MDA shall check the bill and 75% payment shall 
be made for the citified amount within 15 days of submission of bill, balance amount due 
against this bill shall be released after the same is cleared by the MDA. Security deposit 
recovered reaches the total figure outlined in clause 1 of GPW Form – 9. The certificate of 
the Engineer-in-charge, MDA regarding the sum payable against bills shall be final and 
conclusive. 

57 Any claim, during the period of contract will be submitted in writing within the currency of the 
contract bond failing which the claim shall not be entertained. 

58 The contractor shall sign “No claim certificate” on running bills and in case of any claims or 
extra item he must mention the item and rate and Qty. specifically otherwise no claim shall 
ne entertained later on. Payment of claim shall only be made as within decided by the 
competent authority in MDA. 

59 Sales tax with surcharge shall be deducted on the gross amount of the work done for all the 
payment made to the contractor according to the provision of U.P. Sales Tax Act modified 
from time to time. 

60 The contractor shall submit a certificate along with each bill that full labour payment has 
been made by the contractor till the end of the preceding month. 

61 The provision of an item in the bill of quantities will not entitle payment for the same in case if 
forms part of any other item as per specifications, Special conditions of contract through the 
same may have not been specifically in the description of the item (s). 

62 The contractor shall have to sign FARKHATI at the time of final bill.  
 

SECURED ADVANCE: 

63. Secured Advance on Materials 

The Contractor on signing an indenture in the form to be specified by the Engineer-in-
charge, Meerut Development Authority by allowed "Secured Advance" on the security on 
materials to the extent of 75% of the estimate value of major materials which in the opinion 
of the Engineer-in-charge, Meerut Development Authority are non perishable and are in 
accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or other 
causes but which have not at the time of advance been incorporated in the work. When 
materials on account of which an advance has been made under this sub-clause are 
incorporated in the works, the amount of such advance shall be deducted from the last  
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payment made under any of the clauses of this contract. An indenture bound on Rs.100.00 
non-judicial stamp prepared and submitted by the Contractor. 

ABNORMALLY HIGH/LOW RATES 

64. In the case of abnormally low rated items, the minimum quantity stipulated in the agreement 
must be executed and no reduction in quantity shall be allowed without prior approval of the 
competent authority. 

65. THE ORIGNALL CONSUMPTION OF MATERIAL 

After the completion of the work the theoretical quantity of cement to be used on the works 
shall be calculated on the based on PWD/CPWD/DSR statements of consumption showing 
quantities of cement to be used in different items of work provided  But for the items on 
which PWD/CPWD/DSR is not applicable the consumption of cement shall be decided the 
E/I of the work. Over this theoretical quantity of cement further variation on either side shall 
also be allowed as under. 

Maximum permissible percentage  

2% (Two percent) For all works 

The variations in respect of other materials shall be as per norms in Central P.W.D. 
work/U.P.P.W.D. 

The cost of quantity of cement, steel, bitumen or any other material found short at site after 
calculating the theoretical quantity of material consumed allowing variation the same shall be 
recovered from the contractor at two times of issue rates. 

CO-OPERATION WITH OTHER AGENCIES 

66. The contractor shall not put hindrance to any person or to other Contractors authorized by 
the department to carry out works of any nature entrusted to them. The Contractor shall have 
to allow the other party to work and adjust his work accordingly and no claim shall be 
entertained on this account. In case of any dispute the decision of the E/I shall be final and 
binding upon all the parties concerned. 

67. The contractor shall do his work in such a way that the work of other contractor is not 
hampered. 

MISCELLANEOUS 

68. The contractor shall treal all materials obtained during dismantling of a structure, excavation 
of the site of work etc. as Governments property and such materials shall be disposed of to 
the instructions in writing issued by the Engineer-in-charge. 

69. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be carried 
out on Sunday and on gazetted holidays without specific permission of the E/I No claim 
whatsoever shall be entertained on this account. 
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70. The contractor shall at all times keep the premises free from accumulated waste material or 
rubbish caused by his employees on the work and on completion of the work he shall clear 
away whole site of such material and fill up the borrow pits made by him. He will leave whole 
of the site and works clear in a workmanlike manner. Nothing extra shall be paid to the 
contractor for this clearing up. The contractor shall maintain and keep the area in agreed 
sanitary condition, which is used by men engaged in the work by him. He shall remove and 
clear all structures etc. Which may have been set up by the Contractor for accommodating 
his labour on the completion of the work to the satisfaction of the Engineer-in-charge Meerut 
Development Authority. 

71. In case of any dispute the decision at C.E./S.E. Meerut Development Authority shall be final 
and binding on the contractor. 

72. No claim for the interest will be entertained by the Meerut Development Authority in respect 
of the deposits mentioned in the contract or in respect of any money or balance which may 
be in their hands owing to any disputes between the MDA and the contractor or in respect of 
any delay on the part of Meerut Development Authority in making monthly payments or 
otherwise. 

73. The contractor shall have to make arrangements at his own cost for temporary 
accommodation for the office staff and the laborers residence at the site of work. Suitable 
area of land shall be earnarked to contractor to put the labour comp. Contractor shall 
however be responsible to hand over the site to Meerut Development Authority duly cleared 
from all encumbrance immediately after completion of work failing which completion 
certificate of the contract shall not be issued. 

74.  Stamp duty will be paid as per rule/order. 

 

 

EXECUTIVE ENGINEER 

         MEERUT DEVELOPMENT AUTHORITY, 

MEERUT 
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 Special checks during execution stage of roads, for Various activities of construction 

1. EARTH WORK IN EMBANKMENT  

(i) Compact the original ground. 

(ii) Clods or hard lumps should be broken down to 15 cm. when placed in body of embankment 
and 6cm. when place in sub-grade portion. 

(iii) During compaction have a particulars check on : 

 (A) Soil should be spread in uniform layers not exceeding 250mm loose compacted to 
200mm. 

 (B) Moisture content at the time of compaction should be + 1 to 2% of OMC. 

(iv) Density of each layer not be checked before permitting subsequent layers. 

(v) Soil test to be conducted to check PI value, which should be less than 6% 

2. PREPARATION OF SUB-GRADE : 

 Look into the following points while preparation the base prior to laying of sub grade. 

(i) The surface should be finished to the specified grade, level and camber (2.5%) and checked 
by used of template, and straight edge. 

(ii) The sub-grade should be such so as to give at least 95%-97% (as stipulated in specification) 
of MD density and should not be in saturated condition at the time of laying of sub grade 
coarse (90-45mm aggregate) 

5. WATER BOUND MACADAM (WBM) : 

 Special attention on following points construction : 

(i) Arrangement for lateral points confinement of arrangement must be provided. This 
conveniently be done by raising the shoulders in stage equal in thickness each layers of 
WBM. 

(ii) Do not allow spreading of coarse aggregate to a length more than that could be compacted 
during the next 3 days.l 

(iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete rolling indicated by a 
loose stone piece getting crushed under the roller with out sinking. 

(iv) Rolling should start from low edges and progress gradually towards higher points. Each 
roller pass should overlap half the width of the earlier pass. 

(v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers in operations at 
slow rate. The binding material should be dry and the objective should be to drive in as much 
binder as possible to fill up all the voids of the aggregate. Dry roll should be continued as the 
screenings are applied. 

(vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that can soften the 
sub grade. 

(vii) Continue rolling till full compaction is achieved.  

(viii) P.L. of filler material should be up to 6% 
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QUALITY CONTROL FOR ROAD WORKS 

1. TO LERANCES IN SURFACE LEVEL : 

 (i) Sub-grade - +20mm-25mm 

 (ii) Sub base (Flexible) - +10mm-20mm 

 (iii) Base coarse (flexible) -  

 (A) Bituminous coarse - +6mm – 6mm 

 (iv) Other than bituminous  

 (A) Machine laid - 10mm + 15mm 

 (B) Manually - +15mm – 10mm 

1. TEST ON EARTH WORK FOR EMBANKEMENT : 

 (1) Compaction control shall be exercises for the body of embankments on each 
layer of earth by taking at least one test of density per 1000 cam moisture content prior 
compaction one test per 250 cum of soil. 

  (i)        Water bound macadam :  

  (ii)       Aggregate impact value : One test per 200cm of aggregate 

      (iii) Grading : One test per 100 cum.  

     (iv) Flakiness Index : One list per 200 cum 

CONTROL TESTS FOR BITUMINOUS WORK 

(3)      Tack coat  

            As directed by Engineer-in-charge 

    (2)       Quality of binder 

           Both at plant an at the time of application tack coat. 

       (3) Rate of spread of binder to be adjusted as per the yards sticks, at regular internal (one 
hour) 

3. BITUMINOUS MACADAM : 

(i) Aggregate impact value One test per 50 M3 of aggregate (max.30%) 

(ii) Flakiness index elongation index of aggregate – One test 50 cum of aggregate (max 30%) 

(iii) Grading of aggregates- Two tests per day plant both on the individual constituents and 
mixed aggregate from the dryer. (As per job mix formula). 

(iv) Water absorption of aggregate-initially one set of 3 representative specimens for each 
source of supply (max 2%) 

(v) Binder content- Periodic subjects minimum of two tests per day per plant. (As per job mix). 

(vi)Control of temperature of binder at regular close intervals says one hour and aggregate for 
mixing and of temp. Of binder at time of mixing shall the mix at the time of laying and be 
between 150c to 163c provided that rolling the difference in temperature between binder and 
aggregate at no time exceeds 14c the discharge temperature of mix shall between 130c to 
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160c rolling operations shall be completed in every respect before the temperature of mix 
falls below 100c, 

(vii)Rate of spread of mixed material regular control through checks of layer          thickness. 

4. ASPHALTIC CONTRETE : 

(i) Aggregate impact value- One test per 50 cum of aggregate (max 30%) 

(ii) Flakiness index and elongation index of aggregate – One test per 50cum of aggregate (max 
30%) 

(iii) Stripping value initialy – One set of 3 representative specimens for each source of supply. 
Subsequently when warranted by charges in the quality of aggregate.(Minimum retained 
coating 95%) 

(iv) Water absorption – Do (max. 2%) 

(v) Mix grading – One set of test on individual constituents and mixed aggregate from the dryer 
for each 400 tones of mix subjects to a minimum of two tests per plant per day – (As per job 
mix design) 

(vi) Stability of mix for each 400 tones of mix produced a set of 3 marshal specimens to be 
prepared and tested for stability flow value density and void content subject to a (Marshal 
stability not less than 820 Kg.) 

(viii)Control of one test of each 400 tones of mix subject and gradation of mix. To a minimum of 
two tests per day plant. Temperature controls same as that for BM. 

(viii)Rate of spread of mixed material. 

 (Regular control and through checks on the weight of mixed material and layer thickens). 

(ix) Density of compacted layer- One test per 250 sqm. Of are. 

SPECIFICATION 

The Work shall be carried out strictly in accordance with. 

(A) The latest P.W.D./MOST / CPWD specifications for works. 

(B) Relevant ISI/ IRC standards for work not-covered’ under Clause (A) 

(C) Material bearing ISI mark shall be used in works. 

(D) If any ISI marked material in the item given in Bill of Quantity of The Tender document is not 
available, or other wise specified in the nomenelatire, non ISI material may be use only after 
the approval of the Engineer-in-Charge.  

(E) Earth work in roads, WBM, BM/ SDC or MSS as per specification of MOST (Third revision – 
April 1955)/P.W.D. 

 

 

CNTRACTOR  EXECUTIVE ENGINEER 
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ADDITIONAL SPECIAL CONDITIONS FOR EXTERNAL ELECTRICAL WORKS 

1. For Electrical works, approved “A” category certificate of electrical safety 
directorate shall be necessary. 

2. No extra cost for claim will be admissible for adopt in those special conditions/ 
instructions mentioned in the following paras. These conditions should be 
thoroughly studied and taken into account by the contractor while tendering and 
signing the contract agreement. 

3. All works should be carried out as per latest U.P.P.W.D./U.P.P.C.L., Vikas 
Pradhikaran specification laid down for external electrical works.  

4. All the items, fixtures to be used on the work shall be as per drawing and U.P. 
P.W.D./U.P.P.C.L./ Vikas Parishad specifications ISI Marked as mentioned and 
sample shall to be got approved by the E/I. Necessary drawings maybe made 
available by the E/I. 

5. The Contractor must visit site and office and understand the specifications of 
material of the works. 

6. The contractor shall only store such material at site, which are to be used in the 
work. Material which are not to be used in the work material of inferior quality 
shall not be stored at site without the written permission of the E/ I, MDA is not 
bound to provide free storage or place to the contractor. The Contractor shall 
have to make his own arrangement at his own cost. 

7. The contractor shall remove all the defects till the works is handed over to Uttar 
Pradesh Power Corporation, Ltd. And he will cooperate and help him wil co-
ordinate with the M.D.A. and U.P.P.C.L. Deportments for handing over the work. 

8. The work shall be opened for inspection by the Technical Audit Cell or any 
inspecting authority constituted by the GTDA and defects pointed out by them will 
have to be removed by the contractor as his own cost, within  maintinance  period 
after the finalisation of the bond, Incase the contractor fails to rectify those 
defects, actions for recovery of amount required for rectification of these defects 
shall however be taken by the Authority. 

9. The contractor may have to produce on demand by the MDA purchase vouchers, 
challan etc. from the principal manufacture of authorised dealer for verification of 
legal supply of material. The contractor will have to submit on demand the 
satisfactory test certificate of materials used in the works which shall be issued 
from the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the 
contractor will have to complete the work within specified time with specified 
material,  The reason of non, availability of material or delay in arrival of the 
consignment shall not be entertained as an excuse for extension of time for 
completion of work. 

11. Tender will remain open for acceptance upto be three months tenders will have 
no right  to revise tender within this period. However the department may 
negotiate in this context. 

12.  General maintenance period will be one year form the date of completion or 
handing over or final measurement of work which ever is later 10% of security of 
the contractor deposited deducted from the bill will be admissible for refund after 
the above mentioned maintenance period during this period the contractor will 
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remove all defects and lapses in execution, if any pointed cut by U.P.P.C.L from 
time to time 

13.. The contractor will submit a drawing of the electrification work executed the 
drawings paper approved by the Engineer-in-charge in drawing ink of Ammonia 
pasted in cut file as approved by the Engineer-in-charge before payment of the final 
bill and alongwith no claim certificate statement of accessories used without any 
additional cost in four sets the cost included in the estimated cost on the tendered 
work. 

14.  Mode of quoting the rates:  
The tenderor shall quote their rates as instructed in the Technical & Financial Bid.  

15.  The contractor will take care that while construction of lines and substation the 
Indian Electricity rules are followed in respect of clearance safety sag etc. the sag 
should be as per I.S.S. and to the satisfaction of Engineer-in-charge.  

16. Mode of measurement of over head conductor and earth wire will be by weight and 
will be calculated by measuring the distances from centre to centre of the pole and 
computing the weight of the conductor of the that size and length by using standard 
table plus 3% extra shall be allowed for wastage sag. Jointing binding jumpering 
etc. 

17.  Completion report  
After completion, test result on the prescribed perform a Appendix 4 U.P.P.W.D. 
schedule clauses  107, 314, 414) and route layout position of Poles duly marked on 
the Housing scheme building site, plan shall be submitted by the contractor. The 
portion of the building etc. damaged during the erection of installation shall be 
repaired property to original finish and colour of the building etc. by contractor on 
his cost.  

18.  The successful tenderer will have to sign an Indemnity Bond on a Rs. 100/- non 
Judicial Stamp paper duly attested by the Notary  

19. Before tendering the rates contractor should carefully study the Electrical 
construction manual of U.P.P.C.L all the items used should be as per drawing and 
in any case where the drawing are not available final decision of engineer-in-
charge of the work will have to be accepted by the contractor.  

20. The successful tender/contractor will be fully responsible for any damage of his 
men or any damage or 3rd party or their property or MDA property caused by him 
during the work.  

21. In case of any dispute arising in execution of the agreement the matter will be 
referred to MDA for decision which will be final and binding on the contractor. 

22.  The contractor will also be responsible to obtain necessary approval of the work 
executed by him from the chief Electrical inspector to the U.P. Government and 
also to get line energized from the U.P.P.C.L Necessary fees or charges as 
required will be paid by the MDA on production original receipts. 

23. The contractor shall not without the consent in writing of the executive engineer 
sublet his contract other than the raw materials. 

24. The contractor shall at all items provide sufficient notice and caution board, lights 
and watchmen to protect and warn the public and guard  the work.  

25. The contractor will have to complete all the work within the time allowed, but due to 
any Unavoidable circumstances if the contractor requires the extension of time, be 
will apply to the Executive Engineer/Asstt. Engineer on inland letter through 
registered post giving the full details of rca on for granting of extension of time.  
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26. 25% payment of the work done will be temporarily deducted and will be released  
after successfully completing the work and handing it over to U.P.P.C.L.  

27. The final payment of the work shall be given to the contractor after successfully 
testing and handing over the work to U.P.P.C.L. 

28.  It the complete work or any portion there of be found to be defective or it fails to 
fulfill the requirements of the contract, the contractor shall forthwith made the 
defects goof for contract.  

29. The contractor will also maintain first aid box etc. at the site of works and follow 
rules applicable to control from time to time.  

30. The successful tenderer will also be fully responsible to obtain the approval of 
drawing/design of the work from the U.P.P.C.L before starting the work.  

31. The contractor will have to get the material to be used at site inspected by the Department 
before starting the work. 

32.  Any additional information regarding the work will be available at the office of 
Engineer-In-Charge (Electrical) on any working day.  

Contractor will produce gate pass/Inspection report of material used to the department 
before claiming the bill. 
 
 
 
 

               EXECUTIVE ENGINEER 
   MEERUT DEVELOPMENT AUTHORITY, 

                                                                               MEERUT 
 

I/We  have carefully read the above conditions and agreed to abide by them.
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TENDER DOCUMENT  
 
 
 
 
 

VOLUME - 2  
 

FINANCIAL  BID 
 

 
 
 

Name of the work   csxe iqy ls ckWEcs cktkj rd vkcw ukys ds 

fdukjs lkbZfdy VªSd dk fuekZ.k dk;ZA 

 
 
 
 
 
 
 
Year -2015    Executive Engineer 
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FINANCIAL BID  
 
 

Name of the work  :  csxe iqy ls ckWEcs cktkj rd vkcw ukys ds 

fdukjs lkbZfdy VªSd dk fuekZ.k dk;ZA 

                                                                                                                                    
Estimated Cost   : Rs. 70.96 Lacs 

Cost of Tender with 14% Vat: Rs. 2650.00 

Earnest Money   : Rs. 7.10 Lacs 

Time of Completion               : 4 Month 
 
Defects Liability Period  : 12 months after the   
       actual date of completion   
 
Validity of Tender   : 3 months 

 

Date of Receipt of Tender : 20-02-2015 

Date of Opening of    

(1)Technical BID  : 20-02-2015  

(2) Financial BID  :   Laterly Informed to successful bidder 

in (R.F.Q) 
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INDEX  
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1.  Financial Bid stating rates of the works 1-2 

2.  Additional Conditions of Contract  3-10 

3.  Bill of Quantity 11-14 
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Name of the work     csxe iqy ls ckWEcs cktkj rd vkcw ukys ds 

fdukjs lkbZfdy VªSd dk fuekZ.k dk;ZA 

 
FINANCIAL – BID 

 
I/We hereby tender for the execution above mentioned work according 
to the Bill Of Quantities, Specification and terms and conditions 
referred to in the tender documents with in time-frame as mentioned 
and in accordance with the specification, design, drawings and 
instruction in writing and with such materials as are provided for and in 
all other resects in accordance with such conditions as for as 
applicable. 
I/We hereby agree to the percentage mentioned (Below/Above) on the 
printed rates of the Bill of Quantities for the execution of the work. 

1. The Quantities are liable to wide variation upto 25% extent on 
either side for which no claim whatsoever shall be entertained, 

2. All extra items shall be executed on the same rates as% 
percentage tendered by the contractor section wise on the basis 
of schedule of rates at the time of inviting the tenders  or the 
current schedule rates which ever is lesser. 

3. All works shall be carried out as per U.P.P.W.D/ MOST/C.P.W.D. 
detailed specification and amendments made therein from time 
to time. 

4. Trade Tax as admissible from time to time will be recovered from 
the gross amount of the bills. 
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5. In the event of any dispute Meerut courts will have exclusive 
jurisdiction and no suit shall lie in any other court outside Meerut 
District. 

6. Bsdsnkj }kjk fufonk ds lkFk :0 10@& dk LVkEi isij rFkk :0 1@& dk jsosU;w 

LVSEi ij ekud Hkk"kk esa gLrk{kj dj layXu fd;k tk;sxk] ftl ij Bsdsnkj }kjk 

;g vUMjVsfdax nh tk;sxh fd fufonk dh njsa oS|rk dh vof/k 3 ekg esa okfil ugha 

yh tk;sxh rFkk ;fn fu/kkZfjr oS|rk vof/k esa fufonk dh njsa okfil yh tkrh gS rks 

ml fLFkfr esa fufonk ds lkFk layXu /kjksgj jkf'k ¼100%½ tCr dj yh tk;sxhA 

7. I/We ……………………..................……… hereby offer to execute 
the above work on ..………% (in figure) (in 
words)…………………………………………. Above/below the 
rates printed on the attached bill of quantity of the works. 

 
 
 
 

     Signature of Contractor 
 

Postal Address : 
 
 
 
 
 
 

 
 

       Asst. Engineer           Officer Opening Tender   Officer Recommending Tender 
            M.D.A                                                      
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ADDITIONAL CONDITIONS OF THE CONTRACT 

 
1. Each page of the bill of quantity. specification and condition should be signed by 

the contractor. 

2. Tenderors should give their rates after careful examination of site of work. The 
site of work can be seen during working hours.  

3. The contractor must take late consideration, all fluctuations in rates of labour and 
materials during currency of the work, No claim what so over on this account shall 
be entertained. 

4. The units of ratios as shown in the bill of quantities should be carefully seen as 
refer, once given by the contractor shall. remain unchanged and no execute on 
any account will be entertained after the tender box has been closed. 

5. RIGHT OF REJECTION:- The department reserves the right to reject any or all 
the tenders without assigning and reason for doing to. It also reserves the right to 
allot either a part of the work or the whole to any tenderor, should the sold 
tenderors  refuse to sign the bond.  If he is given a portion of work, his 
proportionate earnest money shall be forfieted and  his tender rejected. 

6. INSPECTION OF THE SITE AND CHARACTER OF SOIL:- The contractor shall 
inspect and examine the site and its surroundings and shall satisfy before 
submitting his tender as to the nature of the grounds or subsoils and specially 
about the through and  on which excavation is to made. foundations to be built 
not other work to be executed. In his interest he should make sure of the position 
of quarries, topography of the site, availability of food stuffs, labour and materials 
and other ammolletes before tendering . no claim for additional work or extra rate 
due to any of   the above reasons will be allowed as specified in general 
specifications. 

7. LINES AND LEVELS : - the contractor shall be solely responsible for setting out 
the work and for the correctness of the positions levels dimensions and aruments 
according to the plans and shall provide all necessary assistance, instruments 
page atnkon, pollon and other materials required for the purpose. He will keep his 
own qualified staff and Instruments to do the Job. The tendered rate shall be 
deemed to Include all this. 

8. TOOLS AND PLANTS:— The contractor shall arrange of his own tools and plants 
required for the proper execution and completion of the work within the specified 
time. If any equipment is issued Departmently, rent will be recovered from the 
contrator’s bill at rates and terms to be entertained by the contractor from the 
Engineer In charge in writing in advance. 
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9. WATCH AND WARD:— The contractor shall in connection with the work provide 
and maintain at his own cost all guard, fencing and watch & ward required for 
proper execution and safety of materials etc. 

10. MEASUREMENTS:-  The Engineer In charge shall accept otherwise stated 
ascertain and determine by measurements the value in accordance with the 
contract of the work done. He shall when he require any part or parts of the work 
to be measured, give notice to the contractor .who shall forth with attend or send 
on authorised agent of representative with the necessary labour and implements 
to assist the official measuring the work in making such measurements and shall 
furnish all particulars required. Should the contractor fall, to attend or omit to send 
such Agent or representative, than the measurements made by the Engineer In 
charge of any official under him of approved by him, shall be taken to be the 
correct measurement of the work 

11. MATERIALS AND APPLIANCES:— Al! reasonable facilities will be provided by 
the Authority to the contractor for procuring of controlled materials but the failure, 
on the part of the contractor to get the materials in pursuance to any permit etc. 
Issued on behalf of the Authority, shall not serve any ground for not carrying out 
his obligation under the contractor. 

12. TIME OF WORKING:— The contractor will be required to so that the usual 
working hours are adhared  to. No work should be done in the night without the 
permission of the Engineer in charge except when its absolutely necessary for 
the saving of life or property or for the safety of the work in which case the 
contractor shall immediately seek advice of the Engineer in charge Some times 
however, some work  It may be directed by  Engineer in charge will have to be 
carried out In the night and no extra payment shall be made to the contractor on 
this account. 

13. PROGRAMME AND RETURNS TO BE FURNISHED: — As soon as pencil cable 
but not less than one month after the acceptance of his tender  the contractor 
shall, if required to submit to Engineer in charge for his approval a program 
showing the order of procedure and method In which he proposed to carry out the 
works and shall whenever required by the Engineer in charge for his information 
particulars in writing of the contractor  arrangement for the carrying out of works. 

14. DRAWINGS AND THEIR OWENER SHIP:- The acts of working drawing be got 
issued by the contractor from the office after his tender has been accepted., 
Contractor shall keep one set of drawing in the good condition ready at site and 
available to department Engineering staff. On completion of the work the  
contractors will have to return these drawing to the office. 

15. EXTRAITION OF WORKS:-  The cost of extra items of the works necessitated 
during the execution of the work shall be determined as stated In MD.A. 
conditions of contract. 

16. CLAIMS:- The contractor shall submit to the executive engineer once in very 
month an account giving full and detailed particulars of all claims for any 
additional expenses to which the contractor may consider him self entitled and of 
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the extra and additional works ordered and executed during the proceeding 
month. No claim for payment for any such work shall be considered which has 
not been Included in such particulars.  

17. DEFAULT OF CONTRACTORS COMPLIANCE :- Defense of the 
instructions of the Executive Engineer  In charge on the part of the contractor will 
make the contract liable to be terminated. 

18. Will full in subordination or disobedience to the orders of the Engineering staff 
whether alone or in combination with another shall be considered to be an act of  
misbehaviour and penalty for this as decided and improved by the Executive. 
Engineer shall be final and binding on the contractor. 

19. CLEARANCE OF SITE ON COMPLETION :- The contractor shall at all times 
keep the premises free from accumulated was to materials or rubbish caused by 
his employees on the works and on completion of the work he shall clear away 
and removes from site all construction wastes, surplus materials, rubbish and 
temporary works of any kind and fill up borrow pits dug by him. He will leave while 
of the site and work clean and in a workman like conditions to the entire 
satisfaction of the Engineer In charge as provided In M.D.A. condition of contract. 
Nothing extra shall be paid to the contractor for this clearing. 

20. FOSSHS ETC:— All found, coins, articles of value of antiquity and other remains 
of things of Geological or archeological interest discovered on the site of the work 
shall be given the Authority by the contractor and shall be decency. absolute 
property of the Authority. 

21. SUSPENSION WORK:— The contractor shall on the written order of the 
Executive Engineer, suspend the progress of the works of any part there of for 
such time and in such manner as may be considered, necessary and shall during 
such suspension properly protect and accrue the work so far as is necessary in 
the opinion of the. Executive Engineer. Nothing extra shall be paid to the 
contractor. if such a suspension is necessary for the proper execution of the work 
by reasons of the weather or by some default on the part. 

22. SUB STANDARD WONK : — concrete of strength below 80% of the required 
strength (as determined actual tests) shall not be accepted. Concrete of strength 
not below 80% of required strength may be accepted as  sub standard work at 
suitably reduced rates provided the use of this under strength concrete is 
confirmed to such members and in such quantities that the safety of the structure 
is not end an gered. the acceptance, of such sub standard work will be at the 
entirely discretion of Executive. Engineer and contractor shall not claim as a  
matter of right. The decision of Executive. Engineer shall be final regarding 
reduction of rates for such sub standard works. 

23. If required the Contractor shall provide at his own expenses suitable 
accommodation for his employee including adequate sanitary arrangements and 
water supply. 

24. The quantities shown In the bill of quantities are approximate and liable to 
variation to any extent on either side and the contractor will not be entitled to any 
extra rates or compensation due to any changein the quantity of the work to be 
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done. Few Items may be required to be omitted and contractor shall, not entitled 
to claim any profit on this account. 

25. Joint tender will not be considered unless the film is registered one or the person 
signing the tender possesses the power of attorney of each other and the 
partners shall be considered as well as Individually or the tender calling which the 
tender is liable to be rejected  and earnest money  forfeited.  

26. No more than one tender  should be submitted by one contractor or by one firm 
of contractors. 

27. All tendered rates shall be considered to include all jobs as mentioned in the 
detailed specifications attached. 

28. After acceptance of the tender the M.D.A. conditions of contract with necessary 
amendments will be attached with the bond and the same will be binding on the 
contractor. 

29. The work of electric fittings shall be taken in hand when the building work has 
sufficiently advanced. The contractor will have to afford all facilities to other 
contractor in the execution of their work so that the entire work may proceed 
smoothly. No compensation on this account shall be allowed. 

30. When opening the tenders the rates shall be read out to all contractors. Who are  
present. 

31. The whitelime  required for the work shall be brought  to the site in unslacked 
conditions and sinchod properly and to specification on the work after approval of 
the Engineer in charge or his representative. 

32.  All building materials arranged by the contractor shall be subject to the approval 
of the Engineer In charge and rejected materials if any, will have to be removed 
by the contractor with in three days from the site of the work otherwise a penalty 
of Rs. 50  per day may by  imposed on him till the materials  in question are 
removed. 

33. The materials to be supplied by the department as per schedule “C” appended  at 
the rates mentioned there in shall be supplied to the contractor in such lots and at 
such time as the Engineer In charge desired. The contractor should send his 
requirement will an advance to the Engineer In charge. The materials will be 
supplied in time as far as possible but in case of any materials belong not 
available no claim will be entertained in case of material.In schedule “C” the 
contactor will use only those material which have been issued by the Department 
unless directed by the Engineer In charge and approved by the executive 
Engineer. 

34. Other materials not covered by the Schedule “C” can also be Issued to the 
contractor at the discretion of the Executive Engineer In charge if available at the 
current market rate or stock rates which ever is higher.  

35. All materials issued to the contractor will have to bestncked and stored properly 
at the site of the work and a proper account will have to be maintained by the 
contractor in accordance with the instructions of the engineer in charge etc, so 
that checking can be done when necessary.  If any surplus materials are left after 
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the completion of the work it shall put to disposed or removed by the contractor 
unless he receives permission, in writing from the Engineer in charge. 

36. An order book will be kept at the site of the work in which instruction on may be 
recorded by the Engineer in charge or his representative. The contractor, or his  
authorized Agent, will berequired to sign the order book daily in 
acknowledgement of the Instructions. In case the contractor refuse to do so the 
instructions written there in shall be binding on the contractor  

37. VERBAL INSTRUCTIONS ISSUED BY THE OFFICERS: Any verbal Instruction 
Issued by officers from time to time in connection with; change in design or 
specification which the contractor thinks entitles him for extra payment shall be 
got confirmed in writing by the contractor. Failure to do this will not account entitle 
him extra payment.  

38. The contractor shall be responsible to carry out the work according to the 
drawings attached with the contract bond drawing of details given by Engineer 
I/C. In case the contractor executes the work of larger dimension  than shown In 
drawings he will only be paid for as per drawings in case work executed is of less 
dimensions and not covered by the tolerances allowed, It will be at the discretion  
of Engineer incharge to accept the work or to reject. In case the work to be 
accepted, the payment will be made as per dimensions actually executed. 

39. The contractor before commencing the work shall (a) part In a conspineous place 
-at the hole of work. notice, going the proper of wages which have been certified 
by the Engineer In charge. 

40. The contractor shall be bound by the rules made by the govt. with regard to the 
period for  which wages have to be paid and deduction from wages.  

41. The contractor shall be bound to give preference to ex-service men where 
available, The nearest sub-regional employment exchange may be consulted 
regarding availability of such man.  

42. The tender rates shall Include, all quarrying charges, royalty screening tools and 
plants, carriage of materials to the site, stacking and removal of all rejected 
materials  district board and municipal board legislating Sales tax and water 
arrangement etc. 

43. Condition of M.D.A. conditions of contract manual from 79/80/81/82 will also be    
applicable and will form part of the contractor.  

44. No claim for extrapayment on account of delay in the supply of material or 
machines  to be issued by the M.D.A. will be entertained. 

45. The contractor  must write there correct and complete postal address in tender 
and arrange to take the delivery of all letter. If any letter achieved back 
undelivered it will be contractor responsibility and contractor shall be bound for 
such action as may be written in the content of such letter. Any change of 
address must be intimated to this office for which he should obtain 
acknowledgements. The contractor or his agent will not refuse to delivery of letter 
at the site of work or in M.D.A. office. 

46. Stamps duty as required on the contract deed will be borne by the contractor. 
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47. The M.D.A. shall have the right of accept at reduced rate sub standard and 
defective work provided that the sub standard or defective work out considered to 
be seriously defective by the Engineer in charge. and the rates of works so 
accepted will be suitably reduced by the  Executive Engineer to compensate the 
M.D.A. and  such reduction will be at the entire discretion of the Executive 
Engineer and shall be final and binding on the contractor. 

48. The work must comply with the relevant U.P.PWD detailed specifications and 
relevant latest standards of Indian standard codes, as Specified in detailed 
specifications attached. Decision of the Executive Engineer regarding 
applicability. Interpretation or any dispute about specifications shall be final and 
binding on the contractor. The tenderor shall be deemed to cover the following 
where required to be done and no extra payment for these shall be made. 
(a) Cutting of existing roads and making it good after completion of work in 

original shape and with specification of broken work. 
(b) cutting and making holes to the brick work or roofs (RB or RCC) or floors or 

plaster and making good the same after completion of the work to original 
shape and with specification of broken work, 

(c) Making of pillars to first class brick in 1:3, cement and approved coarse sand 
mortar for fixing water supply lines of  water storage tank as desired by the 
Engineer ln charge. 

49. (d) Painting two coats of approved paint on all exposed faces either or H.C.I. pipe 
lines, flushing classes, bracket  and other fittings and  M.S. banks and girders etc. 

50. (e) Lead jointing in HCL soil or vent pipes, lead shall be filled up to 2 cm minimum 
extra than chaulking by jute. 

51. (f)The supervising staff can check by getting the lead joints opened upto 20% of 
all the joints the same shall have to be referred by the contractor at his own cost. 
If any joint found with lesser quantity of lead or cracks in lead jointing, the penalty 
as deemed by the Enginee Incharge shall be imposed to all joints. 

52. The contractor shall have to dispose of all surplus earth, and rubbish etc. away 
from the building from the site of the work as and where directed by the Enginer 
In charge at the time of the completion.  

53. All the concealed pipe shall be tested as per direction of Engineer In charge and 
shall be concealed only when it is approved. The testing charges and equipment 
etc. for the same be borne by the contractor. The contractor shall be responsible 
for the leakage till the 10% security is released. 

54. The tendered rate shall include all the local and other taxes,. water charges. 
carring etc. No claim shall be entertained on such account the quantities are 
liable to vary on either side to any extent for which no claim shall be entertained. 

55. After laying and joining, the S.W, and HCI pipes and fittings shall be inspected 
and got tested. any Joint found leaking shall be done and all leaking pipes 
removed and replaced without extra coat. 
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56. The tendered rate shall be deemed cover the charges of making connection with 
water tanks and supply pipes etc. for which nothing extra shall be paid. 

57. The floor and walls etc. cut for proper completion of the work shall be  repaired 
and   finished to its original  specification. 

58. The GI pipe work including fitting shall be tested to pressure as specified  in 
relevant IS code to ensure that pipes have proper threads and proper materials. 
All leaky joints shall be made-leak proof. Smoke test shall be carried out for HCI 
pipe. line work as provided in the ‘specifications. The S.W.pipe shall  be tested for 
5 mtrs. Head of water  nothing extra shall be paid for all these testing. 

59. For the material supplied by the department, proper accounts will have to be 
maintained. For cement double lock system will have to be followed. 

60. Floor trap, nahani trap if any and W.C. shall be paid at the reduced rates. i.e. 
90% of the rate till got tested  against leakage to the satisfaction of the Engineer- 
in-charge. 

61. The contractor has to carry out the work of testing twice once before taking the 
final measurement and secondly any time during period of a month from the date 
of expiry of contract i.e. maintuenance period at no extra payment. For this 10% 
security shall be refunded only after the satisfactory complition of work, test 
maintenance period. 

62. No payment will be made to contractor for cutting charge and its repair in brick 
work after completion of work for fixing precast or cast insite, RCC shelves and 
no claim on this account shall be entertained. 

63. The lambs of the doors, windows shall be finished with cement mortar 1:2:2(1 
cement, 2 coarse sand, 2 jamuna sand) against the 12mm and 15mm thick 
plastering items of  bill of quantities but nothing extra will  be paid on this account. 

64. No claim will be made to contractor for damage to building works or materials 
caused by rain, any natural claimities or any other reason  what so ever during 
the execution of the work and no such claim on  this account  shall be 
entertained. 

65. All the openings for doors and windows should  be finished in size, line and levels 
as per the drawings The finished openings should  be as good as  stencil cut. 

 
 
 
 
 

             EXECUTIVE ENGINEER 
MEERUT DEVELOPMENT AUTHORITY,  

                                                                            MEERUT 
I/We  have carefully read the above conditions and agreed to abide by them. 
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Meerut Development Authority, Meerut 

Name of Work : Construction of bicycle track from Begum Bridge to 
Bombay Bazar along Abu Nala, Meerut. 

B.O.Q. 
S.No. DESCRIPTION OF ITEM Qty. UNIT RATES 

1 Dismantiling of brick work or stone work 
in cement mortar and including stacking 
of material as directed by the E/I……….. 
S.I.no. 692 

210.00 CuM 200.00 

2 Earth work in cutting or inembankment in 
ordinary soil excavation to be in the form 
of regular pits not exceeding 0.50M in 
depth & earth work in embankment to tbe 
in 20cm. Layers including remming and 
dressing the surface to required levels 
and slops and also i/c 1.50m lift and 30m 
lead. the earth from cutting to be used in 
making embankment or to be deposited 
as spoil banks with in 30m distance as 
directed by the engineer in charge  [S.I 
no. 253(a)] 

550.00 CuM 53.00 

3 Concrete with 4 cm. gauge stone ballast, 
c. sand of 1.25 F.M. and cement, in 
proportion of 8:4:1 in foundations and 
under floors, including supply of all 
materials, labour, tools & plants etc. 
required for proper completion of the 
work.As per direction of E/I.  [S.I.No. 281]  

115.00 CuM 4050.00 

4 M-150 Brick work in foundation with one 
cement & three coarse sand  mortar 
including supply of all materials labour, 
tools & plants etc. required for proper 
completion of the work.As per direction of 
E/I.  [S.I.no. 307] 350.00 CuM 4350.00 

5 12mm thick plaster with cement & fine 
sand of 1.25 f.m in 1:4 over brick work 
minimum thickness not to be less than 
1.0 cm including supply of all material, 
labour, tools & plants etc. required for 
completion of the work As per direction of 
E/I. .[S.I.No. 582] 900.00 SqM 115.00 
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6 Cement Concrete with 2 cm gauge 
approved graded stone grit, coarse sand 
and cement in the proportion of 3:1.5:1, 
including supply of all materials, labour, 
tools & plants etc required for proper 
completion of the work As per direction of 
E/I.  [S.I No. 279(b)] 16.00 CuM 5700.00 

7 Finishing wall with water proof cement 
paint of app make and quality on new 
wood or iron work with two coat to given 
an even shade and one coat extra after 
the first two coat to give an even shade 
including supply of all mateirals labour 
T&P. required for proper completion of 
work As per direction of E/I. [S.I.no. 
660+661] 1125.00 Sqm 63.00 

8 Construction of granular subbase by 
providing well graded material (river bed) 
spreading in uniform layer of each 75mm 
thick upto required thickness as per 
direction of E/I on prepared surface 
mixing by mixing place method with 
sotavater at OMC and compacting with 
vibrating roller to achive the desired 
density on both side of watering and 
rolling complete as per technical 
specification clause 401 two layers. As 
per direction of E/I. grade-(I) 

150.00 Cum 2479.00 
9 Providing laying ,spreding and 

compacting graded stone aggregate to 
wet mix macadam specification including 
premixing the material with water at OMC 
in mechanicla mix plant carriage of mixed 
material by tipper to site, laying in uniform 
layers with pave in sub-base/base course 
on well prepared surface and compacting 
with vibratory roller to achive the desired 
density complete as per clause 401 
WMM. (Analysed rate) As per direction of 
E/I.  

115.00 CuM 2624.00 
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10 P/L bituminius macadam (B.M) with 100 
T.P.H. hot mix plant producing an 
average output of 25 cum per hour using 
crushed aggrigates of specified grading 
premixed with bituminius binder @ of 
3.4% transported to site, land over a 
previously prepared surface with pawer 
finisher to the required grade, level and 
allignment and rooled as clauses 501.7 to 
achieve the desired copaction. As per 
direction of E/I.  75.00 Cum 8304.00 

11 P/L semi dense carpate with bitumin VG-
30 grade @5.0% & specified graded 
crushed aggregates for base/binder 
course including loading of materials with 
FE loader, heating of binder aggregate 
and filler in hot mix plant, transporting the 
mixed material by tippers and laying with 
paver finisher to required level and grade, 
rolling by power rollar to achieve the 
desired density but excluding cost of 
primmer/tack coat as per MORTH 
specification. As per direction of E/I.  

40.00 CuM 10049.00 
12 M.S. or iron work of small sizes and 

section such as holding down bolts, hold 
fast, tie rods grating etc. wrought to 
required from including supply of steel 
bolts, nuts wastage etc. and their fixing 
required for proper completion of the 
work. But for Staire cases & grills. As per 
direction of E/I.  [S.I.no. 502(a)] 

290.00 Qtl 6100.00 

13 Painting roofs or other iron work in large 
area  with one coat (upto one square 
metre of ready mixed priming paint and 
one coat of approved superior quality 
ready mixed paint or varnish incluidg 
supply of all materials, labour T&P etc. 
required for proper completion of the 
work. paint to be used ISI marked. 
[S.I.No. 644+645] paint to be used should 
confirm the As per direction of E/I.  [S.i.no 
103-109] 

400.00 SqM 80.00 

14 Providing and fixing of Karv stone in 1:2:4 
(cement, coase sand and 20mm stone 
grit) & jointing with 1:3 cement and 
coarse sand etc all complete. As directed 
E/I. [DSR no. 4.6.1 2014] 15.00 CuM 5295.90 

15 Providing and fixing reflective board etc. 
All complete. As per direction of E/I.  11.00 Sqm 14872.00 
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16 Cartage of earth upto 5Km distance from 
the site as per direction of E/I. As per 
direction of E/I.  300.00 CuM 116.15 

17 R.C.C. Work with cement, approved 
coarse sand & 2 cm gauge approved 
stone grit in proportions of 1:2:4 in lintels 
of door & windows excluding supply of 
reinforcement and its bending, but 
including its fixing and binding the same 
with 24 B.W.G.G.I. binding wire and 
including necessary centering and 
shuttering etc. and supply of all materials, 
labour, Tools Plants etc. required for 
proper completion of the work including 
cost of binding wire. The rate excludes 
making of drip course which shall be paid 
extra. As per direction of  Engineer 
Incharge (SI No. 283) 90.00 CuM 5800.00 

18 M.S. (tor steel or plain) in Plain work such 
as R.C.C. Or R.B. Work including 
pending for proper shape and including 
supply of steel & its wastage, bend, 
hooks, and authorised overlapping shall 
be measured and including cast of 
binding wire. As per direction of  Engineer 
Incharge (SI No. 504) 

80.00 CuM 5900.00 
  Total       
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