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TECHNICAL BID 

 

Name of Work :& csxeiqy pkSjgs ds foLrkjhdj.k o pkSMhdj.k dk 
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Note : The tenderer must read carefully every page of the details, 
conditions of technical bid and submit in the sealed envelop of 
technical bid after signing of each page of the conditions. 

 

 

 

 

Year -2015-16        S.E 



2 

 

TECHNICAL BID 

 Tendere No- 
Name of Work :& ftykf/kdkjh vkokl ,oa dk;kZy; ds pkjks vksj dh 
lMd pkSMhdj.k o lqn`<hdj.k rFkk lSUVªy otZ dk fuekZ.k dk;ZA 
¼Hkkx&1½ 

___________________________________________   

 

Estimated   Cost :       154.31 LACS. 

Cost of    Tender                :                     5700.00  

Earnest     Money                :                   3.10 LACS. 

Time of Completion              :                   04 Month 

Defects Liability Period         :               12 Month from the   

                                                    actual Date of completion   

Validity   of    Tender             :                   3 Month 

Date of Receipt of Tender     :                  20.05.2015 

Date of Opening of Tender    :    20.05.2015 
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Tender-No- 
Name of Work :& Name of Work csxeiqy pkSjgs ds foLrkjhdj.k o 
pkSMhdj.k dk dk;ZA 

DETAILS OF THE EARNEST MONEY ATTACHED 

Vied CDR/FDR/Post Office book/NSC/Pc/Time deposit of 

………………. 1/2/3/5 years No. …………………………. dated 

……………………….. of Rs. …………………………………….. 

Name of Bank ……………………………………………………... 

 

         CONTRACTOR 

IMPORTANT NOTICE 

Mere issuance of tender papers does not confIrm eligibility. 

The eligibility will finally be decided based on the documents 

Attached & furnished by the tenderer in their “PRE-

QUALIFICATION BID” 

 

          S.E 
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INSTRUCTIONS TO THE TENDERER  

 

1 The tender shall be submitted as two bid system in accordance with the procedures 
detailed here in specified documents shall be submitted in envelope of appropriate size, 
which shall be duly sealed. 

2 Conditional tender will not be considered. 
3 Tender documents are to be submitted in two envelopes marked No. 1 shall contain for 

Technical Bid and marked No. 2 for Financial Bid. The details of documents to be submitted 
with each envelope are given below. 

 

LIST OF DOCUMENTS TO BE SUBMITTED   

The details or document to be submitted with each envelope are given below : 

 

ENVELOPE MARKED -1 (Technical Bid) 

1 Earnest money in the shape of NSC/FDR/CDR of schedule bank duly pledged in favour of 
Vice-Chairman, Meerut Development Authority, Meerut  

2 Duly filled up pre-qualification documents appended with the tenders. 
3 List of works satisfactorily completed during the last three financial years in Govt./Semi-Govt 

along with certificates (Attested copy) clearly indicating Date of start, date of completion, 
amount of work actually executed. Experience certificates should clearly indicate the head 
bifurcation of work i.e. Road, Drain, Sewer, Building, Electrical etc. 

4 Proof of Liquid Assets duly certified by nationalised/Scheduled bank and issued not before six 
months as per pre-qualification requirement as per Appendix “B” (original or attested copy will 
be entertained). 

5  Latest income tax clearance Certificate. Valid till date (Original or attested copy) clearly 
indicating turn over of last three assessment years. In case, ITC not available then Audited 
Balance Sheet duly counter sig. By C.A. for last three years clearly indicating turnover and 
TDS may be included. 

6 List of tools and plants. Affidavit by Notary on minimum Rs. 10/- non judicial stamp paper 
(original) 

7 List of Technical staff with their qualification professional experience and length of the service 
with the firm Affidavit by Notary on min. Rs. 10/- non-judicial stamp paper (original) 

8 Original Copy / Attested copy of the partnership deed if it is a partnership firm and Attested 
copy of registration certificate in case of company, sole proprietorship declaration in the case 
of sole proprietorship firm. 

9 Authority letter in original or attested by notary not more than one year old of the firm/tenderer 
in favour of the person who has signed the tender documents with telephone No. and 
complete postal address. 

10 Failing in compliance any of the above conditions will lead to rejection of tender. 
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ENVELOPE MARKED – 2 (Price Bid) 

 

1 Price bid (R.F.P.)  will be invited from successful bidders AFTER EVALUATING  ( R.F.Q.) 
separately. 

2 Non judicial stamp paper of Rs. 100.00 (Rupees Hundred Only) of U.P. along with revenue 
stamp. 

 

 

 

SYSTEM TO OPEN TENDERS: 

1 Envelope No. 1 containing the tender fee ,earnest money deposit and pre-qualification 
documents shall be opened first on specified date and time. 

 
2 Sealed price bids of only successful bidders shall be received after informing by notice and 

web site of MDA as described in notice on fixed date. The quotes rates of various tenders will 
be read out Tenderers desirous to be present shall be allowed at the time of opening of price 
bid. 

 

 

S.E 

    M.D.A. Meerut. 
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GENERAL  TERMS        AND        CONDITIONS   OF TENDER 

1 Earnest money is required to be deposited in the shape of NSC/FDR/CDR of the Scheduled 
Bank of India duly pledged in favour of V.C., M.D.A. Meerut. 
Earnest Money deposit shall as per published in newspaper. 

2 Tender of the firms who have litigation in Court of Law against MDA will not be considered. 
 

3 Tenders of firms liable to be rejected who have failed to complete the work timely and work is 
still pending for more than a year in the Authority. 

 

4 Tender documents shall be available for sale from office of the Chief Engineer MDA  after 
depositing the cost of tender in account office to the Cashier M.D.A., Meerut. 

 

5 Tender will be received up to 3.00 P.M. dated as mentioned in tender notice and the pre-
qualification bids shall be opened on the same date at 4.00 P.M. in the presence of available 
tenderers. 

 

6 The financial bids of the pre-qualified bidder shall be opened on predeclared date   at 4.00 PM 
in the office of  CEMDA.  

 

7 V.C. MDA reserves the right to reject any or all tenders without assigning any reasons. 
 

8 Defect liability period for the executed work shall be one year after the actual date of 
completion. 
 

9.   JOINT VENTURE FIRM: 

 

       Firms forming joint venture for qualifying in the pre - qualification bid of said tender are not 
eligible . Experience / turn over / liquid assets of joint venture firm working under one name may 
be considered . Individual experience / liquid assets of constituents firms shall not be added in 
joint venture firms. 

 

 

  

S.E 

    M.D.A. Meerut. 
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SPECIAL CONDITIONS OF THE CONTRACT 

 

GENERAL  

1 These special conditions shall be read in conjunctions with the General conditions of the 
contract. Where the provisions of these Special Conditions are at Variance with the provisions 
of the General Conditions of the contract the provisions of these special conditions shall take 
precedence. 

2 The Contractor is expected to be well conversant with the conditions of GPW from 9 as 
applicable to MDA, works (General conditions of the contract) which shall be part of the 
agreement. 

3 The tenderer are advised to see carefully the site of work and structural / architectural drawings 
etc. before actually submitting their tender. The structural / architectural drawings for the work 
under the scope of this tender can be seen in the office of the CE/EE, MDA, Meerut on any 
working day between 11:00 A.M. to 4:00 P.M. 

 

TENDERER TO ENSURE AND NOTE 

4 The tender is to be addressed to the Executive Engineer, M.D.A. and should be submitted with 
the name of the work written on the cover as per directions given in instructions to the 
tenderers. The tenders may either be sent by Registered Post or may be deposited in the tender 
box specially kept for the purpose in the office of the C.E. M.D.A. Meerut and in Allahabad bank 
Extension Counter at M.D.A. main office. No excuse for the late receipt of the tenders due to 
loss or delay in postal transit shall be considered. 

5 No page for the tender shall be removed and the entire set must be submitted, as it is, Failure to 
comply the instructions may result in the rejection of the tender. 

6 All entries made by the tenderer should be in one link and should be legible Tender should not 
contain erasures and corrections and if any they should bear the dated initials of the tenderer. 
The tenderer must sign each page of the tender. 

7 No additions of alternations are permitted in the tender papers. If tenderer does so, the same 
shall not be considered and such tender is liable to be rejected. 

8 Any tenderer not fulfilling all the conditions is likely to be rejected. 
9 No refund of the cost of tender is claimable for tenders not accepted or for tenders not 

submitted. 
10 Contractor has to sign the agreement after submission of stamp paper within ten days from the 

date of award  of the work. In case of delay on the part of the contractor beyond ten days, a 
penalty of Rs 1000/- per day will be imposed and shall be recoverable from contractor and will 
be deducted from any dues of Contractor. 

 

EARNEST MONEY AND SECURITY DEPOSIT 

11 If the contractor withdraws his offer/tender, or modified his offer/tender, before acceptance of 
the tender, his entire earnest money at the time of tender will be forefittrd by the authority. 

12 The contractor shall have to deposit the required earnest money at the time of tender. 
13 The security of tender is already deposited in the shape of earnest money in advance with 

tender which shall be released after satisfaction of Engineer in charge and completion of 12 
months said as defect liability period from the date of final payment made by authority. 

14 The tenderer shall submit Non-Judicial Stamp Paper Purchased only from treasury (as per 
stamp act and G.O. dated 14-08-2002 if I.G. Registration) of following value. 

 14.1 - Rs. 125.00 per thousand in case of cash security according to article 40-A. 
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 14.2 - Rs 70.00 per thousand in case of F.D.R/N.S.C./K.V.P. etc according to article 40-B 
 14.3 - Rs. 100.00 only in case of guarantee of two persons as third party according to article 57. 
 14.4 - Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of Bank Guarantee   
          according     to article 12-A. 
15 The earnest money deposited by the unsuccessful bidder shall be returned with in thirty days   

from the days of acceptance of the tender of within 30 days or receiving the request from 
tenderer whichever is later. 

16  After the acceptance of the tender, the earnest money of the successful Contractors shall be  
 converted into the Security deposit as said in -13. 

17 The Security deposited shall be refunded to the contractor after completion of defect liability 
period 12 months  from the actual date of  final payment made by authority. 

 

REGARDING MATERIALS  

18 All the materials for the works shall be arranged by the contractor at his own cost. 
19 All the material collected by the contractor during execution of work or otherwise shall be 

properly stacked and arranged as directed by the Engineer-in-Charge. 
20 Contractor shall have to make their own arrangement for water and electricity at the site of work. 

The water should fit for drinking in case the authority supplies the water, the contractor shall 
have to pay charges at rate fixed by Authority. 

21 M.D.A. shall give necessary recommendation letter to the concerned authority for giving water 
and power connection to the contractor. However any delay in getting water or power 
connection shall not entitle the contractor for any compensation or extension in completion 
period. 

22 The stone ballast and grit will be blue textured and free of soft pieces the guage of the ballast 
shall be as per detailed latest specifications of CPWD/PWD including all correction Slips till 
date. 

23 The contractors is to stack the metal at the road beams first according to the size of complete 
with stack numder as directed by the E/I and no metal shall be stacked on road embankment. 
The metal shall be allowed to spread for consolidation only after recording of measurements 
and taken into road metal account register. 

24 A deduction @ 7.5% shall be made from stack measurements of stone metal to arrive at net 
quantity for the purpose of payment. 

25 Cement and steel shall have to be arranged by the contractor only from the approved 
manufacture / re-rollers who hole ISI license only cement and steel should be ISI marked and to 
the entire satisfaction of the E/I. Test certificate for steel will have to submitted by the contractor 
at the time when steel will be supplied at site. 

26 With each lot of material arranged by the contractor for construction work he shall produce 
proper receipt of purchase from the manufacture-roller. 

27 The contractor has to arrange the test certificates of each lot from an approved test laboratory. 
Engineer-in-charge, MDA shall have the right to take sample for testing as per CPWD / ISI 
norms or directed by the Engineer in charge and get it tested. The contractor shall bear all 
charges of sampling, carriage and testing etc. 

28 The cement shall be stored  at site of work as per B/S requirement and shall be kept under 
double lock and key system by the contractor at his own cost. 

29 The Contractor in a register at site shall keep complete accounting of material purchased and 
consumed. All register at site shall have machine numbered pages. 

30 The contractor shall provide at his own cost proper storage facility for the materials brought by 
him to prevent any loss, damage or deterioration of the same. 

31 The contractor shall confine his equipment storage of materials operation of his works and 
people to the limits as directed by the E/I and shall not unnecessary spread over the premises 
with his materials and hutment. 

32 The Contractor shall make arrangement for watch and ward of the material at his own cost. 
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33 All the materials and workmanship shall be as per specifications described in the contract and in 
cases not covered in the contract these shall be in accordance with the E/I instructions and shall 
be subjected from time to the tests as the E/I may direct at places of manufacture at the work 
site or in the MDA Laboratory or recognized laboratory of the city the contractor Shall provide 
conveyances labour and material required for examining measuring and testing of the work and 
a quality of materials, used contractor shall supply sample of the materials get them approved 
before using in the work. The cost of such conveyance, labour and materials, provided for 
testing purpose, testing charges and for examining the work and for proper completion of the 
same shall be borne by the contractor and no extra payment shall be made for the same. 

34 Samples makes of materials / equipments (electrical) and item of work shall have to be got 
approved by the contractor from EII before execution. 

35 The contractor shall ensure to consume the within its expiry date. The material if consumed 
after the expiry date the affected work will have to be dismantled or the recovery shall be made 
by the Authority at the rate of double the cost of work in which such materials consumed. 

 

LABOUR REGULATIONS 

36 The contractor will have to follows all existing rules and regulations of the Govt. and labour 
department regarding the labour employed by him without entitling him for any extra claim on 
this account. 

37 The contractor shall be responsible for the damages (s) done to any property of injury to any 
person whatsoever caused by him or any body in his employment or caused in consequence of 
his work. He will indemnify and keep the Govt. indemnified against claims demands 
proceedings charges. Cost charges and expenses whatsoever in respect of or in relation to any 
such injuries or damage. The contractor shall take a necessary precautions for the safety of his 
employees  on the work and shall comply with all applicable provision of safety laws and 
building codes to prevent accident or injuries to persons on the work. 

38 Labour cess @1% of total work done will be deducted from the bills of contractor. Labour cess 
will not  claimed by contracter in any means . 
 

EXECUTION OF WORK  

39 All drawings and designs will be supplied according to the necessity of the particular work and 
the contractor will not have any claim for compensation in case of late supply of necessary 
design drawings. 

40 For caring out the work the contractor shall be provided with one set of working drawing. 
Additional copies if required will be supplied to him on payment of additional charges as decided 
by Engineer-in-Charge. 

41 The contractor shall be wholly responsible for setting out the works and for the corrections of the 
positions levels dimensions and alignment according to the plan/drawings including all 
necessary instruments page poles, etc and other material required for the purpose to the 
satisfaction of E/I.     

42 The work shall be executed as per program drawn by the contractor and approved by the E/I. If 
the part of the site is not available due to any reason the program of the contractor  

43 If the Engineer-in-charge, MDA shall find that the work progress is slow and feels that the work 
will not be completed in the time specified then the Engineer-in-Charge, Meerut Development 
Authority, shall order the contractor to work day and nights and / or on holidays and the 
contractor shall obey these orders without objection or request for compensation. No 
compensation whatsoever shall be paid on this account. 

44 In the event of working at night, the contractor shall provide sufficient lighting safety 
arrangements for working staff to the satisfaction of the Engineer-in-charge, MDA Any order or 
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approval issued under this clause by the Engineer-in-charge, MDA shall not relieve the 
contractor from of diminish his obligation under the contract. 

 

CONTRACTORS SUPERVISORY STAFF 

45 Within fifteen days of the registration of the contract bound the contractor shall have to notify in 
writing the names of his two authorized Representatives. One of them will always be available 
at the site of work to receive technical order and the other for instruction for issue of material 
sand other miscellaneous works. The contractor shall be fully responsible for the order received 
by his representative or the materials received by his representative. 

46 The contractor shall provide sufficient supervision to the work using the skill and attention. He 
shall deploy following experienced engineer on the work throughout its currency. 

 

Works costing more than Rs. 25.00 Lacs One diploma Engineer 

and up to 50.00 Lacs 

Works costing between Rs. 50.00    One Graduate Engineer 

and up to 100.00 Lacs      One diploma Engineer 

Works costing between Rs. 100.00 to     Two Graduate Engineer 

500.00 Lacs       Two diploma Engineer 

Works costing between Rs. 500.00 to     Two Graduate Engineer 

and above        Three diploma Engineer 

 

 The Engineer’s deployed by contractor shall be got approved in writing from the Engineer-
in-charge (whose approval at any time can be withdrawn) for supervision of the work and to 
receive directions and instructions of the work from E/I. on behalf of contractor. The supervisory 
staff of the contractor shall not be changed without obtaining the approval of E/I. In, he event of 
non presence of these Engineers, Authority  will deduct @ Rs 10,000.00 PM per graduate 
Engineer and @ Rs. 6,000.00 PM per diploma Engineer which will be non refundable. The 
decision of Executive Engineer in regards to presence and/or absence of such engineer from 
the work shall be final and binding upon the contractor. The contractor will have to remove and 
person employed on the work if ordered by the E/I for any reason. 

47 If the contractor does not use at site the T&P as mentioned in the Appendix ‘D’ the same shall 
be arranged by the authority and the necessary deductions for the rental of machinery and T&P 
shall be made from contractors bills or penalty as deemed fit shall be imposed for which no 
claim shall be entertained. 

 

WORK TO BE DONE AS PER SPECIFICATIONS  

48 The specification to be follows for the execution of the works shall be : 
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a) The latest MOST/CPWD/PWD specification for works with correction slips up to date of 
receipt of tender. 

b) Relevant ISI standard for work not covered by the above. 
c) Material bearing ISI Mark shall be given first preference for use in works for  all articles 

without ISI marks the quality shall be judged by the relevant ISI specifications. 
49 The Bill of Quantities is to be read in conjunction with the Form of tender drawings conditions of 

contract specifications as these documents are jointly explanatory and descriptive of the works 
included in contract. In case of contract amongst description of the items (s) specifications 
conditions and drawings, the following order of precedence shall be followed. 
a) Provision as per direction of items (s) 

b) Provision in special conditions of contract. 

c) Provision in specification 

d) In absence of above the decision of Engineer-in-charge shall be final & binding. 

49 All works under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the E/I and other authority Officials at all times 
during the usual working hours all other times, If notice for the inspection of site by the E/I or any 
other official is given to the contractor should either himself be present to receive orders and 
instructions or contractors agent shall be considered to have the same force as if they had been 
given to the contractor himself. The contractor shall also provide all facilities necessary for 
inspection of the work by the E/I or their official for which n payment shall be made to the 
contractor. 

 Engineer-in-charge MDA shall have the right to inspect the work and related documents either 
through their authorized officers or any agencies appointed for such purpose as and when the 
need is felt in order to assess the work progress, the quality of material used in the constructions 
issued in pursuance of the above inspections. 

50 SITE ORDER BOOK shall be maintained at the site of the work in which instructions shall be 
given to the contractor or in his absence by his authorized representative or agent and in such 
case it will be presumed the same have been conveyed to him in time. 

 

VARIATIONS  

 

51 The quantities given in the bill of quantities are approximate and are liable to variation up to 10% 
with explaining the clear cause of variation in the interest of said work by Engineer in charge.on 
same rates as described in tender.  

 

RATE 

 

52 In quotating  their rates the Tenderer should take in to account all fluctuations of the market as no 
claim shall be entertained on this account during the acceptance of the tender and  upto 
completion of the  contract. 
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53 The tendered shall be for all completed items of the work and shall includes all quarry royalties, 
testing, screening, tools and plants railway freight, carriage of materials to site, stacking and 
removal charges of any rejected materials and municipal taxes, octori etc. and all other taxes in 
force from time to time. 

54 Tendered rates are inclusive of all taxes and levies payable under the respective statutes. 
However pursuant to the constitution (Forty Sixth Amendment) Act.  1982 if any further tax of levy 
is imposed by state, after the date of receipt of tenders, and the Contractors there upon 
necessarily and properly pay such taxes / levies, the contractor shall be reimbursed the amount 
so paid provided such payment, If any, is not in the opinion of C.E. (whose decision shall be final 
and binding) attributable to delay in executing of work within the control of the contractor. 
a) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allows inspection of the same by a duly 
authorized representative or as the Engineer-in-charge may require. 

b) The contractor shall within a period of 30 days of imposition of any further tax of levy Pursuant 
to the constitution (Forty Sixth Amendment) Act 1982 gives a written notice thereof to the 
Engineer-in-charge may require. 

c) No escalation on any account shall be paid. 
 

55 Rates quoted shall be considered to be for all height unless specified otherwise. 
 

PAYMENT  

 

56 The contractor shall submit monthly running bills to the MDA for the work completed by him during 
the month. The Engineer-in-Charge  MDA shall check the bill and 75% payment shall be made for 
the citified amount within 15 days of submission of bill, balance amount due against this bill shall 
be released after the same is cleared by the MDA. Security deposit recovered reaches the total 
figure outlined in clause 1 of GPW Form – 9. The certificate of the Engineer-in-charge, MDA 
regarding the sum payable against bills shall be final and conclusive. 

57 Any claim, during the period of contract will be submitted in writing within the currency of the 
contract bond failing which the claim shall not be entertained. 

58 The contractor shall sign “No claim certificate” on running bills and in case of any claims or extra 
item he must mention the item and rate and Qty. specifically otherwise no claim shall ne 
entertained later on. Payment of claim shall only be made as within decided by the competent 
authority in MDA. 

59 Sales tax with surcharge shall be deducted on the gross amount of the work done for all the 
payment made to the contractor according to the provision of U.P. Sales Tax Act modified from 
time to time. 

60 The contractor shall submit a certificate along with each bill that full labour payment has been 
made by the contractor till the end of the preceding month. 

61 The provision of an item in the bill of quantities will not entitle payment for the same in case if 
forms part of any other item as per specifications, Special conditions of contract through the same 
may have not been specifically in the description of the item (s). 

62 The contractor shall have to sign FARKHATI at the time of final bill.  
 

SECURED ADVANCE: 

63. Secured Advance on Materials 
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The Contractor on signing an indenture in the form to be specified by the Engineer-
in-charge, Meerut Development Authority by allowed "Secured Advance" on the 
security on materials to the extent of 75% of the estimate value of major materials 
which in the opinion of the Engineer-in-charge, Meerut Development Authority are 
non perishable and are in accordance with the contract and which have been 
brought on the site in connection therewith and are adequately stored and/or 
protected against damage by weather or other causes but which have not at the time 
of advance been incorporated in the work. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the works, the 
amount of such advance shall be deducted from the last payment made under any 
of the clauses of this contract. An indenture bound on Rs.100.00 non-judicial stamp 
prepared and submitted. 

ABNORMALLY HIGH/LOW RATES 

64. In the case of abnormally low rated items, the minimum quantity stipulated in the 
agreement must be executed and no reduction in quantity shall be allowed without 
prior approval of the competent authority. 

 

65. THE ORIGINAL CONSUMPTION OF MATERIAL 

 

After the completion of the work the theoretical quantity of cement to be used on the 
works shall be calculated on the based on PWD/CPWD statements showing 
quantities of cement to be used in different items of work provided in the Delhi 
schedule of rates applicable to the agreement but for the items on which DSR is not 
applicable the consumption of cement shall be decided the E/I of the work. Over this 
theoretical quantity of cement further variation on either side shall also be allowed as 
under. 

Maximum permissible percentage 

2% (Two percent)For all works 

 

The variations in respect of other materials shall be as per norms in Central P.W.D. 
work/U.P.P.W.D.  

The cost of quantity of cement, steel, bitumen or any other material less used than 
the theoretical quantity allowing variation of minus side shall be recovered from the 
contractor at two times of issue rates. 

CO-OPERATION WITH OTHER AGENCIES 

66. The contractor shall not put hindrance to any person or to other Contractors 
authorized by the department to carry out works of any nature entrusted to them. 
The Contractor shall have to allow the other party to work and adjust his work 
accordingly and no claim shall be entertained on this account. In case of any dispute 
the decision of the E/I shall be final and binding upon all the parties concerned. 
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67. The contractor shall do his work in such a way that the work of other contractor is 
not hampered. 

MISCELLANEOUS 

68. The contractor shall treal all materials obtained during dismantling of a structure, 
excavation of the site of work etc. as Governments property and such materials shall 
be disposed of to the instructions in writing issued by the Engineer-in-charge. 

69. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be 
carried out on Sunday and on gazetted holidays without specific permission of the 
E/I No claim whatsoever shall be entertained on this account. 

70. The contractor shall at all times keep the premises free from accumulated waste 
material or rubbish caused by his employees on the work and on completion of the 
work he shall clear away whole site of such material and fill up the borrow pits made 
by him. He will leave whole of the site and works clear in a workmanlike manner. 
Nothing extra shall be paid to the contractor for this clearing up. The contractor shall 
maintain and keep the area in agreed sanitary condition, which is used by men 
engaged in the work by him. He shall remove and clear all structures etc. Which may 
have been set up by the Contractor for accommodating his labour on the completion 
of the work to the satisfaction of the Engineer-in-charge Meerut Development 
Authority. 

71. In case of any dispute the decision at C.E./S.E. Meerut Development Authority shall 
be final and binding on the contractor. 

 

72. No claim for the interest will be entertained by the Meerut Development Authority in 
respect of the deposits mentioned in the contract or in respect of any money or 
balance which may be in their hands owing to any disputes between the MDA and 
the contractor or in respect of any delay on the part of Meerut Development 
Authority in making monthly payments or otherwise. 

73. The contractor shall have to make arrangements at his own cost for temporary 
accommodation for the office staff and the laborers residence at the site of work. 
Suitable area of land shall be earned marked to contractor to put the labour comp. 
Contractor shall however be responsible to hand over the site to Meerut 
Development Authority duly cleared from all encumbrance immediately after 
completion of work failing which completion certificate of the contract shall not be 
issued. 

74.  Stamp duty will be paid as per rule/order. 

 

 

 

 

S.E          
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“Conditions Instructions And Important Notes  for ELECTRICAL WORKS” 

 

1. For Electrical works, approved “A” category certificate of electrical safety directorate 
shall be necessary. 

2. No extra cost for claim will be admissible for adopt in those special conditions/ 
instructions mentioned in the following paras. These conditions should be thoroughly 
studied and taken into account by the contractor while tendering and signing the contract 
agreement. 

3. All works should be carried out as per latest U.P.P.W.D./U.P.P.C.L., Vikas Pradhikaran 
specification laid down for external electrical works.  

4. All the items, fixtures to be used on the work shall be as per drawing and U.P. 
P.W.D./U.P.P.C.L. Vikas Parishad specifications as mentioned and sample shall to be 
govt. approved by the E/I. Necessary drawings maybe made available by the E/I. 

5. The Contractor must visit site and office and understand the specifications of material of 
the works. 

6. The contractor shall only store such material at site, which are to be used in the work. 
Material which are not to be used in the work material of inferior quality shall not stored 
at site without the written permission of the E/ I, MDA is not bound to provide free 
storage or place to the contractor. The Contractor shall have to make his own 
arrangement at his own cost. 

7. The contractor shall remove all the defects till the works is handed over to Uttar Pradesh 
Power Corporation, Ltd. And he will cooperate and help him handing over the work. 

8. The work shall be opened for inspection by the Technical Audit Cell or any inspecting 
authority constituted by the GTDA and defects pointed out by them will have to be 
removed by the contractor as his own cost, within given years of finalisation of the 
bound, incase the contractor fails to rectify those defects, actions for recovery of amount 
required for rectification of these defects shall however be taken by the Authority. 

9. The contractor to whom is allotted may have to produce on demand by the MDA 
purchase vouchers, challan etc. From the principal manufacture of authorised dealer for 
verification of correct supply of material. The contractor will have to submit on demand 
the satisfactory test certificate of materials used in the works which shall be issued from 
the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the 
contractor will have to complete the work specified time with specified material, Non, 
availability of material delay in arrival of the consignment shall not be entertained as an 
excuse for extension of time for completion of work. 
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11. Tender will remain open for acceptance upto be three months tenders will have 
no right to revise tender within this period. However the department may 
negotiate in this context. 

12. General maintenance period will be one year form the date of bill approved by 
vice chairman  M.D.A. The  security of the contractor deposited deducted from 
the bill will be admissible for refund after the above mentioned maintenance 
period during this period the contractor will remove all defects and lapses in 
execution, if any pointed cut by U.P.P.C.L from time to time. 

13. The contractor will submit a drawing of the electrification work executed the 
drawings paper approved by the Engineer-in-charge before payment of the final 
bill and alongwith no claim certificate statement of accessories used without any 
additional cost in four sets the cost included in the estimated cost on the 
tendered work. 

14. Mode of quoting the rates: 

 The tenders shall quote their rates on OVER ALL BASIS .AS   ....% above/below 
in financial bid.. 

15. The contractor will take care that while construction of lines and substation the 
Indian Electricity rules are followed in respect of clearance safety sag etc. the 
sag should be as per I.S.S. and to the satisfaction of Engineer-in-charge. 

16. Mode of measurement of over had conductor and earth wire will be by weight 
and will be calculated by measuring the distances from centre to centre of the 
pole and computing the weight of the conductor of the that size and length by 
using standard table plus 3% extra shall be allowed for wastage sag. Jointing 
binding jumpering etc. 

17. Completion report. 

 After completion, test result on the prescribed performa a Appendix 4 U.P.P.W.D. 
schedule clauses 107, 314, 414) and  route layout position of Poles duly marked 
on the Housing scheme building site  plan, shall be submitted by the contractor. 
The portion of the building etc. damaged during the erection of installation shall 
be repaired property to original finish and colour of the building etc by contractor 
on his cost. 

18. The successful tender will have to sign an Indemnity Bond on a Rs. 100/- non 
Judicial Stamp paper duly attested by the Notary. 

19. Before tending the rates contractor should carefully study the Electrical 
construction manual of U.P.P.C.L. all the items used where the drawing are not 
available final decision of engineer-in-charge of the work will have to be accepted 
by the contractor  
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20. The successful tender/contract   will be fully responsible  for any damage of his 
men or any damage or 3rd party  of their property or MDA property caused by him 
during the work. 

21. In case of any dispute arising in execution of the agreement the matter will be 
reffered to MDA  for decision which will be final and binding on the contractor. 4 

22. The contractor will also be responsible to obtain necessary approval of the work 
executed by him from the chief  Electrical inspector to the U.P. Government and 
also to get line energized from the U.P.P.C.L Necessary fees or charges as 
required will be paid by the MDA on production original receipts. 

23. The contractor shall not without the consent in writing of the executive engineer 
sublet his contract other than the raw materials. 

24. The contractor shall at all items provide sufficient notice and caution board, lights 
and watchmen to protect and warn the public and guard the work. 

25. The contractor will have to complete all the work within the time allowed but due 
to any Unavoidable circumstances if the contractor requires the extension of 
time, be will apply to the executive Engineer/Asstt. Engineer on inland letter 
through registered post giving the full details of rca on for granting of extension of 
time. 

26. 25% payment of the work done will be temporarily deducted and will be released 
after successfully completing the work and handing it over to U.P.P.C.L. / Nagar 
Nigam. 

27. The final payment of the work shall be given to the contractor after successfully 
testing and handing over the work to U.P.P.C.L./ Nagar Nigam as required by 
E/I/C. 

28. If the complete work or any portion there of be found to be defective or it fails to 
fulfill the requirements of the contract the contractor shall forthwith made the 
defects goof for contract. 

29. The contractor will also maintain first aid box etc at the site of works and follow 
rules aplicable to control from time to time. 

30. The successful tenderer will also be fully responsible to obtain the approval of 
drawing design of the work from the U.P.P.C.L. before starting the work. 

31. The contractor will have to get the material to be used at site inspected by the 
Department before starting the work. 

32. Any additional information regarding the work will be available at the office of 
Engineer – In- Charge (Electrical) on any working day.Contractor will produce 
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gate pass/Inspection report of material used to the department before claiming 
the bill. 

 

33. Successful tenderer will have to ensure the inspection and testing of material by 
PVVNL prior to starting the work and also handing over of work to PVVNL / 
Nagar Nigam Meerut. 

34. The maintenance period (complete with material) of the work completed will be 
one years from the date of handing over the work to PVVNL / Nagar Nigam 
Meerut. 

35. Firm will be responsible to obtain required permission from Sahyak Nideshek 
viduyt suraksha meerut before energising the work the work done. 

36. Successful tendered will have to bear the expenses incurred in the testing of the 
material at manufacturing unit by the engineer in charge or person nominated by 
him. 

 

 

          S.E 
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SPECIAL CHECKS/ SPECIFICATIONS of works DURING EXECUTION  

for Various activities of construction 

1. EARTH WORK IN EMBANKMENT  

(i) Compact the original ground. 

(ii) Clods or hard lumps should be broken down to 15 cm. when placed in body of embankment 

and 6cm. when place in sub-grade portion. 

(iii) During compaction have a particulars check on : 

 (A) Soil should be spread in uniform layers not exceeding 250mm loose compacted to 

200mm. 

 (B) Moisture content at the time of compaction should be + 1 to 2% of OMC. 

(iv) Density of each layer not be checked before permitting subsequent layers. 

(v) Soil test to be conducted to check PI value, which should be less than 6% 

2. PREPARATION OF SUB-GRADE : 

 Look into the following points while preparation the base prior to laying of sub grade. 

(i) The surface should be finished to the specified grade, level and camber (2.5%) and checked 

by used of template, and straight edge. 

(ii) The sub-grade should be such so as to give at least 95% /97% (as stipulated in specification) 
of MD density and should not be in saturated condition at the time of laying of sub grade 
coarse (90-45mm aggregate) 

3. WATER BOUND MACADAM (WBM) : 

 Special attention on following points construction : 

(i) Arrangement for lateral points confinement of arrangement must be provided. This 

conveniently be done by raising the shoulders in stage equal in thickness each layers of 

WBM. 

(ii) Do not allow spreading of coarse aggregate to a length more than that could be compacted 

during the next 3 days.l 
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(iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete rolling indicated by a 

loose stone piece getting crushed under the roller with out sinking. 

(iv) Rolling should start from low edges and progress gradually towards higher points. Each 

roller pass should overlap half the width of the earlier pass. 

(v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers in operations at 

slow rate. The binding material should be dry and the objective should be to drive in as 

much binder as possible to fill up all the voids of the aggregate. Dry roll should be continued 

as the screenings are applied. 

(vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that can soften the 

sub grade. 

(vii) Continue rolling till full compaction is achieved.  

(viii) P.L. of filler material should be up to 6% 

QUALITY CONTROL FOR ROAD WORKS 

1. TOLERANCES IN SURFACE LEVEL : 

 (i) Sub-grade - +20mm-25mm 

 (ii) Sub base (Flexible) - +10mm-20mm 

 (iii) Base coarse (flexible) -  

 (A) Bituminous coarse - +6mm – 6mm 

 (iv) Other than bituminous  

 (A) Machine laid - 10mm + 15mm 

 (B) Manually - +15mm – 10mm 

2. TEST ON EARTH WORK FOR EMBANKEMENT: 

(1) Compaction control shall be exercises for the body of embankments on each layer of earth 
by taking at least one test of density per 1000 cam moisture content prior compaction one 
test per 250 cum of soil. 

 (i) Water bound macadam :  

 (ii) Aggregate impact value : One test per 200cm of aggregate 
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 (iii) Grading : One test per 100 cum.  

 (iv) Flakiness Index : One list per 200 cum 

CONTROL TESTS FOR BITUMINOUS WORK 

 (1) Tack coat  

  As directed by Engineer-in-charge 

 (2) Quality of binder 

  Both at plant an at the time of application tack coat. 

     (3) Rate of spread of binder to be adjusted as per the yards sticks, at regular internal (one 
hour) 

3. BITUMINOUS MACADAM : 

(i) Aggregate impact value One test per 50 M3 of aggregate (max.30%) 

(ii) Flakiness index elongation index of aggregate – One test 50 cum of aggregate (max 30%) 

(iii) Grading of aggregates- Two tests per day plant both on the individual constituents and 
mixed aggregate from the dryer. (As per job mix formula). 

(iv) Water absorption of aggregate-initially one set of 3 representative specimens for each 
source of supply (max 2%) 

(v) Binder content- Periodic subjects minimum of two tests per day per plant. (As per job mix). 

(vi)Control of temperature of binder at regular close intervals says one hour and aggregate for 
mixing and of temp. Of binder at time of mixing shall the mix at the time of laying and be 
between 150c to 163c provided that rolling the difference in temperature between binder 
and aggregate at no time exceeds 14c the discharge temperature of mix shall between 130c 
to 160c rolling operations shall be completed in every respect before the te4mperature of 
mix falls below 100c, 

(vii) Rate of spread of mixed material regular control through checks of layer   thickness. 

4. ASPHALTIC CONTRETE: 

(i) Aggregate impact value- One test per 50 cum of aggregate (max 30%) 

(ii) Flakiness index and elongation index of aggregate – One test per 50cum of aggregate (max 
30%) 

(iii) Stripping value initially – One set of 3 representative specimens for each source of supply. 
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     Subsequently when warranted by charges in the quality of aggregate. 

  (Minimum retained coating 95%) 

(iv) Water absorption – Do (max. 2%) 

(v) Mix grading – One set of test on individual constituents and mixed aggregate from the dryer 
for each 400 tones of mix subjects to a minimum of two tests per plant per day – (As per job 
mix design) 

(vi) Stability of mix for each 400 tones of mix produced a set of 3 marshal specimens to be 
prepared and tested for stability flow value density and void content subject to a (Marshal 
stability not less than 820 Kg.) 

(viii)Control of one test of each 400 tones of mix subject and gradation of mix. To a minimum of 
two tests per day plant. Temperature controls same as that for BM. 

(viii)Rate of spread of mixed material. 

 (Regular control and through checks on the weight of mixed material and layer thickens). 

(ix) Density of compacted layer- One test per 250 sqm.  

SPECIFICATION 

The Work shall be carried out strictly in accordance with. 

(A) The latest MORTH / UPPWD/UPJAL NIGAM/CPWD specifications for works. 

(B) Relevant ISI/ IRC standards for work not-covered’ under Clause (a) 

(C) Material bearing ISI mark shall be used in works. 

(D) Non ISI material may be use only after the approval of the Engineer-in-Charge, in case ISI 

marked material is not available – or other wise specified in the nomenelatire the item given 

in BOQ of the Tender document. 

(E) Earth work in roads, WBM, BM/ SDC or MSS as per specification of MORTH  

  (Third revision – April 1955)/P.W.D. 

 

 

         CONTRACTOR                                                                         S.E 
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fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij vkaef=r fufonkvksa dh 

rduhdh fcM vgrkZ gsrq fufonk dh 'krsZ  

dk;Z dk uke& csxeiqy pkSjgs ds foLrkjhdj.k o pkSMhdj.k dk dk;ZA  

1 fufonknkrk dks :0 300@& yk[k ls vf/kd vkx.ku ykxr ds dk;ksZa gsrq esjB 

fodkl izkf/kdj.k esa iathd`r gksuk vko';d ugha gSA vuqHkoh QesZ fufonk dz; dj ldrh 

gSaA :0 300@&yk[k ls de ykxr ds dk;ksZa gsrq fufonknkrk dks esjB fodkl izkf/kdj.k esa 

okafNr Js.kh esa iathd`r gksuk vfuok;Z gSA  

2 fufonknkrk }kjk dk;Z dh fufonk;sa nksa vyx&vyx lhy cUn fyQkQs esa nh tk;sxh 

A ftlesa ,d rduhdh o ,d foRrh; fcM gksxhA  

3 fyQkQs ds Åij rduhdh@foRrh; fcM ,oa dk;Z dk uke ,oa vafdr gksuk pkfg,  

rFkk mu nksuksa fyQkQksa dks ,d cMs fyQkQs esa lhy cUn djds fufonk ckWDl esa 

Mkyuk gksxk nksuks fyQkQks ij rduhdh@foRrh; fcM vafdr u gksus dh fLFkfr esa 

mu fyQkQksa dks ugha [kksyk tk;sxkA ,oa bl dkj.k ls dksbZ Dyse ekU; ugha gksxkA  

4 izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM [kksydj fuEu vgZrkvksa ds lkis{k 

ewY;kadu fd;k tk;sxkA ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk fooj.k 

muds lEeq[k fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½fufonknkrk }kjk foxr 5 o"kksZa esa vkefU=r fufonk dh leku izd`fr dk ljdkjh o 

v/kZljdkjh foHkkx esa U;wure ,d vuqcU/k ds vUrxZr dk;Z lUrks"ktud :i ls iw.kZ 

fd;k x;k gks ftldh U;wure ykxr vkx.ku ykxr ds ,d frgkbZ ds cjkcj ;k 

vf/kd gksA dk;ksZ dk fooj.k izk:i ,d ij vko';d vfHkys[kksa lfgr layXu djuk 

gksxk&            15 vad 

4-1¼c½ fufonknkrk }kjk foxr 5 o"kksZa esa vkefU=r fufonk dh leku izd`fr ds ljdkjh o 

v/kZljdkjh foHkkx esa ,d ls vf/kd vuqcU/k ds vUrxZr dk;Z lUrks"ktud :i ls iw.kZ 

fd;s x;s gksa] ftudh U;wure ykxr vkx.ku ykxr ds ,d frgkbZ ds cjkcj ;k 

vf/kd gksA ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½    

           10 vad 

4-1¼l½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh 

foHkkx esa dk;ksZ ds dfeUVesUVl~ dk fooj.k lk{; lfgr layXu djuk gksxkA orZeku 

le; esa ,d gh vuqcU/k ds vUrxZr U;wure vkx.ku ykxr ds ,d frgkbZ ykxr dk 

dk;Z izxfr esa gksus ij A       10 vad  
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4-1¼n½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh 

foHkkx esa U;wure vkx.ku ykxr ds ,d frgkbZ ykxr ds ,d ls vf/kd vuqcU/k ds 

dk;Z izxfr esa gksus ij ¼5 vad izfr vuqcU/k½    10 vad  

4-2¼v½ fufonknkrk }kjk foxr 5 o"kksZa esa fdlh ,d o"kZ dk VuZ vksoj vkx.ku ykxr ds 

cjkcj ;k vf/kd gksus ijA fufonknkrk dks foxr 5 o"kksZ ds VuZ vksoj ¼pkVsZM 

,dkmUVsUV ls izekf.kr cSysUl 'khV½ dk fooj.k layXu djuk gksxkA  20 vad 

4-2¼c½ fufonknkrk }kjk vo'ks"k 4 o"kksZa esa ¼4-2v ds vfrfjDr½ fdlh o"kZ dk VuZ vksoj 

vkx.ku ykxr ds cjkcj ;k vf/kd gksus ij ¼2-5 vad izfro"kZ½    10 vad 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 10 izfr'kr /kujkf'k dk jk"Vªh;d`r cSad 

}kjk tkjh Liquid Assets dk izek.k&Ik= ¼rhu ekg ls vf/kd iqjkuk u gks½ izk:i 

2 ij layXu djuk gksxkA            15 vad 

5-1¼c½ fufonknkrk ds Liquid Assets fufonk ykxr dh 10 izfr'kr ls vf/kd 30 

izfr'kr rd vfrfjDr vad ¼izR;sd 10 izfr'kr ij 5 vad½  10 vad  

6-   fufonknkrk dks ijQksjesUl xkjUVbh ds :I esa vkx.ku ykxr ds 5 izfr'kr /kujkf'k 

dh jk"Vªhd`r cSd }kjk tkjh cSad xkjUVh rduhdh fcM ds lkFk layXu djuh gksxh 

tkfd fMQsDV yk;fcYVh ihfj;M ¼dk;Z ds vfure fcy Hkqxrku dh fnukad ls ,d 

o"kZ½ ds mijkUr dk;Z lUrks"ktud gksus ij voeqDr dh tk;sxhA 

7- fufonRr njsa vfHk;U=.k foHkkx }kjk fu/kkZfjr njksa ls U;wu gksus dh n'kk esa lQy       

fufonknkrk dks Li"V djuk gksxk fd og dk;Z dks xq.koRrkiwoZd fdl izdkj 

lUrks"ktud :i ls iw.kZ djsxkA blds fy, fufonknkrk ls vfrfjDr ijQksjesUl 

xkjUVh yh tk;sxh tks fufonknkrk dks ekU; gksxhA 

8- fufonknkrk dks :0 300-00 yk[k ;k vf/kd dh ykxr ds dk;ksZa gsrq vuqHkoh QeksZa dks 

oS/krk vof/k ds vUrxZr ftykf/kdkjh }kjk tkjh pfj= ,oa gSfl;r izek.k i= dh 

uksVjh }kjk lR;kfir izfr rduhdh fcM ds lkFk layXu djuh vfuok;Z gksxhA 

9- fufonknkrk dks rduhdh fcM ds lkFk fufonk lwpuk esa vafdr izfrHkwfr /kujkf'k dh 

,Q0Mh0vkj0@jk"Vªh; cpr i= vf/k'kklh vfHk;Urk] esjB fodkl izkf/kdj.k ds i{k esa 

cU/kd dj tek djuh gksxhA 

10-  fufonknkrk QeZ ds ikl dk;Zjr LVkQ ¼izk:i 3 ij½ rFkk miyC/k e'khujh ,oa **Vh 

& ih** dk fooj.k izk:i 4 ij layXu dj mDr vk'k; dk 'kiFk i= Hkh rduhdh 

fcM ds lkFk izLrqr djuk gksxkA 
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11-  fufonknkrk dks rduhdh fcM ds lkFk bl vk'k; dk ,d 'kiFki= layXu djuk 

gksxk] ftlls ;g iqf"V gks fd mls iwoZ esa dksbZ dk;Z le; ls iw.kZ u djus vFkok 

fof'kf"V;ksa@xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gSA 

12- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ds lkFk layXu djuk gksxk fd 

fufonknkrk dh QeZ @dEiuh vFkok mldk  izR;sd lk>snkj@ funs'kd lEiw.kZ Hkkjr 

esa dgh ls Hkh ltk;k¶rk@fnokfy;k@cdk;snkj vFkok CySd fyLVsM ugh gS A 

13-  fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ds lkFk layXu djuk gksxk fd 

fufonk ds lkFk layXu leLr izi= tSls cSysUl 'khV] dk;Z iw.kZrk izek.k i= o VuZ 

vksoj] vkfn lR; o lgh gSaA 

14- fufonk izi= esa =qfViw.kZ lwpuk nsus vFkok xyr 'kiFk i= izLrqr djus ij izkf/kdj.k 

}kjk mldh /kjksgj jkf'k o vU; c/kad /kujkf'k tCr dj yh tk;sxh A   

15- ftu fufonknkrkvksa dks rduhdh fcM ds ewY;kadu esa 60 izfr'kr ls vf/kd vad izkIr 

gksxaas] dsoy mUgh dh foRrh; fcM [kksyh tk;sxhA ftudh rduhdh fcM ds ewY;kadu 

esa 60 izfr'kr ls de vad izkIr gksxaas] mudh foRrh; fcM fcuk [kksys okil dj nh 

tk;sxhA 

16- foRrh; fcM [kksyus dh frfFk o le; rduhdh fcM ds p;u ds mijkUr vyx ls 

mu fufonknkrkvksa dks lwfpr fd;k tk;sxk ftudh rduhdh fcM vgZ ikbZ tk;sxhaA  

17- fdlh fcM dks fcuk dkj.k crk;sa Lohd`r djus vFkok fujLr djus dk vf/kdkj 

mik/;{k] esjB fodkl izkf/kdj.k dks gksxkA 

 

                                           v/kh{k.k vfHk;Urk  



27 

 

APPENDIX ‘A’ 

The following Works awarded to M/s ……………………………………………….. have been 
executed satisfactory. 

 

S.No. Name of work      Total 
value of work 
   done Rs. 
    in lacs 

  Date of  
   start 

Stipulated     
date of 
completion 

   Actual 
     Date 
Completion 

     Whether  
Compensation 
   Levied for  
      delay 

1       
2       
3       
4       
5       

 

  The performance of the firm has been found to be good and they are considered capable of 
executing the works of magnitude up to Rs …………………………………  lacs   

   

  The financial position of the firm appears to be sound and they are capable of executing works in 
accordance with the specifications and with specified time schedule.            

 

  The dealings of the firm have been observed to be cordial reasonable and they are not litigious.        

 

 

 

               Dated SIGNATURE of      

                   Officer-in-Charge of the work                              

          Name of Officer 

            Official Seal 

 

 

 If any tenderer submits the experience certificate of on going work, then amount of work 
done against the agreement is to be mentioned clearly in the certificate.  
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APPENDIX ‘B’ 

 

 

 The is to certify that dealings of M/s ………………………………….. who have beeb dealing 

with us for last  ………………………………………… years are satisfactory. On the basis off 

information available with us we assess their Liquid Assets not less than Rs. 

…………………………. Lacs. 

 

              SIGNATURE OF MANAGER OF THE BANK 

 

        

        Seal of the Bank 

         

        Date 
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APPENDIX ‘C’ 

 

 

I/We ………………………………………. S/o ……………………....... Partners/ Authorised person 

M/s ………………………………………… applicant of ……………. 

………………………………….. for prequalification here by declare that following person is in my / 

our regular employment on the post and from the dates mentioned against them. 

S.No. Name and Address Technical 
Qualification 

Post held 
regular 

    Date of  
Employment 

 Details of 
Experience 

1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

 

I / We understand that well experienced one graduate and one Diploma Holder / Civil 
Engineering as directed by E/I will have to be deployed by us on the work through out, in case we 
are entrusted with execution of the work in question.  

 

I / We further understand that in the even for non-presence of such Engineers the Meerut 
Development Authority shall deduct @ Rs. 10,000 (Ten thousand) or Rs. 6,000 (Six thousand) as 
the case may be, per month from our bills which will not be refundable. 

I / We further understand that the decision of Engineer-in-charge of work regards to 
presence and / or absence of our Engineer from the work shall be final and binding upon us. 

 

       SIGNATURE OF APPLICANT 

SEAL 

(NOTARY PUBLIC) 
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     APPENDIX ‘D’ 

 

I / We ………………………………… S/o Shri …………………………………………… Applicant of 
…………………………………. or ………………………………………….. Parter (S) Authorised 
person (S) of M/s ………………………………………………… 

 

 Applicant for pre-qualification for the above noted work in Meerut Development Authority 
here by certify that I/We possess the following machinery, tools and plants, centering and 
shuttering, all in good working conditions. 

Particulars of machinery 
Tools, plants centering 
and shuttering 

No. Estimated cost 
(Rs.) 

Approximate age in 
Years and months 

    
    
    
    
    
    
    
    
    
    
    
  

I /We undertake that above machineries and centering  and shuttering material will remain in 
good working condition and in useable from throughout the currency of work.   

 I /We further undertake, that if, there is any reduction in the equipment, below the limit 
required for per-qualification, I /We will inform Engineer- in-charge, Meerut development Authority to 
whom application for pre-qualification is being made, within 3 days of its occurrence and arrange to 
make it up within another one week, failing which, the MDA will be free to impose any penalty that it 
may deem fit, which will be final and binding upon me/us. 

          APPLICANT 

       

SEAL 

(NOTARY PUBLIC) 

On Stamp page (minimum denomination Rs. 10.00) 
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ANNEXURE -1 
 
Tender invited by Executive Engineer ____________  
Meerut development authority, Meerut ( U.P.) 
Tender notice No.___________________ dated ……………… 
Name of tender/ work 
………………………………………………………………………………… 
………………………………………………………………………………………………………….
.. 
 
  In consideration of the Meerut Development Authority having treated tenderor to be an 
eligible person whose tender may be considered the tenderor hereby agrees to the 
conditions that the proposals in the above invitation shall not be withdrawn within three 
months from the date of opening of the tender and also to the condition that in case after 
the tender as withdrawn his proposal within the stipulated period, the earnest money 
deposited by him shall be forfeited by the Meerut Development Authority. I hereby agree to 
the effect that if subsequent to the submission of my tender, a modification is made by me 
in respect of contents of my tender which is not acceptable to the Meerut Development 
Authority, it may be DEEMED as withdrawn of my proposal and consequently I am liable for 
action as above. 
 I abide by all the rules and regulations of Meerut Development Authority, Meerut. 
 
 
       Date …………………… 
       Signed by Conctractor……………………..……... 
       (seal of the firm) 
 
Important Notice : This undertaking is to be signed by the contractor on stamp paper of  

Rs. 10/- only. This is to be submitted along with the tender, failing 
which the tender is liable to be rejected. This undertaking shall be 
attested from Public Notary. 
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TENDER DOCUMENT  

VOLUME : II 

FINANCIAL BID 

Tender No-                            
 

Name of Work :& csxeiqy pkSjgs ds foLrkjhdj.k o pkSMhdj.k dk 
dk;ZA 

 

Note: The tenderer must read carefully every page of the details, 
conditions of technical bid and submit in the sealed endvelop of 
technical bid after signing of each page of the conditions   

 

 

 

Year -2015-16        S.E 
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      FINANCIAL – BID 

Tender No- 4                               
Name of Work :& csxeiqy pkSjgs ds foLrkjhdj.k o pkSMhdj.k dk 
dk;ZA 

 I/We hereby tender for the execution above mentioned work 
according to the  SCHEDULE - G (Bill of quantites), Specification and 
terms and conditions referred to in the tender documents with in time-
frame as mentioned and in accordance with the specification, design, 
drawings and instruction in writing and with such materials as are 
provided for and in all other resects in accordance with such 
conditions sas for as applicable. 

 

I/We hereby agree to the percentage  mentioned (Below/Above) on 
the printed rates of the Bill of Quantities for the execution of the work. 

1. The Quantities are liable to wide variation upto 10% extent for 
which no claim whatsoever shall be entertained, 

2. All extra items shall be executed on the same rates as % 
percentage tendered by the contractor section wise on the basis 
of schedule of rates at the time of inviting  the tenders  or the 
current schedule rates which ever is lesser. 

3. All works shall be carried out as per Most C.P.W.D./U.P.P.W.D 
detailed specification and amendments made therein from time to 
time. 

4. I.T./Trade Tax/ Labour cess as admissible time to time will be 
recovered from the gross amount of the bills.And no claim will be 
considered to contractor. 

5. In the event of any dispute Meerut courts will have exclusive 
jurisdiction and no suit shall be lie in any other court outside 
Meeut District. 

 
6. The contractor will enclose stamp paper of Rs. 100/- and a 

revenue stamp of Rs. 1/- duly signed by him with tender 
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document in which he will give an undertaking that he is 

abide to maintain his commitment of quoted rates upto the 

validity period of tender . If he ignore with his quoted rates 

with in tne validity period, his earnest money will be forfitted 

enclosed with the tender and  no claim will be considered for 

it. 

7. I/We..................................................................hereby offer. 

To 

           execute the above work on .................................% (in figure)  

      (in 

words).............................................................Above/below 

            the rates printed on the attached bill of quantity ( B.O.Q.) of 

the works.                             

 
POSTAL ADDRESS:- 

                                  Sign. of Contractor, 

 

 

A.E. M.D.A.         Officer Opning        Offcer Recommending 

                                  Tender                            Tender 
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 ADDITIONAL CONDITONS OF THE CONTRACT 

1. Each page of the bill of quantity. Specification and condition should be signed by the contractor. 

2. Tenderors should given their rates after careful examination of site of work. Drawings can be 
seen in the office during working hours. Drawing and specification can however be modified 
without entitiling the contractor to any compensation due to change made there in. Change of site 
will also not entitle the contractor to any compensation. 

3. The contractor must take late consideration, all fluctuations in rates of labour and materials during 
currency of the work, No claim what so ever on this account shall be entertained. 

4. The units of ration as shown in the bill of quantities should be carefully seen as refer, once give 
by the contractor shall, remain unchanged and no execute on any account will be entrtained after 
the tender box has been closed. 

5. RIGHT OF REJECTION :- The department reserves the right to reject any or all the tendors 
without assigning and reason for doing to. It also reserves the the right to allot either a part of the 
work or the whole to any tendors, should the sold tenderors refuse to sign the bond. If he is given 
a portion of work, his proportionate earnest money shall be forfieted and his tender rejected. 

6. INSPECTION OF THE SITE AND CHARAOTER OF SOIL:- The contractor shall inspect and 
examine the site and its surroundings and shall satisfy before submitting his tender as to the 
nature of the grounds or subsoils and specially about the through and on which excavation is to 
made foundations to be built not other work to be executed. In his interest he should make sure of 
the position of quarries, topography of the site, availability of food stuffs, labour and materials and 
other ammolleles before tendering. no claim for additional work or extra due to any of the above 
reasons will be allowed as specified in general specifications. 

7. LINES AND LEVELS :- The contractor shall be solely responsible for setting out the work and for 
the correctness of the possitions levels dimensions and aruments according to the plants and 
shall provide all necessary assistance instrument page atnkon, pollon and other materials 
required for the purpose. He will keep his own qualified staff and instruments to do the job. The 
tendered rate shall be deemed to included all this.  

8. TOOLS AND PLANTS :—The contractor shall arrange of his own tools and plants required for the 
proper execution and completion of the work wihtin the specified time. If any equipment is issued 
departmentally, rent will be recovered from the contractor’s bill at rates and terms to be 
entertained by the contractor from the Engineer in charge in writing etc. 

9. WATCH AND WARD:—The contractor shall in connection with the the work provide and maintain 
at his own cost all guard, fencing and watch and ward required for proper execution and safety of 
materials etc. 

10. MEASUREMENTS:—The Engineer in charge shall accept otherwise stated ascertain and 
determine by measurements the value in accordance with the contract of the work done. He shall 
when he require any part or parts of the work to be measured, give notice to the contractor. Who 
shall forth with attend or send on authorised agent of representative with the necessary labour 
and implements to assist the official mesauring the work in making such measurement and shall 
furnish all particulars required. Should the contractor fall , to attend or omit to send such Agent or 
representative, than the measurement made by the Engineer In charge of any official under him 
of approved by him, shall be taken to be the correct measurement of the work. 

11. MATERIALS AND APPLIANCES:—All reasonable facilities will be provided by the Authority to 
the contractor for procuring of controlled materials but the failure, on the part of the contractor to 
get the materials in pursuance to any permit etc. Issued on behalf of the Authority, shall not serve 
any ground for not carrying out his obligation under the contractor. 

12. TIME OF WORKING:—The contractor will be required to so that the usual working hourse are 
adhared to No work should be done in night without the permission of the Engineer in charge 
except when its absolutely necessary for the saying of life or property or for the safety of the work 
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in which case the contractor shall immediately seek advice of the Engineer in charge Some times 
however, some work. It may be directed by Engineer in charge will have to be carried out in the 
night and no extra payment shall be made to the contractor on this account. 

13. PROGRAMME AND RETURNS TO BE FURNISHED :—As soon as pencil cable but not less 
than one month after the acceptance of his tender the contractor shall, if required to submit to 
Engineer in charge for his approval a program showing the order of procedure and method in 
which he proposed to carry out the works and shall whenever required by the Engineer in charge 
for his information particulars in writing of the contractor arrangement for the carrying out of 
works. 

14. DRAWING AND THEIR OWNER SHIP:—The acts of working drawing be got issued by the 
contractor from the office after his tender has been accepted., Contractor shall keep one set of 
drawing in the good condition ready at site and available to department Engineer staff. On 
completion of the work the contractor will have to return these drawing to the office. 

15. EXTRAITION OF WORKS :—The cost of extra items of the works necessitated during the 
execution of the work shall be determined as stated In MDA conditions of contract. 

16. CLAIMS :—The contractor shall submit to the executive engineer once in very month an account 
giving full and detailed particulars of all claims for any additional expenses to which the contractor 
may consider him self entitled and of the extra and additional works order and executed during 
the proceeding month. No Claim for payment for any scuh work shall be considered which has 
not been included in such particulars. 

17. DEFAULT OF CONTRACTORS COMPLIANCE:—Defence of the instructions of the Executive 
Engineer in charge on the part of the contractor will make the contractor liable to be terminated. 

18. Will full in subordination or disobedience to the orders of the Engineering staff whether alone or in 
combination with another shall be considered to be an act of misbehaviour and penalty for this as 
decided and improved by the Executive. Engineer shall be final and binding on the contractor. 

19. CLEARANCE OF SITE ON COMPLETION:—The contractor shall at all times keep the premises 
free from accumulated was to materials or rubbish caused by his employees on the works and on 
completion of the work he shall clear away and removes from site all construction wastes, surplus 
materials, rubbish and temporary works of any kind and fill up borrow pits dug by him. He will 
leave while of the site and work clean and in a workman like conditions to the entire satisfaction 
of the Engineer in charge as provided in M.D.A. condition of contract. Nothing extra shall be paid 
to the contractor for  this clearing. 

20. FOSSHS ETC:—All found, coins articles of value of antiquity and other remains of things of 
geological or archeological interest discovered on the site  of the work shall be given the 
Authority by the contractor and shall be decency absolute property of the Authority. 

21. SUSPENSION WORK:—The contractor shall on the written order of the Executive Engineer, 
suspend the progress of the works of any part here of for such time and in such manner as may 
be considered necessary and shall during such suspension property protect and accrue the work 
so far as is necessary  in the opinion of the Executive Engineer. Nothing extra shall be paid to the 
contractor. If such a suspension is necessary for the proper execution of the work by reasons of 
the weather or by some default on the part. 

22. SUB STANDARD WONK:—concrete of strength below 80% of the required strength (as 
determined actual tests) shall not be accepted concrete of strength not below 80% of required 
strength may be accepted as sub standard work at suitably reduced rates provided the use of this 
under strength concrete is confirmed to such members and in such quantities that the safety of 
the structure is not end an greed. the acceptance, of such sub standard work will be at the 
entirely discretion of Executive. Engineer and contractor shall not claim as a matter of right. The 
decision of Executive. Engineer shall be final regarding reduction of rates for such sub standard 
works. 
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23.  If required the contractor shall provide at his own expenses suitable accommodation for his 
employee including adequate sanitary arrangements and water supply. 

24. The quantities shown in the bill of quantities are approximate and liable to variation to any extent 
on either side and the contractor will not be entitled to any extra rates or compensation due to any 
change in the quantity of the work to be done. Few items may be required to be omitted and 
contractor shall, not entitled to claim and profit on this account. 

25. Joint tender will not be considered unless the film is registered one or the person signing the 
tender possesses the power of attorney of each other and the 

partners shall be considered as well as Individually or the tender calling which the tender is liable to be 
rejected and earnest money forfelted. 

26. No more than one tender shoseuld to be submitted by one contractor or by one firm of 
contractors. 

27. All tendered reates shall be considered to include all jobs as mentioned in the detalled 
specifications attached. 

28. After acceptance of the tender the M.D.A conditions of contract with necessary amendments will 
be attached with the bond and the same will be binding on the contractor. 

29. The work of electric fittings shall be taken in hand when he building work has sufficiently 
advanced. The contractor will have to afford all facilities to other contractor in the executive of 
their work so that the entire work may proceed in the execution of their work so that the entire 
may proceed smoothly. No compensation on this account shall be allowed. 

30. When opening the tenders the rates shall be read out to all contractors. Who are present. 

31. The white lime required for the work shall be brought to the site in unsiacked conditions and 
sinchod property and to specification on the work after approval of the Engineer in charge or his 
representative. 

32. All building materials arranged by the contractor shall be subject to the approved of the Engineer 
in charge and rejected materials if any, will have to be removed by the contractor with in three 
days from the  the site of the work otherwise a penalty of Rs. 50 per day may by imposed on him 
till the materials in questions are removed. 

33. The materials to be supplied by the department as per schedule “C” appended at the rates 
mentioned there in shall be supplied to the contractor in such lots and at such time as the 
Engineer in charge desired. The contractor should send his requirement will on advance to the 
Engineer In charge. The materials will be supplied in time as far as possible but in case of any 
materials belong not available no claim will be entertained in case of material in schedule “C” the 
contractor will use only those material which have been issued by the /Department unless 
directed by the Engineer in charge and approved by the executive Engineer. 

34. Other materials not covered by the schedule “C” can also be issued to the contractor at the 
discretion of the Executive Engineer In charge if available at the current market rate of stock rates 
which ever is higher. 

35. All materials issued to the contractor will have to bestnoked and stored properly at the site of the 
work and a proper account will have to be maintained by the contractor in accordance with the 
instructions of the engineer in charge etc. so that checking can be done when necessary. If any 
surplus materials are left after the completion of the work it shall put to disposed or removed by 
the contractor unless he receives permission in writing from the Engineer in charge. 

36. An order book will be kept at the site of the work in which instruction on may be recorded  by the 
Engineer in charge or his representative. The contractor or his authorized Agent will be required 
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to sign the order book daily in acknowledgement of the instructions. In case the contractor refuse 
to do so the instructions written there in shall be binding on the contractor. 

37. VERBAL INSTRUCTIONS ISSUED BY THE OFFICERS : Any verbal instruction issued by 
officers from time to time in connection with; change in design or specification which the 
contractor thinks entitles him for extra payment shall be got confirmed in writing by the contractor 
. Failure to do this will not account entitle him extra payment. 

38. The contractor  shall be responsible  to carry out the work according to the drawing attached with 
the contract bond drawing of details given by Engineer I/C. Incase the contractor executes the 
work of larger dimension than shown in drawing he will only be paid for as per drawings in case 
work executed is of less dimensions and not covered by the tolerances allowed, It will be at the 
discreation of Engineer Incharge to accept the work or to reject. In case the work to be accepted 
the payment will be made as per dimensions actually executed. 

39. The contractor before commencing the work shall (a) part in a conspineous place at the hole of 
work notice, going  the proper of wages which have been certified by the Engineer in charge. 

40. The contractor shall be bound by the rules made by the Govt. with regard to the period for which 
wages have to be paid and deduction from wages. 

41. The contractor shall be bound to give preference to ex-service man where available. The nearest 
sub regional employment exchange may be consulted regarding available of such man. 

42. The tender rates shall includes all quarrying charges, royalty screening tools and plants carriage 
of materials to the site stacking and removal of all rekected materials, all taxes& water 
arrangement etc. 

43. Condition  of M.D.A conditions of contract manual from 79/80/81/82 will also be applicable and 
will form part of the contractor. 

44. No claim for extra payment on account of delay in the supply of material or machines to be issued 
by the M.D.A will be entertained. 

45. The contractor must write there correct and complete postal address in tender and arrange to 
take the delivery of all letter. If any letter achieved back undelivered it will be contractor 
responsibility and contractor shall be bound for such action as may be written in the content of 
such letter. Any change of address must be intimated to this office for which he should obtain 
acknowledgements. The contractor or his agent will not refuse to delivery of letter at the site of 
work in M.D.A office. 

46. Stamps duty as required on the contract deed will be borne by the contractor. 

47. The. M.D.A. Shall have the right of accept at reduced rate sub standard and defective work 
provided that the sub standard or defective  work out considered to be seriously defective by the 
Engineer In charge and the rates of works so accepted will be suitably reduced by the Executive 
Engineer to compensate the M.D.A and such reduction will be at the entire discretion of the 
Executive Engineer and shall be final and binding on the contractor. 

48. The work must comply with the relevant U.P. PWD detailed specifications and relevant latest 
standards of Indian standard codes, as Specified in regarding applicability interpretation or any 
dispute about specifications shall be final binding on the contractor. The tenderor shall be 
deemed  to cover the following where required to be done and no extra payment for these shall 
be made. 
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(a) Cutting of existing roads and making it good after completion of work in original shape 
and with specification of broken work. 

(b) Cutting and making holes to the brick work or roofs (RB or RCC) or floors or plaster and 
making good the same after completion of the work to original shape and with 
specification of broken work. 

(c) Making of pillars to first class brick in 1:3 cement and approved coarse send mortar for 
finding water supply lines of water storage rank as desired by the Engineer in change. 

49. (d) Painting two coals of approved paint on all exposed faces either or H.C.I. pipe 
lines.flushing classes bracket and other fittings and M.S. banks and girders etc. 

50.     (e) Load jointing in HCL Boll and vent pipes lead shall be filled up to 2 cm minimum extra 
than chaulking by jute. 

51.     (f) The supervising staff can check by getting the lead joints opened upto 20% of all the 
joints the same shall have to be referred by the contractor at his own cost. If any joint 
found with lesser quantity of lead or cracks in lead jointing the penalty as deemed by the 
Engineer Incharge shall be imposed to all joints. 

52. The contractor shall have to dispose of all surplus earth, and rubbish etc.  away from the 
building from the site of the work as and where directed by the Eh. In charge at the time 
of the completion. 

53. All the concealed pipe shall be tested as per direction of Engineer in charge and shall be 
concealed only when it is approved. The testing charges and equipment etc. for the same be 
borne by the contractor. The contractor shall be responsible for the leakage till the 10% security is 
released. 

54. The tendered rate shall include all the local and other taxes,. water charges, carring etc. No claim 
shall be entertained on such account the quantities are liable to vary on either side to anyextent 
for which no claim shall be entertained. 

55. After laying and joining, the S.W. and HCL pipes and fittings shall be inspected and got tested 
any joint found leaking shall be done and all leaking pipes removed and replaced without extra 
coat. 

56. The tendered rate shall be deemed cover the charges of making connection with water tanks and 
supply pipes etc. for which nothing extra shall be paid. 

57. The floor and walls etc. cut for proper completion of the work shall be repaired and finished to its 
original specification. 

58. The GI pipe work including fitting shall be tested to pressure as specified in relevant IS code to 
ensure that pipes have proper threads and proper materials. All leaky joints shall be made leak 
proof. Smoke test shall be carried out for HCL pipe line work as provided in the specifications. 
The S.W pipe shall be tested for 5 mtrs. Head of water nothing extra shall be paid for all these 
testing. 

59. For the material supplied by the department proper accounts will have to be maintained. For 
cement double lock system will have to be followed. 

60. Floor trap, nahani trap if any and W.C. shall be paid at the reduced rates i.e 90% of the rate till 
got tested against leakage to the satisfaction of the engineer incharge.  
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61-  The contractor has to carry out the work of testing twice once before taking the final 
measurement and secondly any time during period of a month from the date of expiry of contract 
i.e malntuenance period of a month payment, for this 10% security shall be refunded only after 
the satisfactory comlition of work, test maintenance period. 

62- No payment will be made to contractor for qutting charge and its repair in brick work after 
completion of work for fixing percaste or cast insite, RCC shelves and no claim on this account 
shall be entertained. 

63-  The lambs of the doors, windows shall be finished with cement mortar 1:2:2: (1 cement, 2 coarse 
sand, 2 jamuna sand ) against the 12 mm and 15 mm thick plastering items of bill of quantities 
but nothin extra will be pald on this account. 

64-   No clain will be made to contractor for damage to building works or materials caused by rain, any 
natural clainities or any other reason what so ever durinng the execution of the work and no such 
claim on this account shall be entertained. 

I/We have carefully read the above conditions and agreed to abide by them. 

 

 

 

 

           S.E, 
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BILL  OF   QUANTITY 
Name of Work--Development, Improvent & Beautification of Begam Pul 
Crossing in Meerut City 

S.No. DESCRIPTION OF WORK Qty Rate Unit   

Item No.1 

Excavation in foundation in ordinary 
Soil(Loam,clay or sand)including lift 
upto 1.50M. & including filling watering 
&ramming of excavated earth into the 
trenches or into the space between the 
building & the sides of the foundation 
trenches or into the plinth & removal & 
disposal of surplus earth as directed by 
the Engineer-in charge upto a distance of 
30M. from the foundation trenches.[SI 
No.251(a)] 

50.00 63.00 Cum   

Item No.2 

Concrete with 4 cm. guage stone ballast, 
Coarse sand  & cement,in proportion of 
8:4:1 in foundations & under floors 
including supply of all material, Labour 
and T & P etc. required for proper 
completion of work.[SI. No281] 

3.00 4050.00 Cum   

Item No.3 

R.C.C Work with cement,approved 
coarse sand & 2cm. gauge approved 
stone grit in proportions of 1:1.5:3 in 
R.C.C. raft foundation and footings 
excluding supply of reinforcement & its 
bending,but including its fixing & 
binding the same with 24 
B.W.G.G.I.binding wire & including 
necessary centering & shuttering etc. & 
supply of all materials,labour ,Tools & 
plants etc.required for proper completion 
of the work i/c cost of binding wire.The 
rate excludes making of drip course 
which shall be paid 
extra.[SI.No.287+(279a-279)+(289-288) 

1.00 5500.00 Cum   
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Item No.4 

R.C.C Work with cement,approved 
coarse sand & 2cm. Gauge approved 
stone grit in proportions of 1:1.5:3  in 
slabs exclud supply of reinforcement & 
its bending,but i/c its fixing & binding 
the same with 24 B.W.G.G.I.binding 
wire & including necessary centering & 
shuttering etc. & supply of all 
materials,labour ,Tools & plants 
etc.required for proper completion of the 
work i/ccost of binding wire.The rate 
excludes making of drip course which 
shall be paid extra.[SI.No.284] 

6.00 6700.00 Cum   

Item No.5 

M.S.(tor steel or plain)in plain work such 
as R.C.C.or R.B.work i/c bending for 
proper shape& including supply of steel 
& its wastage,bend,hooks & authorized 
overlapping shall be measured & i/c cost 
of binding wire.[SI.No.504] 

8.00 5900.00 Qtl   

Item No.6 

M.S. or iron work in M.S. grill & 
staircase railing including cutting 
welding and wastage including supply of 
material, Labour T&P etc. required for 
proper completion of work. S.I. No. 
502(a) 20.00 6100.00 Qtl   

Item No.7 

Painting  white/co;oured traffic 8-15cm 
wide three cots with app. Road marking 
paint as directed by the E/I. including supply 
of all material ,labour , tooln & plant etc. 
required for proper completion of work. 50.00 30.00 Sqm   

Item No.8 

M.S. or iron work in heavy sizes such as 
trucess, built up gates record etc. 
including rivetting or welding and 
wastage including supply of material, 
Labour T&P etc. required for proper 
completion of work. S.I. No. 503 

4.00 6200.00 Qtl   

Item No.9 

Supply & Fixing of retro reflective sign board 
having 2mm thick aluminium sheet as sign 
substrate face fully covered with 3M 
scotchlite Diamond Grade DG-3 retro 
reflective prismatic grade sheeting. 90.00 14872.00 Sqm   
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Item No.10 

Supply & Erection of MS   Structure of 4'x3' 
size in position, bolted and weeded  
including fixing iit in earth with cement 
mortar of 1:2:4 cement, C.sand & 20mm 
stone grit including supply of all material, 
L:abour and T & P etc. requirefor proper 
completion of work 35.00 3810.00 Each   

Item No.11 

Supply & Fixing  of 60mm thick I-
shaped  mechanically compressed 
interlocking cemment concrete paver 
Block of M-30 grade made by block 
macking machine with strong vibratory 

100.00 529.00 Sqm   

Item No.12 

P/L at or near ground level factory made 
kerb stone of M--25 grade in position to 
the required line, level and curveture 
joined with cement mortar of 1:3 cement 
& C. sand including making joints with 
or without grooves 

1500.00 5065.00 Cum   

Item No.13 

Earth work in cutting or in embankment 
in ordinary soil excavation to be in the 
form of regular pits not exceeding 0.50M 
In depth & earth work in embankment to 
be in 20 cm. Layers including remming 
& dressing the surface to requiredLevels 
& slops & also i/c1.50M. lift & 30M.lead 
. The earth from cutting to be used in 
making embankment or to be deposited 
as spoil banks with-in 30M.distance as 
directed by theEngineer in charge. [SI 
No.253(a)] 

275.00 53.00 Cum   

Item No.14 

Supply & Laying of granular sub-base by 
providing machine crushed close graded 
black trap aggragate of grade-1 spreading in 
uniform layers with motor grade on 
prepared surface mixing by mix in place 
method with rotavator at OMC and 
compacting with vibratory roller to achiee 
the desired density  193.00 2445.00 Cum   
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Item No.15 

P/L wet mix macadam with clean machine 
cruoper grade and camber, shed black trap 
aggregate premixed with water to a dense 
mass on a prepared sub grade/ sub base to 
templete in uniform thickness and 
consolidation with power road roller of 8 to 
10 tonne capacity in stages to proper grade 
and camder. 83.00 2624.00 Cum   

Item No.16 

Cleaning the existing WBM surface and 
laying a tack coat @ 0.25 kg /sqm. for 
proper completion of the work. as 
directed by Engineer-in-charge.including 
all T&P and sundries etc. to be arranged 
by the contractor. 

2750.00 29.00 Sqm   

Item No.17 

Providing and laying Bituminous 
macadum 5cm. Thick with Hotmix plan 
taking binder bitumen 60/90 @ 3.40% 
and crushed stone aggregates from 10 to 
20mm graded as per approved by EIC 
including hotmix plant, Loaders Dumper 
and T and P complete in all respect also 
including vibratory rollars and 10 tonne 
rollars complete. 

138.00 7480.00 Cum   

Item No.18 

Cleaning the existing BM surface and 
laying a tack coat @ 0.25 kg /sqm. for 
proper completion of the work. as 
directed by Engineer-in-charge.including 
all T&P and sundries etc. to be arranged 
by the contractor. 

2750.00 9.00 Sqm   

Item No.19 

Providing and laying Semi Dense Capet 
2.5cm. Thick with Hotmix plan taking 
binder bitumen 60/790 @ 4.5% and 
crushed stone aggregates from 6 to 
10mm graded and requried stone dust as 
per approved by EIC including hotmix 
plant, Loaders Dumper and T and P 
complete in all respect also including 
vibratory rollars and 10 tonne rollars 
complete. 

69.00 10049.00 Cum   
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Item No.20 

Earth work in cutting or in embankment 
in ordinary soil excavation to be in the 
form of regular pits not exceeding 0.50M 
In depth & earth work in embankment to 
be in 20 cm. Layers including remming 
& dressing the surface to requiredLevels 
& slops & also i/c1.50M. lift & 30M.lead 
. The earth from cutting to be used in 
making embankment or to be deposited 
as spoil banks with-in 30M.distance as 
directed by theEngineer in charge 
includinfg cartage up to 8.km distance 
[SI No.253(a)] 

285.00 239.00 Cum   

Item No.21 

Painting of road surface marking 
(reflective) of 2.5mm thick of uniform 
finish with hot applied themoplastic road 
line paint (B.S.3262 part 1 1989) as per 
specification 803.4.2.1 and 4.2.2 on 
bituminous surface in column using  
reflective  content including supply of all 
material, labour and machinary etc. all 
complete 

150.00 475.00 Cum   

Item No.22 
Providing & Fixing of Fountion including 
all accessories as per direction of E/I. 2 350000.00 Rmt   

      Total     
  Bus Shelter         

Item No.1 

P/F of stainless steel 304 grade Bus 
Shelter as per sample shown at 
company prifile with the size 25'x 6' with 
side covering ad panels to protect rain 
with complete in all respect 2 1339500.00 Each   

 

 

 

 

 

 

 


