

(3)

Meerut Development Authority, Meerut.

File No. 03/EE/2017/18

Dated. 2/04/18

Bond No. 1561/AN/SE/KE/MD/PT/18

Year. 2018

Meerut Development Authority, Meerut.

Cont. Deed Executed

M/s. Satish Krishna Contractor,

For... Closed the Way of Cuts of Meerut City (Part-1)

Estimated Amount:- Rs-4,46,893.00

Tender Amount:- Rs-2,26,532.25

Date of Start:- 07-04-2018,

Date of Completion. 21-04-2018,


AE


Cont


अधिकारी अभियन्ता
मेरठ विद्यालय प्राधिकरण
मेरठ