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MEERUT DEVELOPMENT AUTHORITY, MEERUT. 

 

TENDER DOCUMENT FOR TWO-BID SYSTEM 

 
 

Name of Work : Mk0 jke euksgj yksfg;kuxj ;kstuk ds ikdsV lh esa 

,l0Vh0ih0 ds lehi pkj eaftys Hkouksa ds vo'ks"k dk;ZA   

 

 

Note : The tenderer must read carefully every page of the 
details, conditions of technical bid and submit in the sealed 
envelop of technical bid after signing of each page of the 
conditions. 

  

 

 

Year - 2015       Executive Engineer 
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TENDER DOCUMENT-10 
VOLUME – I 

    TECHNICAL-BID 
NAME OF WORK : Mk0 jke euksgj yksfg;kuxj ;kstuk ds ikdsV lh esa 

,l0Vh0ih0 ds lehi pkj eaftys Hkouksa ds vo'ks"k dk;ZA   

Estimated Cost    : :  29-81 yk[k 

Cost of Tender    : :  1140/ 

Earnest Money    : :  0-60 yk[k  

Time of Completion   : 4 ekg  

Defects Liability Period : 12 month from the actual Date  

of completion  

Validity of Tender   : 3 ekg  

Date of purchage to Tender : 18-05-15 

Date of Opening of    : 20-05-15 

(1) Technical Bid  (R.F.Q.) :      

(2) Financial   Bid              :           Laterly  Informed to successful 
bidder in               (R.F.Q.) 
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TECHNICAL – BID 

INDEX 

Sl.no Items Page No. 

1 Earnest money details  

2 Instructions to the tenderer  

3 General terms & conditions of tender  

4 Special conditions of the contract  

5 Additional conditions of the contract  

6 Conditions /Instructions and important notes  for 

"ELECTRICAL WORKS"  

7 Special checks & specifications for works  

8 Special conditions for prequalification marks  

9 Appendix A Details of work completed/ running  

10 Appendix B Solvancy certificate  

11 Appendix C Detais of staff employed  

12 Appendix D machinery,T & P.  

13 Annexure-1 Affidavit on Rs 10/- Stamp paper  

14 Financial Bid conditions  

          
EXCUTIVE ENGINEER 
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S.L. NO. ………………. 

 

 Name of Work:-  Mk0 jke euksgj yksfg;kuxj ;kstuk ds ikdsV lh esa 

,l0Vh0ih0 ds lehi pkj eaftys Hkouksa ds vo'ks"k dk;ZA 

 

DETAILS OF THE EARNEST MONEY ATTACHED 

Vied CDR/FDR/Post Office book/NSC/Pc/Time deposit of ………………. 

1/2/3/5 years No. …………………………. dated 

……………………….. of Rs. …………………………………….. Name of Bank 

……………………………………………………... 

 

         CONTRACTOR 

IMPORTANT NOTICE 

Mere issuance of tender papers does not confer eligibility. 

The eligibility will finally be decided based on the documents furnished by the 

tenderer in their “ PRE-QUALIFICATION BID”   

         

 

         Executive Engineer 
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INSTRUCTIONS TO THE TENDERER  

 

1 The tender shall be submitted as two bid system in accordance with the procedures detailed here in 
specified documents shall be submitted in envelope of appropriate size, which shall be duly sealed. 

2 Conditional tender will not be considered. 
3 Tender documents are to be submitted in two envelopes marked No. 1 shall contain for Technical Bid 

and marked No. 2 for Financial Bid. The details of documents to be submitted with each envelope are 
given below. 

 

LIST OF DOCUMENTS TO BE SUBMITTED   

The details or document to be submitted with each envelope are given below : 

 

ENVELOPE MARKED -1 (Technical Bid) 

1 Earnest money in the shape of NSC/FDR/CDR of schedule bank duly pledged in favour of Vice-
Chairman, Meerut Development Authority, Meerut  

2 Duly filled up pre-qualification documents appended with the tenders. 
3 List of works satisfactorily completed during the last three financial years in Govt./Semi-Govt along with 

certificates (Attested copy) clearly indicating Date of start, date of completion, amount of work actually 
executed. Experience certificates should clearly indicate the head bifurcation of work i.e. Road, Drain, 
Sewer, Building, Electrical etc. 

4 Proof of Liquid Assets duly certified by nationalised/Scheduled bank and issued not before six months as 
per pre-qualification requirement as per Appendix “B” (original or attested copy will be entertained). 

5  Latest income tax clearance Certificate. Valid till date (Original or attested copy) clearly indicating turn 
over of last three assessment years. In case, ITC not available then Audited Balance Sheet duly counter 
sig. By C.A. for last three years clearly indicating turnover and TDS may be included. 

6 List of tools and plants. Affidavit by Notary on minimum Rs. 10/- non judicial stamp paper (original) 
7 List of Technical staff with their qualification professional experience and length of the service with the 

firm Affidavit by Notary on min. Rs. 10/- non-judicial stamp paper (original) 
8 Original Copy / Attested copy of the partnership deed if it is a partnership firm and Attested copy of 

registration certificate in case of company, sole proprietorship declaration in the case of sole 
proprietorship firm. 

9 Authority letter in original or attested by notary not more than one year old of the firm/tenderer in favour of 
the person who has signed the tender documents with telephone No. and complete postal address. 

10 Failing in compliance any of the above conditions will lead to rejection of tender. 
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ENVELOPE MARKED – 2 (Price Bid) 

 

1 Price bid (R.F.P.)  will be invited from successful bidders AFTER EVALUATING  ( R.F.Q.) separately. 
2 Non judicial stamp paper of Rs. 100.00 (Rupees Hundred Only) of U.P. along with revenue stamp. 
 

 

 

SYSTEM TO OPEN TENDERS: 

1 Envelope No. 1 containing the tender fee ,earnest money deposit and pre-qualification documents shall 
be opened first on specified date and time. 

 
2 Sealed price bids of only successful bidders shall be received after informing by notice and web site of 

MDA as described in notice on fixed date. The quotes rates of various tenders will be read out Tenderers 
desirous to be present shall be allowed at the time of opening of price bid. 

 

 

Executive Engineer 

    M.D.A. Meerut. 



MEERUT  DEVELOMENT AUTHORITY, MEERUT. 
 

7 
 

 

GENERAL  TERMS        AND        CONDITIONS   OF TENDER 

1 Earnest money is required to be deposited in the shape of NSC/FDR/CDR of the Scheduled Bank of India 
duly pledged in favour of V.C., M.D.A. Meerut. 
Earnest Money deposit shall as per published in newspaper. 

2 Tender of the firms who have litigation in Court of Law against MDA will not be considered. 
 

3 Tenders of firms liable to be rejected who have failed to complete the work timely and work is still pending 
for more than a year in the Authority. 

 

4 Tender documents shall be available for sale from office of the Chief Engineer MDA  after depositing the 
cost of tender in account office to the Cashier M.D.A., Meerut. 

 

5 Tender will be received up to 3.00 P.M. dated as mentioned in tender notice and the pre-qualification bids 
shall be opened on the same date at 4.00 P.M. in the presence of available tenderers. 

 

6 The financial bids of the pre-qualified bidder shall be opened on predeclared date   at 4.00 PM in the office 
of  CEMDA.  

 

7 V.C. MDA reserves the right to reject any or all tenders without assigning any reasons. 
 

8 Defect liability period for the executed work shall be one year after the actual date of completion. 
 

9.   JOINT VENTURE FIRM: 

 

       Firms forming joint venture for qualifying in the pre - qualification bid of said tender are not eligible . 
Experience / turn over / liquid assets of joint venture firm working under one name may be considered . 
Individual experience / liquid assets of constituents firms shall not be added in joint venture firms. 

 

 

  

 Executive Engineer 

    M.D.A. Meerut. 
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SPECIAL CONDITIONS OF THE CONTRACT 

 

GENERAL  

1 These special conditions shall be read in conjunctions with the General conditions of the contract. Where 
the provisions of these Special Conditions are at Variance with the provisions of the General Conditions of 
the contract the provisions of these special conditions shall take precedence. 

2 The Contractor is expected to be well conversant with the conditions of GPW from 9 as applicable to MDA, 
works (General conditions of the contract) which shall be part of the agreement. 

3 The tenderer are advised to see carefully the site of work and structural / architectural drawings etc. before 
actually submitting their tender. The structural / architectural drawings for the work under the scope of this 
tender can be seen in the office of the CE/EE, MDA, Meerut on any working day between 11:00 A.M. to 
4:00 P.M. 

 

TENDERER TO ENSURE AND NOTE 

4 The tender is to be addressed to the Executive Engineer, M.D.A. and should be submitted with the name of 
the work written on the cover as per directions given in instructions to the tenderers. The tenders may 
either be sent by Registered Post or may be deposited in the tender box specially kept for the purpose in 
the office of the C.E. M.D.A. Meerut and in Allahabad bank Extension Counter at M.D.A. main office. No 
excuse for the late receipt of the tenders due to loss or delay in postal transit shall be considered. 

5 No page for the tender shall be removed and the entire set must be submitted, as it is, Failure to comply 
the instructions may result in the rejection of the tender. 

6 All entries made by the tenderer should be in one link and should be legible Tender should not contain 
erasures and corrections and if any they should bear the dated initials of the tenderer. The tenderer must 
sign each page of the tender. 

7 No additions of alternations are permitted in the tender papers. If tenderer does so, the same shall not be 
considered and such tender is liable to be rejected. 

8 Any tenderer not fulfilling all the conditions is likely to be rejected. 
9 No refund of the cost of tender is claimable for tenders not accepted or for tenders not submitted. 
10 Contractor has to sign the agreement after submission of stamp paper within ten days from the date of 

award  of the work. In case of delay on the part of the contractor beyond ten days, a penalty of Rs 1000/- 
per day will be imposed and shall be recoverable from contractor and will be deducted from any dues of 
Contractor. 

 

EARNEST MONEY AND SECURITY DEPOSIT 

11 If the contractor withdraws his offer/tender, or modified his offer/tender, before acceptance of the tender, 
his entire earnest money at the time of tender will be forefittrd by the authority. 

12 The contractor shall have to deposit the required earnest money at the time of tender. 
13 The security of tender is already deposited in the shape of earnest money in advance with tender which 

shall be released after satisfaction of Engineer in charge and completion of 12 months said as defect 
liability period from the date of final payment made by authority. 

14 The tenderer shall submit Non-Judicial Stamp Paper Purchased only from treasury (as per stamp act and 
G.O. dated 14-08-2002 if I.G. Registration) of following value. 

 14.1 - Rs. 125.00 per thousand in case of cash security according to article 40-A. 
 14.2 - Rs 70.00 per thousand in case of F.D.R/N.S.C./K.V.P. etc according to article 40-B 
 14.3 - Rs. 100.00 only in case of guarantee of two persons as third party according to article 57. 
 14.4 - Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of Bank Guarantee   
          according     to article 12-A. 



MEERUT  DEVELOMENT AUTHORITY, MEERUT. 
 

9 
 

15 The earnest money deposited by the unsuccessful bidder shall be returned with in thirty days   from the 
days of acceptance of the tender of within 30 days or receiving the request from tenderer whichever is 
later. 

16  After the acceptance of the tender, the earnest money of the successful Contractors shall be  
 converted into the Security deposit as said in -13. 

17 The Security deposited shall be refunded to the contractor after completion of defect liability period 12 
months  from the actual date of  final payment made by authority. 

 

REGARDING MATERIALS  

18 All the materials for the works shall be arranged by the contractor at his own cost. 
19 All the material collected by the contractor during execution of work or otherwise shall be properly stacked 

and arranged as directed by the Engineer-in-Charge. 
20 Contractor shall have to make their own arrangement for water and electricity at the site of work. The water 

should fit for drinking in case the authority supplies the water, the contractor shall have to pay charges at 
rate fixed by Authority. 

21 M.D.A. shall give necessary recommendation letter to the concerned authority for giving water and power 
connection to the contractor. However any delay in getting water or power connection shall not entitle the 
contractor for any compensation or extension in completion period. 

22 The stone ballast and grit will be blue textured and free of soft pieces the guage of the ballast shall be as 
per detailed latest specifications of CPWD/PWD including all correction Slips till date. 

23 The contractors is to stack the metal at the road beams first according to the size of complete with stack 
numder as directed by the E/I and no metal shall be stacked on road embankment. The metal shall be 
allowed to spread for consolidation only after recording of measurements and taken into road metal 
account register. 

24 A deduction @ 7.5% shall be made from stack measurements of stone metal to arrive at net quantity for 
the purpose of payment. 

25 Cement and steel shall have to be arranged by the contractor only from the approved manufacture / re-
rollers who hole ISI license only cement and steel should be ISI marked and to the entire satisfaction of the 
E/I. Test certificate for steel will have to submitted by the contractor at the time when steel will be supplied 
at site. 

26 With each lot of material arranged by the contractor for construction work he shall produce proper receipt of 
purchase from the manufacture-roller. 

27 The contractor has to arrange the test certificates of each lot from an approved test laboratory. Engineer-in-
charge, MDA shall have the right to take sample for testing as per CPWD / ISI norms or directed by the 
Engineer in charge and get it tested. The contractor shall bear all charges of sampling, carriage and testing 
etc. 

28 The cement shall be stored  at site of work as per B/S requirement and shall be kept under double lock and 
key system by the contractor at his own cost. 

29 The Contractor in a register at site shall keep complete accounting of material purchased and consumed. 
All register at site shall have machine numbered pages. 

30 The contractor shall provide at his own cost proper storage facility for the materials brought by him to 
prevent any loss, damage or deterioration of the same. 

31 The contractor shall confine his equipment storage of materials operation of his works and people to the 
limits as directed by the E/I and shall not unnecessary spread over the premises with his materials and 
hutment. 

32 The Contractor shall make arrangement for watch and ward of the material at his own cost. 
33 All the materials and workmanship shall be as per specifications described in the contract and in cases not 

covered in the contract these shall be in accordance with the E/I instructions and shall be subjected from 
time to the tests as the E/I may direct at places of manufacture at the work site or in the MDA Laboratory or 
recognized laboratory of the city the contractor Shall provide conveyances labour and material required for 
examining measuring and testing of the work and a quality of materials, used contractor shall supply 
sample of the materials get them approved before using in the work. The cost of such conveyance, labour 
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and materials, provided for testing purpose, testing charges and for examining the work and for proper 
completion of the same shall be borne by the contractor and no extra payment shall be made for the same. 

34 Samples makes of materials / equipments (electrical) and item of work shall have to be got approved by 
the contractor from EII before execution. 

35 The contractor shall ensure to consume the within its expiry date. The material if consumed after the expiry 
date the affected work will have to be dismantled or the recovery shall be made by the Authority at the rate 
of double the cost of work in which such materials consumed. 

 

LABOUR REGULATIONS 

36 The contractor will have to follows all existing rules and regulations of the Govt. and labour department 
regarding the labour employed by him without entitling him for any extra claim on this account. 

37 The contractor shall be responsible for the damages (s) done to any property of injury to any person 
whatsoever caused by him or any body in his employment or caused in consequence of his work. He will 
indemnify and keep the Govt. indemnified against claims demands proceedings charges. Cost charges and 
expenses whatsoever in respect of or in relation to any such injuries or damage. The contractor shall take a 
necessary precautions for the safety of his employees  on the work and shall comply with all applicable 
provision of safety laws and building codes to prevent accident or injuries to persons on the work. 

38 Labour cess @1% of total work done will be deducted from the bills of contractor. Labour cess will not  
claimed by contracter in any means . 
 

EXECUTION OF WORK  

39 All drawings and designs will be supplied according to the necessity of the particular work and the 
contractor will not have any claim for compensation in case of late supply of necessary design drawings. 

40 For caring out the work the contractor shall be provided with one set of working drawing. Additional copies 
if required will be supplied to him on payment of additional charges as decided by Engineer-in-Charge. 

41 The contractor shall be wholly responsible for setting out the works and for the corrections of the positions 
levels dimensions and alignment according to the plan/drawings including all necessary instruments page 
poles, etc and other material required for the purpose to the satisfaction of E/I.     

42 The work shall be executed as per program drawn by the contractor and approved by the E/I. If the part of 
the site is not available due to any reason the program of the contractor  

43 If the Engineer-in-charge, MDA shall find that the work progress is slow and feels that the work will not be 
completed in the time specified then the Engineer-in-Charge, Meerut Development Authority, shall order 
the contractor to work day and nights and / or on holidays and the contractor shall obey these orders 
without objection or request for compensation. No compensation whatsoever shall be paid on this account. 

44 In the event of working at night, the contractor shall provide sufficient lighting safety arrangements for 
working staff to the satisfaction of the Engineer-in-charge, MDA Any order or approval issued under this 
clause by the Engineer-in-charge, MDA shall not relieve the contractor from of diminish his obligation under 
the contract. 

 

CONTRACTORS SUPERVISORY STAFF 

45 Within fifteen days of the registration of the contract bound the contractor shall have to notify in writing the 
names of his two authorized Representatives. One of them will always be available at the site of work to 
receive technical order and the other for instruction for issue of material sand other miscellaneous works. 
The contractor shall be fully responsible for the order received by his representative or the materials 
received by his representative. 

46 The contractor shall provide sufficient supervision to the work using the skill and attention. He shall deploy 
following experienced engineer on the work throughout its currency. 

 

Works costing more than Rs. 25.00 Lacs One diploma Engineer 
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and up to 50.00 Lacs 

Works costing between Rs. 50.00    One Graduate Engineer 

and up to 100.00 Lacs      One diploma Engineer 

Works costing between Rs. 100.00 to     Two Graduate Engineer 

500.00 Lacs       Two diploma Engineer 

Works costing between Rs. 500.00 to     Two Graduate Engineer 

and above        Three diploma Engineer 

 

 The Engineer’s deployed by contractor shall be got approved in writing from the Engineer-in-charge 
(whose approval at any time can be withdrawn) for supervision of the work and to receive directions and 
instructions of the work from E/I. on behalf of contractor. The supervisory staff of the contractor shall not be 
changed without obtaining the approval of E/I. In, he event of non presence of these Engineers, Authority  
will deduct @ Rs 10,000.00 PM per graduate Engineer and @ Rs. 6,000.00 PM per diploma Engineer 
which will be non refundable. The decision of Executive Engineer in regards to presence and/or absence of 
such engineer from the work shall be final and binding upon the contractor. The contractor will have to 
remove and person employed on the work if ordered by the E/I for any reason. 

47 If the contractor does not use at site the T&P as mentioned in the Appendix ‘D’ the same shall be arranged 
by the authority and the necessary deductions for the rental of machinery and T&P shall be made from 
contractors bills or penalty as deemed fit shall be imposed for which no claim shall be entertained. 

 

WORK TO BE DONE AS PER SPECIFICATIONS  

48 The specification to be follows for the execution of the works shall be : 
a) The latest MOST/CPWD/PWD specification for works with correction slips up to date of receipt of 

tender. 
b) Relevant ISI standard for work not covered by the above. 
c) Material bearing ISI Mark shall be given first preference for use in works for  all articles without ISI 

marks the quality shall be judged by the relevant ISI specifications. 
49 The Bill of Quantities is to be read in conjunction with the Form of tender drawings conditions of contract 

specifications as these documents are jointly explanatory and descriptive of the works included in contract. 
In case of contract amongst description of the items (s) specifications conditions and drawings, the 
following order of precedence shall be followed. 
a) Provision as per direction of items (s) 

b) Provision in special conditions of contract. 

c) Provision in specification 

d) In absence of above the decision of Engineer-in-charge shall be final & binding. 

49 All works under or in course of execution or executed in pursuance of the contract shall at all times be open 
to the inspection and supervision of the E/I and other authority Officials at all times during the usual 
working hours all other times, If notice for the inspection of site by the E/I or any other official is given to the 
contractor should either himself be present to receive orders and instructions or contractors agent shall be 
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considered to have the same force as if they had been given to the contractor himself. The contractor shall 
also provide all facilities necessary for inspection of the work by the E/I or their official for which n payment 
shall be made to the contractor. 

 Engineer-in-charge MDA shall have the right to inspect the work and related documents either through their 
authorized officers or any agencies appointed for such purpose as and when the need is felt in order to 
assess the work progress, the quality of material used in the constructions issued in pursuance of the 
above inspections. 

50 SITE ORDER BOOK shall be maintained at the site of the work in which instructions shall be given to the 
contractor or in his absence by his authorized representative or agent and in such case it will be presumed 
the same have been conveyed to him in time. 

 

VARIATIONS  

 

51 The quantities given in the bill of quantities are approximate and are liable to variation up to 10% with 
explaining the clear cause of variation in the interest of said work by Engineer in charge.on same rates as 
described in tender.  

 

RATE 

 

52 In quotating  their rates the Tenderer should take in to account all fluctuations of the market as no claim 
shall be entertained on this account during the acceptance of the tender and  upto completion of the  
contract. 

53 The tendered shall be for all completed items of the work and shall includes all quarry royalties, testing, 
screening, tools and plants railway freight, carriage of materials to site, stacking and removal charges of 
any rejected materials and municipal taxes, octori etc. and all other taxes in force from time to time. 

54 Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However 
pursuant to the constitution (Forty Sixth Amendment) Act.  1982 if any further tax of levy is imposed by 
state, after the date of receipt of tenders, and the Contractors there upon necessarily and properly pay 
such taxes / levies, the contractor shall be reimbursed the amount so paid provided such payment, If any, 
is not in the opinion of C.E. (whose decision shall be final and binding) attributable to delay in executing of 
work within the control of the contractor. 
a) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allows inspection of the same by a duly authorized 
representative or as the Engineer-in-charge may require. 

b) The contractor shall within a period of 30 days of imposition of any further tax of levy Pursuant to the 
constitution (Forty Sixth Amendment) Act 1982 gives a written notice thereof to the Engineer-in-charge 
may require. 

c) No escalation on any account shall be paid. 
55 Rates quoted shall be considered to be for all height unless specified otherwise. 
 

PAYMENT  

56 The contractor shall submit monthly running bills to the MDA for the work completed by him during the 
month. The Engineer-in-Charge  MDA shall check the bill and 75% payment shall be made for the citified 
amount within 15 days of submission of bill, balance amount due against this bill shall be released after the 
same is cleared by the MDA. Security deposit recovered reaches the total figure outlined in clause 1 of 
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GPW Form – 9. The certificate of the Engineer-in-charge, MDA regarding the sum payable against bills 
shall be final and conclusive. 

57 Any claim, during the period of contract will be submitted in writing within the currency of the contract bond 
failing which the claim shall not be entertained. 

58 The contractor shall sign “No claim certificate” on running bills and in case of any claims or extra item he 
must mention the item and rate and Qty. specifically otherwise no claim shall ne entertained later on. 
Payment of claim shall only be made as within decided by the competent authority in MDA. 

59 Sales tax with surcharge shall be deducted on the gross amount of the work done for all the payment made 
to the contractor according to the provision of U.P. Sales Tax Act modified from time to time. 

60 The contractor shall submit a certificate along with each bill that full labour payment has been made by the 
contractor till the end of the preceding month. 

61 The provision of an item in the bill of quantities will not entitle payment for the same in case if forms part of 
any other item as per specifications, Special conditions of contract through the same may have not been 
specifically in the description of the item (s). 

62 The contractor shall have to sign FARKHATI at the time of final bill.  

SECURED ADVANCE: 

63. Secured Advance on Materials 
The Contractor on signing an indenture in the form to be specified by the Engineer-in-charge, 
Meerut Development Authority by allowed "Secured Advance" on the security on materials to the 
extent of 75% of the estimate value of major materials which in the opinion of the Engineer-in-
charge, Meerut Development Authority are non perishable and are in accordance with the contract 
and which have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have not at the time of 
advance been incorporated in the work. When materials on account of which an advance has 
been made under this sub-clause are incorporated in the works, the amount of such advance shall 
be deducted from the last payment made under any of the clauses of this contract. An indenture 
bound on Rs.100.00 non-judicial stamp prepared and submitted. 

ABNORMALLY HIGH/LOW RATES 

64. In the case of abnormally low rated items, the minimum quantity stipulated in the agreement must 
be executed and no reduction in quantity shall be allowed without prior approval of the competent 
authority. 

65. THE ORIGINAL CONSUMPTION OF MATERIAL 

After the completion of the work the theoretical quantity of cement to be used on the works shall 
be calculated on the based on PWD/CPWD statements showing quantities of cement to be used 
in different items of work provided in the Delhi schedule of rates applicable to the agreement but 
for the items on which DSR is not applicable the consumption of cement shall be decided the E/I 
of the work. Over this theoretical quantity of cement further variation on either side shall also be 
allowed as under. 

Maximum permissible percentage 

2% (Two percent)For all works 

The variations in respect of other materials shall be as per norms in Central P.W.D. 
work/U.P.P.W.D.  

The cost of quantity of cement, steel, bitumen or any other material less used than the theoretical 
quantity allowing variation of minus side shall be recovered from the contractor at two times of 
issue rates. 
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CO-OPERATION WITH OTHER AGENCIES 

66. The contractor shall not put hindrance to any person or to other Contractors authorized by the 
department to carry out works of any nature entrusted to them. The Contractor shall have to allow 
the other party to work and adjust his work accordingly and no claim shall be entertained on this 
account. In case of any dispute the decision of the E/I shall be final and binding upon all the 
parties concerned. 

67. The contractor shall do his work in such a way that the work of other contractor is not hampered. 

MISCELLANEOUS 

68. The contractor shall treal all materials obtained during dismantling of a structure, excavation of the 
site of work etc. as Governments property and such materials shall be disposed of to the 
instructions in writing issued by the Engineer-in-charge. 

69. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be carried out 
on Sunday and on gazetted holidays without specific permission of the E/I No claim whatsoever 
shall be entertained on this account. 

70. The contractor shall at all times keep the premises free from accumulated waste material or 
rubbish caused by his employees on the work and on completion of the work he shall clear away 
whole site of such material and fill up the borrow pits made by him. He will leave whole of the site 
and works clear in a workmanlike manner. Nothing extra shall be paid to the contractor for this 
clearing up. The contractor shall maintain and keep the area in agreed sanitary condition, which is 
used by men engaged in the work by him. He shall remove and clear all structures etc. Which may 
have been set up by the Contractor for accommodating his labour on the completion of the work to 
the satisfaction of the Engineer-in-charge Meerut Development Authority. 

71. In case of any dispute the decision at C.E./S.E. Meerut Development Authority shall be final and 
binding on the contractor. 

72. No claim for the interest will be entertained by the Meerut Development Authority in respect of the 
deposits mentioned in the contract or in respect of any money or balance which may be in their 
hands owing to any disputes between the MDA and the contractor or in respect of any delay on 
the part of Meerut Development Authority in making monthly payments or otherwise. 

73. The contractor shall have to make arrangements at his own cost for temporary accommodation for 
the office staff and the laborers residence at the site of work. Suitable area of land shall be earned 
marked to contractor to put the labour comp. Contractor shall however be responsible to hand 
over the site to Meerut Development Authority duly cleared from all encumbrance immediately 
after completion of work failing which completion certificate of the contract shall not be issued. 

74.  Stamp duty will be paid as per rule/order. 

 

 

 

EXECUTIVE ENGINEER          
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“Conditions Instructions And Important Notes  for ELECTRICAL WORKS” 

 

1. For Electrical works, approved “A” category certificate of electrical safety directorate shall be 
necessary. 

2. No extra cost for claim will be admissible for adopt in those special conditions/ instructions mentioned in 
the following paras. These conditions should be thoroughly studied and taken into account by the 
contractor while tendering and signing the contract agreement. 

3. All works should be carried out as per latest U.P.P.W.D./U.P.P.C.L., Vikas Pradhikaran specification 
laid down for external electrical works.  

4. All the items, fixtures to be used on the work shall be as per drawing and U.P. P.W.D./U.P.P.C.L. Vikas 
Parishad specifications as mentioned and sample shall to be govt. approved by the E/I. Necessary 
drawings maybe made available by the E/I. 

5. The Contractor must visit site and office and understand the specifications of material of the works. 

6. The contractor shall only store such material at site, which are to be used in the work. Material which 
are not to be used in the work material of inferior quality shall not stored at site without the written 
permission of the E/ I, MDA is not bound to provide free storage or place to the contractor. The 
Contractor shall have to make his own arrangement at his own cost. 

7. The contractor shall remove all the defects till the works is handed over to Uttar Pradesh Power 
Corporation, Ltd. And he will cooperate and help him handing over the work. 

8. The work shall be opened for inspection by the Technical Audit Cell or any inspecting authority 
constituted by the GTDA and defects pointed out by them will have to be removed by the contractor as 
his own cost, within given years of finalisation of the bound, incase the contractor fails to rectify those 
defects, actions for recovery of amount required for rectification of these defects shall however be taken 
by the Authority. 

9. The contractor to whom is allotted may have to produce on demand by the MDA purchase vouchers, 
challan etc. From the principal manufacture of authorised dealer for verification of correct supply of 
material. The contractor will have to submit on demand the satisfactory test certificate of materials used 
in the works which shall be issued from the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the contractor will have to 
complete the work specified time with specified material, Non, availability of material delay in arrival of 
the consignment shall not be entertained as an excuse for extension of time for completion of work. 

 

 

11. Tender will remain open for acceptance upto be three months tenders will have no right to 
revise tender within this period. However the department may negotiate in this context. 

12. General maintenance period will be one year form the date of bill approved by vice chairman  
M.D.A. The  security of the contractor deposited deducted from the bill will be admissible for 
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refund after the above mentioned maintenance period during this period the contractor will 
remove all defects and lapses in execution, if any pointed cut by U.P.P.C.L from time to time. 

13. The contractor will submit a drawing of the electrification work executed the drawings paper 
approved by the Engineer-in-charge before payment of the final bill and alongwith no claim 
certificate statement of accessories used without any additional cost in four sets the cost 
included in the estimated cost on the tendered work. 

14. Mode of quoting the rates: 

 The tenders shall quote their rates on OVER ALL BASIS .AS   ....% above/below in financial 
bid.. 

15. The contractor will take care that while construction of lines and substation the Indian 
Electricity rules are followed in respect of clearance safety sag etc. the sag should be as per 
I.S.S. and to the satisfaction of Engineer-in-charge. 

16. Mode of measurement of over had conductor and earth wire will be by weight and will be 
calculated by measuring the distances from centre to centre of the pole and computing the 
weight of the conductor of the that size and length by using standard table plus 3% extra shall 
be allowed for wastage sag. Jointing binding jumpering etc. 

17. Completion report. 

 After completion, test result on the prescribed performa a Appendix 4 U.P.P.W.D. schedule 
clauses 107, 314, 414) and  route layout position of Poles duly marked on the Housing scheme 
building site  plan, shall be submitted by the contractor. The portion of the building etc. 
damaged during the erection of installation shall be repaired property to original finish and 
colour of the building etc by contractor on his cost. 

18. The successful tender will have to sign an Indemnity Bond on a Rs. 100/- non Judicial Stamp 
paper duly attested by the Notary. 

19. Before tending the rates contractor should carefully study the Electrical construction manual of 
U.P.P.C.L. all the items used where the drawing are not available final decision of engineer-in-
charge of the work will have to be accepted by the contractor  

20. The successful tender/contract   will be fully responsible  for any damage of his men or any 
damage or 3rd party  of their property or MDA property caused by him during the work. 

21. In case of any dispute arising in execution of the agreement the matter will be reffered to MDA  
for decision which will be final and binding on the contractor. 4 

22. The contractor will also be responsible to obtain necessary approval of the work executed by 
him from the chief  Electrical inspector to the U.P. Government and also to get line energized 
from the U.P.P.C.L Necessary fees or charges as required will be paid by the MDA on 
production original receipts. 
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23. The contractor shall not without the consent in writing of the executive engineer sublet his 
contract other than the raw materials. 

24. The contractor shall at all items provide sufficient notice and caution board, lights and 
watchmen to protect and warn the public and guard the work. 

25. The contractor will have to complete all the work within the time allowed but due to any 
Unavoidable circumstances if the contractor requires the extension of time, be will apply to the 
executive Engineer/Asstt. Engineer on inland letter through registered post giving the full 
details of rca on for granting of extension of time. 

26. 25% payment of the work done will be temporarily deducted and will be released after 
successfully completing the work and handing it over to U.P.P.C.L. / Nagar Nigam. 

27. The final payment of the work shall be given to the contractor after successfully testing and 
handing over the work to U.P.P.C.L./ Nagar Nigam as required by E/I/C. 

28. If the complete work or any portion there of be found to be defective or it fails to fulfill the 
requirements of the contract the contractor shall forthwith made the defects goof for contract. 

29. The contractor will also maintain first aid box etc at the site of works and follow rules aplicable 
to control from time to time. 

30. The successful tenderer will also be fully responsible to obtain the approval of drawing design 
of the work from the U.P.P.C.L. before starting the work. 

31. The contractor will have to get the material to be used at site inspected by the Department 
before starting the work. 

32. Any additional information regarding the work will be available at the office of Engineer – In- 
Charge (Electrical) on any working day.Contractor will produce gate pass/Inspection report of 
material used to the department before claiming the bill. 

 

33. Successful tenderer will have to ensure the inspection and testing of material by PVVNL prior 
to starting the work and also handing over of work to PVVNL / Nagar Nigam Meerut. 

34. The maintenance period (complete with material) of the work completed will be one years from 
the date of handing over the work to PVVNL / Nagar Nigam Meerut. 

35. Firm will be responsible to obtain required permission from Sahyak Nideshek viduyt suraksha 
meerut before energising the work the work done. 

36. Successful tendered will have to bear the expenses incurred in the testing of the material at 
manufacturing unit by the engineer in charge or person nominated by him. 

 

         EXCUTIVE ENGINEER 
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SPECIAL CHECKS/ SPECIFICATIONS of works DURING EXECUTION  

for Various activities of construction 

1. EARTH WORK IN EMBANKMENT  

(i) Compact the original ground. 

(ii) Clods or hard lumps should be broken down to 15 cm. when placed in body of embankment and 6cm. 

when place in sub-grade portion. 

(iii) During compaction have a particulars check on : 

 (A) Soil should be spread in uniform layers not exceeding 250mm loose compacted to 200mm. 

 (B) Moisture content at the time of compaction should be + 1 to 2% of OMC. 

(iv) Density of each layer not be checked before permitting subsequent layers. 

(v) Soil test to be conducted to check PI value, which should be less than 6% 

2. PREPARATION OF SUB-GRADE : 

 Look into the following points while preparation the base prior to laying of sub grade. 

(i) The surface should be finished to the specified grade, level and camber (2.5%) and checked by used of 

template, and straight edge. 

(ii) The sub-grade should be such so as to give at least 95% /97% (as stipulated in specification) of MD density 
and should not be in saturated condition at the time of laying of sub grade coarse (90-45mm aggregate) 

3. WATER BOUND MACADAM (WBM) : 

 Special attention on following points construction : 

(i) Arrangement for lateral points confinement of arrangement must be provided. This conveniently be done by 

raising the shoulders in stage equal in thickness each layers of WBM. 

(ii) Do not allow spreading of coarse aggregate to a length more than that could be compacted during the next 

3 days.l 

(iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete rolling indicated by a loose stone 

piece getting crushed under the roller with out sinking. 
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(iv) Rolling should start from low edges and progress gradually towards higher points. Each roller pass should 

overlap half the width of the earlier pass. 

(v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers in operations at slow rate. The 

binding material should be dry and the objective should be to drive in as much binder as possible to fill up 

all the voids of the aggregate. Dry roll should be continued as the screenings are applied. 

(vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that can soften the sub grade. 

(vii) Continue rolling till full compaction is achieved.  

(viii) P.L. of filler material should be up to 6% 

QUALITY CONTROL FOR ROAD WORKS 

1. TOLERANCES IN SURFACE LEVEL : 

 (i) Sub-grade - +20mm-25mm 

 (ii) Sub base (Flexible) - +10mm-20mm 

 (iii) Base coarse (flexible) -  

 (A) Bituminous coarse - +6mm – 6mm 

 (iv) Other than bituminous  

 (A) Machine laid - 10mm + 15mm 

 (B) Manually - +15mm – 10mm 

2. TEST ON EARTH WORK FOR EMBANKEMENT: 

(1) Compaction control shall be exercises for the body of embankments on each layer of earth by taking at 
least one test of density per 1000 cam moisture content prior compaction one test per 250 cum of soil. 

 (i) Water bound macadam :  

 (ii) Aggregate impact value : One test per 200cm of aggregate 

 (iii) Grading : One test per 100 cum.  

 (iv) Flakiness Index : One list per 200 cum 

CONTROL TESTS FOR BITUMINOUS WORK 

 (1) Tack coat  

  As directed by Engineer-in-charge 
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 (2) Quality of binder 

  Both at plant an at the time of application tack coat. 

     (3) Rate of spread of binder to be adjusted as per the yards sticks, at regular internal (one hour) 

3. BITUMINOUS MACADAM : 

(i) Aggregate impact value One test per 50 M3 of aggregate (max.30%) 

(ii) Flakiness index elongation index of aggregate – One test 50 cum of aggregate (max 30%) 

(iii) Grading of aggregates- Two tests per day plant both on the individual constituents and mixed aggregate 
from the dryer. (As per job mix formula). 

(iv) Water absorption of aggregate-initially one set of 3 representative specimens for each source of supply 
(max 2%) 

(v) Binder content- Periodic subjects minimum of two tests per day per plant. (As per job mix). 

(vi)Control of temperature of binder at regular close intervals says one hour and aggregate for mixing and of 
temp. Of binder at time of mixing shall the mix at the time of laying and be between 150c to 163c provided 
that rolling the difference in temperature between binder and aggregate at no time exceeds 14c the 
discharge temperature of mix shall between 130c to 160c rolling operations shall be completed in every 
respect before the te4mperature of mix falls below 100c, 

(vii) Rate of spread of mixed material regular control through checks of layer   thickness. 

4. ASPHALTIC CONTRETE: 

(i) Aggregate impact value- One test per 50 cum of aggregate (max 30%) 

(ii) Flakiness index and elongation index of aggregate – One test per 50cum of aggregate (max 30%) 

(iii) Stripping value initially – One set of 3 representative specimens for each source of supply. 

     Subsequently when warranted by charges in the quality of aggregate. 

  (Minimum retained coating 95%) 

(iv) Water absorption – Do (max. 2%) 

(v) Mix grading – One set of test on individual constituents and mixed aggregate from the dryer for each 400 
tones of mix subjects to a minimum of two tests per plant per day – (As per job mix design) 

(vi) Stability of mix for each 400 tones of mix produced a set of 3 marshal specimens to be prepared and 
tested for stability flow value density and void content subject to a (Marshal stability not less than 820 Kg.) 

(viii)Control of one test of each 400 tones of mix subject and gradation of mix. To a minimum of two tests per 
day plant. Temperature controls same as that for BM. 
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(viii)Rate of spread of mixed material. 

 (Regular control and through checks on the weight of mixed material and layer thickens). 

(ix) Density of compacted layer- One test per 250 sqm.  

SPECIFICATION 

The Work shall be carried out strictly in accordance with. 

(A) The latest MORTH / UPPWD/UPJAL NIGAM/CPWD specifications for works. 

(B) Relevant ISI/ IRC standards for work not-covered’ under Clause (a) 

(C) Material bearing ISI mark shall be used in works. 

(D) Non ISI material may be use only after the approval of the Engineer-in-Charge, in case ISI marked material 

is not available – or other wise specified in the nomenelatire the item given in BOQ of the Tender 

document. 

(E) Earth work in roads, WBM, BM/ SDC or MSS as per specification of MORTH  

  (Third revision – April 1955)/P.W.D. 

 

 

         CONTRACTOR                                                                       EXECUTIVE   ENGINEER 
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flfoy fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij fufonk dh fo'ks"k 'krsZ A 

dk;Z dk uke %  

1 fufonknkrk dks :0 300@& yk[k ls vf/kd vkx.ku ykxr ds dk;ksZa gsrq esjB fodkl 

izkf/kdj.k esa iathd̀r gksuk vko';d ugha gSA vuqHkoh QesZ fufonk dz; dj ldrh gSaA :0 

300@&yk[k ls de ykxr ds dk;ksZa gsrq fufonknkrk dks esjB fodkl izkf/kdj.k esa okafNr Js.kh 

esa iathd̀r gksuk vfuok;Z gSA  

2 izFke pj.k esa fufonknkrk }kjk fufonk 'kqYd ds lkFk dk;Z dh fufonk gsrq fu/kkZfjr vko';d 

vgZrkvksa dh Loizekf.kr izfr;kW lhycUn fyQkQs esa Mkydj dsoy rduhdh fcM 

¼vkj0,Q0D;w0½ nh tk;sxhA rduhdh fcM ds lkFk fufonk 'kqYd dh jlhn layXu u gksus o 

/kjksgj jkf'k dk Mªk¶V fu/kkZfjr fnukad rd tek u djus dh n'kk esa ,sls fufonknkrkvksa dks 

vkxkeh rhu ekg rd fufonk izfdz;k esa izfrHkkx ugha ysus gsrq fMckj dj fn;k tk;sxkA   

3 fyQkQs ds Åij dk;Z dk uke ,oa rduhdh fcM ¼vkj0,Q0D;w0½ vafdr djus ds mijkUr gh 

dsoy rduhdh fcM ¼vkj0,Q0D;w0½  dk fyQkQk fufonk ckDl esa Mkyuk gksxkA fyQkQs 

ds Åij dk;Z dk uke ,oa rduhdh fcM ¼vkj0,Q0D;w0½ vafdr u gksus dh n'kk esa ml 

fyQkQs dks ugha [kksyk tk;sxk ,oa bl lEcU/k esa dksbZ Dyse ekU; ugha gksxkA  

4 izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM¼vkj0,Q0D;w0½ [kksydj fuEu vgZrkvksa ds lkis{k 

ewY;kadu fd;k tk;sxkA ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk fooj.k muds lEeq[k 

fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½fufonknkrk }kjk foxr 03 o"kksZa esa U;wure ,d vuqcU/k ds vUrxZr vkefU=r fufonk dh 

leku izdf̀r dk  dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls iw.kZ fd;k x;k 

gks] ftldh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds 80 izfr'kr  ds cjkcj 

;k vf/kd gksA dk;ksZ dk fooj.k izk:i & , ij vko';d vfHkys[kksa lfgr layXu djuk 

gksxk&              

 15 vad 

4-1¼c½ fufonknkrk }kjk foxr 03 o"kksZa esa ,d ls vf/kd vuqcU/k ds vUrxZr vkefU=r fufonk dh 

leku izd̀fr ds dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls iw.kZ fd;s x;s gksa] 

ftudh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds 80 izfr'kr  ds cjkcj ;k 

vf/kd gksA ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½    10 vad 

4-1¼l½ fufonknkrk dks orZeku le; esa py jgs leku izdf̀r ds ljdkjh o v/kZljdkjh foHkkx esa 

izxfr esa py jgs dk;ksZ ds dfeUVesUVl~ dk fooj.k lk{; lfgr layXu djuk gksxkA orZeku 

le; esa vkefU=r fufonk dh vkx.ku ykxr ds 80 izfr'kr  ykxr dk dk;Z ,d gh 

vuqcU/k ds vUrxZr izxfr esa gksus ij A        10 

vad  
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4-1¼n½ fufonknkrk dks orZeku le; esa py jgs leku izdf̀r ds ljdkjh o v/kZljdkjh foHkkx esa 

U;wure vkefU=r fufonk dh vkx.ku ykxr ds 80 izfr'kr  ykxr ds ,d ls vf/kd 

vuqcU/k ds dk;Z izxfr esa gksus ij A ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½A 10 vad  

4-2¼v½ fufonknkrk }kjk foxr 03 o"kksZa esa fdlh ,d o"kZ dk VuZ vksoj vkefU=r fufonk dh 

vkx.ku ykxr ds rhu xquk ;k vf/kd gksus ijA fufonknkrk dks foxr 03 o"kksZ ds VuZ vksoj 

¼pkVsZM ,dkmUVsUV ls izekf.kr cSysUl 'khV½ dk fooj.k layXu djuk gksxkA  20 vad 

4-2¼c½ fufonknkrk }kjk vo'ks"k 02 o"kksZa esa ¼4-2v ds vfrfjDr½ fdlh o"kZ dk VuZ vksoj vkefU=r 

fufonk dh vkx.ku ykxr ds rhu xquk ;k vf/kd gksus ijA ¼05 vad izfro"kZ½A   10 vad 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 25 izfr'kr /kujkf'k dk jk"Vªh;d̀r cSad }kjk tkjh 

Liquid Assets dk izek.k&Ik= ¼N%  ekg ls vf/kd iqjkuk u gks½ izk:i &ch  ij layXu 

djuk gksxkA                15 vad 

5-1¼c½ fufonknkrk ds Liquid Assets fufonk ykxr dh 25 izfr'kr ls vf/kd 50 izfr'kr 

rd vfrfjDr vad ¼izR;sd 12-5 izfr'kr ij 5 vad½     10 vad  

6- fufonRr njsa vfHk;U=.k foHkkx }kjk fu/kkZfjr njksa ls U;wu gksus dh n'kk esa lQy       

fufonknkrk dks Li"V djuk gksxk fd og dk;Z dks xq.koRrkiwoZd fdl izdkj lUrks"ktud :i 

ls iw.kZ djsxkA blds fy, fufonknkrk ls vfrfjDr ijQksjesUl xkjUVh dh ,QMhvkj@,u,llh 

i= tkjh gksus dh fnukad ls ,d lIrkg ds vUnj tek djuh vfuok;Z gksxhA mDr vof/k esa 

fu/kkZfjr ijQksjesUl xkjUVh tek u djus dh n’kk esa /kjksgj jkf’k tCr dj yh tk;sxhA 

7- fufonknkrk dks oS/krk vof/k ds vUrxZr ftykf/kdkjh }kjk tkjh pfj= ,oa dk;Z dh Js.kh ds 

vuqlkj okafNr gSfl;r izek.k i= dh uksVjh }kjk lR;kfir izfr rduhdh fcM ds lkFk layXu 

djuh vfuok;Z gksxhA 

8- fufonknkrk dks fufonk lwpuk esa vafdr /kjksgj  /kujkf'k dh ,Q0Mh0vkj0@jk"Vªh; cpr i= 

vf/k'kklh vfHk;Urk] esjB fodkl izkf/kdj.k ds i{k esa cU/kd dj fufonk vkeU=.k dh fnukad ls 

nks fnu iwoZ rd lEcfU/kr vf/k’kk"kh vfHk;Urk dk;kZy; esa tek djuh vfuok;Z gksxhA ftl 

Bsdsnkj }kjk /kjksgj jkf’k mijksDrkuqlkj  fu/kkZfjr fnukad rd tek ugh dh tk;sxh] mldh 

fufonk ij fopkj ugha fd;k tk;sxkA  

9-  fufonknkrk QeZ ds ikl dk;Zjr LVkQ izk:i &lh  ij rFkk miyC/k e'khujh ,oa **Vh ,UM  

ih** dk fooj.k izk:i & Mh  ij layXu dj mDr vk'k; dk 'kiFk i= Hkh rduhdh 

fcM¼vkj0,Q0D;w0½  ds lkFk izLrqr djuk gksxkA 

10-  fufonknkrk dks rduhdh fcM ¼vkj0,Q0D;w0½  ds lkFk bl vk'k; dk ,d 'kiFki= layXu 

djuk gksxk] ftlls ;g iqf"V gks fd mls iwoZ esa dksbZ dk;Z le; ls iw.kZ u djus vFkok 

fof'kf"V;ksa@xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gSA 
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11- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ¼vkj0,Q0D;w0½ ds lkFk layXu djuk 

gksxk fd fufonknkrk dh QeZ dEiuh vFkok mldk izR;sd lk>snkj@funs'kd lEiw.kZ Hkkjr esa 

dgh ls Hkh ltk;k¶rk@fnokfy;k@cdk;snkj vFkok CySd fyLVsM ugh gS A 

12-  fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM¼vkj0,Q0D;w0½  ds lkFk layXu djuk 

gksxk fd fufonk ds lkFk layXu leLr izi= tSls cSysUl 'khV] dk;Z iw.kZrk izek.k i= o VuZ 

vksoj] vkfn lR; o lgh gSaA 

13- fufonk izi= esa =qfViw.kZ lwpuk nsus vFkok xyr 'kiFk i= izLrqr djus ij izkf/kdj.k }kjk 

mldh /kjksgj jkf'k o vU; c/kad /kujkf'k tCr dj yh tk;sxh A   

14- f}rh; pj.k esa ftu fufonknkrkvksa dks rduhdh fcM ds ewY;kadu esa 60 izfr'kr ls vf/kd 

vad izkIr gksaxs] dsoy mUgha Bsdsnkjksa ls foRrh; fcM ¼vkj0,Q0ih0½ vkefU=r djus dh lwpuk 

i`Fkd ls nh tk;sxhA fyQkQs ds Åij dk;Z dk uke ,oa foRrh; fcM ¼vkj0,Q0ih0½ vafdr 

djus ds mijkUr gh foRrh; fcM ¼vkj0,Q0ih0½ dk fyQkQk fu/kkZfjr fnukad dks fufonk 

ckDl esa Mkyuk gksxkA fyQkQs ds Åij dk;Z dk uke ,oa foRrh; fcM ¼vkj0,Q0ih0½ vafdr 

u gksus dh n'kk esa ml fyQkQs dks ugha [kksyk tk;sxk ,oa bl lEcU/k esa dksbZ Dyse ekU; ugha 

gksxkA  

15- rduhdh fcM ¼vkj0,Q0D;w0½  esa lQy Bsdsnkjks ds  p;u ds mijkUr lQy Bsdsnkjks dks  

foRrh; fcM ¼vkj0,Q0ih0½ [kksyus dh frfFk o le; gsrq vyx ls lwfpr fd;k tk;sxk ,oa 

lQy Bsdsnkjksa dh lwph izkf/kdj.k dh osclkbZV ij miyC/k gksxhA  

vfuok;Z 'krsZa%& 

16- izkf/kdj.k esa orZeku esa py jgs leLr dk;ksZa dh orZeku izxfr izk:i ^^bZ** ij vafdr djuh 

vfuok;Z gksxhA mDr lwpuk vafdr u gksus dh n'kk esa fufonk ij fopkj ugha fd;k tk;sxkA 

17- fo|qr lEcU/kh dk;ksZa gsrq fufonknkrk dks layXu vuqHko izek.k i=ksa ds lkFk lEcfU/kr dk;ksZa ds 

dk;Z iw.kZrk izek.k i=] uxj fuxe o ih0oh0oh0,u0,y0 dks gLrkUrj.k lEcU/kh izek.k i= 

lR;kfir dj layXu djuk vfuok;Z gksxkA vU;Fkk fufonk ij fopkj ugha fd;k tk;sxkA 

18- gkWVfeDl IykUV ls lEcfU/kr dk;Z gsrq fufonknkrk ds ikl gkWVfeDl IykUV ds LokfeRo ds 

lkFk&lkFk IykUV dks dk;Z LFky ls 50 fdeh0 dh ifjf/k ds vUnj LFkkfir gksuk vfuok;Z gksxkA 

fdjk;s@yht ij fy;s x;s IykUV ds vk/kkj ij nh x;h fufonk ij fopkj ugha fd;k tk;sxkA 

19- fdlh fcM dks fcuk dkj.k crk;sa Lohd̀r djus vFkok fujLr djus dk vf/kdkj mik/;{k]      

esjB fodkl izkf/kdj.k dks gksxkA 

 

           vf/k'kklh vfHk;Urk 
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APPENDIX ‘A’ 

The following Works awarded to M/s ……………………………………………….. have been executed 
satisfactory. 

 

S.No. Name of work      Total 
value of work 
   done Rs. 
    in lacs 

  Date of  
   start 

Stipulated     
date of 
completion 

   Actual 
     Date 
Completion 

     Whether  
Compensation 
   Levied for  
      delay 

1       
2       
3       
4       
5       

 

  The performance of the firm has been found to be good and they are considered capable of executing the 
works of magnitude up to Rs …………………………………  lacs   

   

  The financial position of the firm appears to be sound and they are capable of executing works in accordance 
with the specifications and with specified time schedule.            

 

  The dealings of the firm have been observed to be cordial reasonable and they are not litigious.        

 

 

 

               Dated SIGNATURE of      

                   Officer-in-Charge of the work                               

          Name of Officer 

            Official Seal 

 

 

 If any tenderer submits the experience certificate of on going work, then amount of work done against 
the agreement is to be mentioned clearly in the certificate.  
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APPENDIX ‘B’ 

 

 

 The is to certify that dealings of M/s ………………………………….. who have beeb dealing with us for 

last  ………………………………………… years are satisfactory. On the basis off information available with us 

we assess their Liquid Assets not less than Rs. …………………………. Lacs. 

 

              SIGNATURE OF MANAGER OF THE BANK 

 

        

        Seal of the Bank 

         

        Date 
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APPENDIX ‘C’ 

 

 

I/We ………………………………………. S/o ……………………....... Partners/ Authorised person M/s 

………………………………………… applicant of ……………. 

………………………………….. for prequalification here by declare that following person is in my / our regular 

employment on the post and from the dates mentioned against them. 

S.No. Name and Address Technical 
Qualification 

Post held 
regular 

    Date of  
Employment 

 Details of 
Experience 

1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

 

I / We understand that well experienced one graduate and one Diploma Holder / Civil Engineering as 
directed by E/I will have to be deployed by us on the work through out, in case we are entrusted with execution 
of the work in question.  

 

I / We further understand that in the even for non-presence of such Engineers the Meerut Development 
Authority shall deduct @ Rs. 10,000 (Ten thousand) or Rs. 6,000 (Six thousand) as the case may be, per 
month from our bills which will not be refundable. 

I / We further understand that the decision of Engineer-in-charge of work regards to presence and / or 
absence of our Engineer from the work shall be final and binding upon us. 

 

       SIGNATURE OF APPLICANT 

SEAL 

(NOTARY PUBLIC) 
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     APPENDIX ‘D’ 

 

I / We ………………………………… S/o Shri …………………………………………… Applicant of 
…………………………………. or ………………………………………….. Parter (S) Authorised person (S) of M/s 
………………………………………………… 

 

 Applicant for pre-qualification for the above noted work in Meerut Development Authority here by certify 
that I/We possess the following machinery, tools and plants, centering and shuttering, all in good working 
conditions. 

Particulars of machinery 
Tools, plants centering 
and shuttering 

No. Estimated cost 
(Rs.) 

Approximate age in 
Years and months 

    
    
    
    
    
    
    
    
    
    
    
  

I /We undertake that above machineries and centering  and shuttering material will remain in good 
working condition and in useable from throughout the currency of work.   

 I /We further undertake, that if, there is any reduction in the equipment, below the limit required for per-
qualification, I /We will inform Engineer- in-charge, Meerut development Authority to whom application for pre-
qualification is being made, within 3 days of its occurrence and arrange to make it up within another one week, 
failing which, the MDA will be free to impose any penalty that it may deem fit, which will be final and binding 
upon me/us. 

          APPLICANT 

       

SEAL 

(NOTARY PUBLIC) 

On Stamp page (minimum denomination Rs. 10.00) 
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ANNEXURE -1 
 
Tender invited by Executive Engineer ____________  
Meerut development authority, Meerut ( U.P.) 
Tender notice No.___________________ dated ……………… 
Name of tender/ work ………………………………………………………………………………… 
…………………………………………………………………………………………………………... 
 
  In consideration of the Meerut Development Authority having treated tenderor to be an eligible 
person whose tender may be considered the tenderor hereby agrees to the conditions that the 
proposals in the above invitation shall not be withdrawn within three months from the date of opening 
of the tender and also to the condition that in case after the tender as withdrawn his proposal within 
the stipulated period, the earnest money deposited by him shall be forfeited by the Meerut 
Development Authority. I hereby agree to the effect that if subsequent to the submission of my tender, 
a modification is made by me in respect of contents of my tender which is not acceptable to the 
Meerut Development Authority, it may be DEEMED as withdrawn of my proposal and consequently I 
am liable for action as above. 
 I abide by all the rules and regulations of Meerut Development Authority, Meerut. 
 
 
       Date …………………… 
       Signed by Conctractor……………………..……... 
       (seal of the firm) 
 
Important Notice : This undertaking is to be signed by the contractor on stamp paper of  Rs. 10/- 

only. This is to be submitted along with the tender, failing which the tender is 
liable to be rejected. This undertaking shall be attested from Public Notary. 
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TENDER DOCUMENT  

VOLUME : II 

FINANCIAL BID 

Tender No-10                            
 

Name of Work :& Mk0 jke euksgj yksfg;kuxj ;kstuk ds ikdsV lh esa ,l0Vh0ih0 

ds lehi    pkj eaftys Hkouksa ds vo'ks"k dk;ZA 
 

 

Note: The tenderer must read carefully every page of the details, conditions 
of technical bid and submit in the sealed endvelop of technical bid after 
signing of each page of the conditions   

 

 

 

Year -2014-15    Executive Engineer 
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      FINANCIAL – BID 

Tender No-10                                
Name of Work :& Mk0 jke euksgj yksfg;kuxj ;kstuk ds ikdsV lh esa ,l0Vh0ih0 

ds lehi    pkj eaftys Hkouksa ds vo'ks"k dk;ZA 

 
 I/We hereby tender for the execution above mentioned work according to 
the  SCHEDULE - G (Bill of quantites), Specification and terms and conditions 
referred to in the tender documents with in time-frame as mentioned and in 
accordance with the specification, design, drawings and instruction in writing and 
with such materials as are provided for and in all other resects in accordance 
with such conditions sas for as applicable. 

 

I/We hereby agree to the percentage  mentioned (Below/Above) on the printed 
rates of the Bill of Quantities for the execution of the work. 

1. The Quantities are liable to wide variation upto 10% extent for which no 
claim whatsoever shall be entertained, 

2. All extra items shall be executed on the same rates as % percentage 
tendered by the contractor section wise on the basis of schedule of rates at 
the time of inviting  the tenders  or the current schedule rates which ever is 
lesser. 

3. All works shall be carried out as per Most C.P.W.D./U.P.P.W.D detailed 
specification and amendments made therein from time to time. 

4. I.T./Trade Tax/ Labour cess as admissible time to time will be recovered 
from the gross amount of the bills.And no claim will be considered to 
contractor. 

5. In the event of any dispute Meerut courts will have exclusive jurisdiction and 
no suit shall be lie in any other court outside Meeut District. 

6. The contractor will enclose stamp paper of Rs. 100/- and a revenue 

stamp of Rs. 1/- duly signed by him with tender document in which he 

will give an undertaking that he is abide to maintain his commitment of 
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quoted rates upto the validity period of tender . If he ignore with his 

quoted rates with in tne validity period, his earnest money will be 

forfitted enclosed with the tender and  no claim will be considered for it. 

7. I/We..................................................................hereby offer. To 

           execute the above work on .................................% (in figure)       

 (in words).............................................................Above/below 

            the rates printed on the attached bill of quantity ( B.O.Q.) of the works.                            

 
POSTAL ADDRESS:- 

                                  Sign. of Contractor, 

 

 

A.E. M.D.A.         Officer Opning        Offcer Recommending 

                                  Tender                            Tender 
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ADDITIONAL CONDITONS OF THE CONTRACT 

1. Each page of the bill of quantity. Specification and condition should be signed by the contractor. 

2. Tenderors should given their rates after careful examination of site of work. Drawings can be seen in the office 
during working hours. Drawing and specification can however be modified without entitiling the contractor to any 
compensation due to change made there in. Change of site will also not entitle the contractor to any 
compensation. 

3. The contractor must take late consideration, all fluctuations in rates of labour and materials during currency of the 
work, No claim what so ever on this account shall be entertained. 

4. The units of ration as shown in the bill of quantities should be carefully seen as refer, once give by the contractor 
shall, remain unchanged and no execute on any account will be entrtained after the tender box has been closed. 

5. RIGHT OF REJECTION :- The department reserves the right to reject any or all the tendors without assigning and 
reason for doing to. It also reserves the the right to allot either a part of the work or the whole to any tendors, 
should the sold tenderors refuse to sign the bond. If he is given a portion of work, his proportionate earnest 
money shall be forfieted and his tender rejected. 

6. INSPECTION OF THE SITE AND CHARAOTER OF SOIL:- The contractor shall inspect and examine the site and 
its surroundings and shall satisfy before submitting his tender as to the nature of the grounds or subsoils and 
specially about the through and on which excavation is to made foundations to be built not other work to be 
executed. In his interest he should make sure of the position of quarries, topography of the site, availability of food 
stuffs, labour and materials and other ammolleles before tendering. no claim for additional work or extra due to 
any of the above reasons will be allowed as specified in general specifications. 

7. LINES AND LEVELS :- The contractor shall be solely responsible for setting out the work and for the correctness 
of the possitions levels dimensions and aruments according to the plants and shall provide all necessary 
assistance instrument page atnkon, pollon and other materials required for the purpose. He will keep his own 
qualified staff and instruments to do the job. The tendered rate shall be deemed to included all this.  

8. TOOLS AND PLANTS :—The contractor shall arrange of his own tools and plants required for the proper 
execution and completion of the work wihtin the specified time. If any equipment is issued departmentally, rent will 
be recovered from the contractor’s bill at rates and terms to be entertained by the contractor from the Engineer in 
charge in writing etc. 

9. WATCH AND WARD:—The contractor shall in connection with the the work provide and maintain at his own cost 
all guard, fencing and watch and ward required for proper execution and safety of materials etc. 

10. MEASUREMENTS:—The Engineer in charge shall accept otherwise stated ascertain and determine by 
measurements the value in accordance with the contract of the work done. He shall when he require any part or 
parts of the work to be measured, give notice to the contractor. Who shall forth with attend or send on authorised 
agent of representative with the necessary labour and implements to assist the official mesauring the work in 
making such measurement and shall furnish all particulars required. Should the contractor fall , to attend or omit 
to send such Agent or representative, than the measurement made by the Engineer In charge of any official under 
him of approved by him, shall be taken to be the correct measurement of the work. 

11. MATERIALS AND APPLIANCES:—All reasonable facilities will be provided by the Authority to the contractor for 
procuring of controlled materials but the failure, on the part of the contractor to get the materials in pursuance to 
any permit etc. Issued on behalf of the Authority, shall not serve any ground for not carrying out his obligation 
under the contractor. 

12. TIME OF WORKING:—The contractor will be required to so that the usual working hourse are adhared to No 
work should be done in night without the permission of the Engineer in charge except when its absolutely 
necessary for the saying of life or property or for the safety of the work in which case the contractor shall 
immediately seek advice of the Engineer in charge Some times however, some work. It may be directed by 
Engineer in charge will have to be carried out in the night and no extra payment shall be made to the contractor 
on this account. 
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13. PROGRAMME AND RETURNS TO BE FURNISHED :—As soon as pencil cable but not less than one month 
after the acceptance of his tender the contractor shall, if required to submit to Engineer in charge for his approval 
a program showing the order of procedure and method in which he proposed to carry out the works and shall 
whenever required by the Engineer in charge for his information particulars in writing of the contractor 
arrangement for the carrying out of works. 

14. DRAWING AND THEIR OWNER SHIP:—The acts of working drawing be got issued by the contractor from the 
office after his tender has been accepted., Contractor shall keep one set of drawing in the good condition ready at 
site and available to department Engineer staff. On completion of the work the contractor will have to return these 
drawing to the office. 

15. EXTRAITION OF WORKS :—The cost of extra items of the works necessitated during the execution of the work 
shall be determined as stated In MDA conditions of contract. 

16. CLAIMS :—The contractor shall submit to the executive engineer once in very month an account giving full and 
detailed particulars of all claims for any additional expenses to which the contractor may consider him self entitled 
and of the extra and additional works order and executed during the proceeding month. No Claim for payment for 
any scuh work shall be considered which has not been included in such particulars. 

17. DEFAULT OF CONTRACTORS COMPLIANCE:—Defence of the instructions of the Executive Engineer in charge 
on the part of the contractor will make the contractor liable to be terminated. 

18. Will full in subordination or disobedience to the orders of the Engineering staff whether alone or in combination 
with another shall be considered to be an act of misbehaviour and penalty for this as decided and improved by the 
Executive. Engineer shall be final and binding on the contractor. 

19. CLEARANCE OF SITE ON COMPLETION:—The contractor shall at all times keep the premises free from 
accumulated was to materials or rubbish caused by his employees on the works and on completion of the work he 
shall clear away and removes from site all construction wastes, surplus materials, rubbish and temporary works of 
any kind and fill up borrow pits dug by him. He will leave while of the site and work clean and in a workman like 
conditions to the entire satisfaction of the Engineer in charge as provided in M.D.A. condition of contract. Nothing 
extra shall be paid to the contractor for  this clearing. 

20. FOSSHS ETC:—All found, coins articles of value of antiquity and other remains of things of geological or 
archeological interest discovered on the site  of the work shall be given the Authority by the contractor and 
shall be decency absolute property of the Authority. 

21. SUSPENSION WORK:—The contractor shall on the written order of the Executive Engineer, suspend the 
progress of the works of any part here of for such time and in such manner as may be considered necessary and 
shall during such suspension property protect and accrue the work so far as is necessary  in the opinion of the 
Executive Engineer. Nothing extra shall be paid to the contractor. If such a suspension is necessary for the proper 
execution of the work by reasons of the weather or by some default on the part. 

22. SUB STANDARD WONK:—concrete of strength below 80% of the required strength (as determined actual tests) 
shall not be accepted concrete of strength not below 80% of required strength may be accepted as sub standard 
work at suitably reduced rates provided the use of this under strength concrete is confirmed to such members and 
in such quantities that the safety of the structure is not end an greed. the acceptance, of such sub standard work 
will be at the entirely discretion of Executive. Engineer and contractor shall not claim as a matter of right. The 
decision of Executive. Engineer shall be final regarding reduction of rates for such sub standard works. 

23.  If required the contractor shall provide at his own expenses suitable accommodation for his employee including 
adequate sanitary arrangements and water supply. 

24. The quantities shown in the bill of quantities are approximate and liable to variation to any extent on either side 
and the contractor will not be entitled to any extra rates or compensation due to any change in the quantity of the 
work to be done. Few items may be required to be omitted and contractor shall, not entitled to claim and profit on 
this account. 

25. Joint tender will not be considered unless the film is registered one or the person signing the tender possesses 
the power of attorney of each other and the 
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partners shall be considered as well as Individually or the tender calling which the tender is liable to be rejected and 
earnest money forfelted. 

26. No more than one tender shoseuld to be submitted by one contractor or by one firm of contractors. 

27. All tendered reates shall be considered to include all jobs as mentioned in the detalled specifications attached. 

28. After acceptance of the tender the M.D.A conditions of contract with necessary amendments will be attached with 
the bond and the same will be binding on the contractor. 

29. The work of electric fittings shall be taken in hand when he building work has sufficiently advanced. The 
contractor will have to afford all facilities to other contractor in the executive of their work so that the entire work 
may proceed in the execution of their work so that the entire may proceed smoothly. No compensation on this 
account shall be allowed. 

30. When opening the tenders the rates shall be read out to all contractors. Who are present. 

31. The white lime required for the work shall be brought to the site in unsiacked conditions and sinchod property and 
to specification on the work after approval of the Engineer in charge or his representative. 

32. All building materials arranged by the contractor shall be subject to the approved of the Engineer in charge and 
rejected materials if any, will have to be removed by the contractor with in three days from the  the site of the work 
otherwise a penalty of Rs. 50 per day may by imposed on him till the materials in questions are removed. 

33. The materials to be supplied by the department as per schedule “C” appended at the rates mentioned there in 
shall be supplied to the contractor in such lots and at such time as the Engineer in charge desired. The contractor 
should send his requirement will on advance to the Engineer In charge. The materials will be supplied in time as 
far as possible but in case of any materials belong not available no claim will be entertained in case of material in 
schedule “C” the contractor will use only those material which have been issued by the /Department unless 
directed by the Engineer in charge and approved by the executive Engineer. 

34. Other materials not covered by the schedule “C” can also be issued to the contractor at the discretion of the 
Executive Engineer In charge if available at the current market rate of stock rates which ever is higher. 

35. All materials issued to the contractor will have to bestnoked and stored properly at the site of the work and a 
proper account will have to be maintained by the contractor in accordance with the instructions of the engineer in 
charge etc. so that checking can be done when necessary. If any surplus materials are left after the completion of 
the work it shall put to disposed or removed by the contractor unless he receives permission in writing from the 
Engineer in charge. 

36. An order book will be kept at the site of the work in which instruction on may be recorded  by the Engineer in 
charge or his representative. The contractor or his authorized Agent will be required to sign the order book daily in 
acknowledgement of the instructions. In case the contractor refuse to do so the instructions written there in shall 
be binding on the contractor. 

37. VERBAL INSTRUCTIONS ISSUED BY THE OFFICERS : Any verbal instruction issued by officers from time to 
time in connection with; change in design or specification which the contractor thinks entitles him for extra 
payment shall be got confirmed in writing by the contractor . Failure to do this will not account entitle him extra 
payment. 

38. The contractor  shall be responsible  to carry out the work according to the drawing attached with the contract 
bond drawing of details given by Engineer I/C. Incase the contractor executes the work of larger dimension than 
shown in drawing he will only be paid for as per drawings in case work executed is of less dimensions and not 
covered by the tolerances allowed, It will be at the discreation of Engineer Incharge to accept the work or to 
reject. In case the work to be accepted the payment will be made as per dimensions actually executed. 

39. The contractor before commencing the work shall (a) part in a conspineous place at the hole of work notice, going  
the proper of wages which have been certified by the Engineer in charge. 
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40. The contractor shall be bound by the rules made by the Govt. with regard to the period for which wages have to 
be paid and deduction from wages. 

41. The contractor shall be bound to give preference to ex-service man where available. The nearest sub regional 
employment exchange may be consulted regarding available of such man. 

42. The tender rates shall includes all quarrying charges, royalty screening tools and plants carriage of materials to 
the site stacking and removal of all rekected materials, all taxes& water arrangement etc. 

43. Condition  of M.D.A conditions of contract manual from 79/80/81/82 will also be applicable and will form part of 
the contractor. 

44. No claim for extra payment on account of delay in the supply of material or machines to be issued by the M.D.A 
will be entertained. 

45. The contractor must write there correct and complete postal address in tender and arrange to take the delivery of 
all letter. If any letter achieved back undelivered it will be contractor responsibility and contractor shall be bound 
for such action as may be written in the content of such letter. Any change of address must be intimated to this 
office for which he should obtain acknowledgements. The contractor or his agent will not refuse to delivery of 
letter at the site of work in M.D.A office. 

46. Stamps duty as required on the contract deed will be borne by the contractor. 

47. The. M.D.A. Shall have the right of accept at reduced rate sub standard and defective work provided that the sub 
standard or defective  work out considered to be seriously defective by the Engineer In charge and the rates of 
works so accepted will be suitably reduced by the Executive Engineer to compensate the M.D.A and such 
reduction will be at the entire discretion of the Executive Engineer and shall be final and binding on the contractor. 

48. The work must comply with the relevant U.P. PWD detailed specifications and relevant latest standards of Indian 
standard codes, as Specified in regarding applicability interpretation or any dispute about specifications shall be 
final binding on the contractor. The tenderor shall be deemed  to cover the following where required to be done 
and no extra payment for these shall be made. 

(a) Cutting of existing roads and making it good after completion of work in original shape and with 
specification of broken work. 

(b) Cutting and making holes to the brick work or roofs (RB or RCC) or floors or plaster and making good the 
same after completion of the work to original shape and with specification of broken work. 

(c) Making of pillars to first class brick in 1:3 cement and approved coarse send mortar for finding water 
supply lines of water storage rank as desired by the Engineer in change. 

49. (d) Painting two coals of approved paint on all exposed faces either or H.C.I. pipe lines.flushing classes 
bracket and other fittings and M.S. banks and girders etc. 

50.     (e) Load jointing in HCL Boll and vent pipes lead shall be filled up to 2 cm minimum extra than chaulking by 
jute. 

51.     (f) The supervising staff can check by getting the lead joints opened upto 20% of all the joints the same shall 
have to be referred by the contractor at his own cost. If any joint found with lesser quantity of lead or 
cracks in lead jointing the penalty as deemed by the Engineer Incharge shall be imposed to all joints. 

52. The contractor shall have to dispose of all surplus earth, and rubbish etc.  away from the building from the 
site of the work as and where directed by the Eh. In charge at the time of the completion. 
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53. All the concealed pipe shall be tested as per direction of Engineer in charge and shall be concealed only when it 
is approved. The testing charges and equipment etc. for the same be borne by the contractor. The contractor 
shall be responsible for the leakage till the 10% security is released. 

54. The tendered rate shall include all the local and other taxes,. water charges, carring etc. No claim shall be 
entertained on such account the quantities are liable to vary on either side to anyextent for which no claim shall 
be entertained. 

55. After laying and joining, the S.W. and HCL pipes and fittings shall be inspected and got tested any joint found 
leaking shall be done and all leaking pipes removed and replaced without extra coat. 

56. The tendered rate shall be deemed cover the charges of making connection with water tanks and supply pipes 
etc. for which nothing extra shall be paid. 

57. The floor and walls etc. cut for proper completion of the work shall be repaired and finished to its original 
specification. 

58. The GI pipe work including fitting shall be tested to pressure as specified in relevant IS code to ensure that pipes 
have proper threads and proper materials. All leaky joints shall be made leak proof. Smoke test shall be carried 
out for HCL pipe line work as provided in the specifications. The S.W pipe shall be tested for 5 mtrs. Head of 
water nothing extra shall be paid for all these testing. 

59. For the material supplied by the department proper accounts will have to be maintained. For cement double lock 
system will have to be followed. 

60. Floor trap, nahani trap if any and W.C. shall be paid at the reduced rates i.e 90% of the rate till got tested against 
leakage to the satisfaction of the engineer incharge.  

61-  The contractor has to carry out the work of testing twice once before taking the final measurement and secondly 
any time during period of a month from the date of expiry of contract i.e malntuenance period of a month 
payment, for this 10% security shall be refunded only after the satisfactory comlition of work, test maintenance 
period. 

62- No payment will be made to contractor for qutting charge and its repair in brick work after completion of work for 
fixing percaste or cast insite, RCC shelves and no claim on this account shall be entertained. 

63-  The lambs of the doors, windows shall be finished with cement mortar 1:2:2: (1 cement, 2 coarse sand, 2 jamuna 
sand ) against the 12 mm and 15 mm thick plastering items of bill of quantities but nothin extra will be pald on this 
account. 

64-   No clain will be made to contractor for damage to building works or materials caused by rain, any natural clainities or 
any other reason what so ever durinng the execution of the work and no such claim on this account shall be 
entertained. 

I/We have carefully read the above conditions and agreed to abide by them. 

 

         EXCUTIVE ENGINEER, 
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Bill of Quantity 
Name of Work-- Remaining work in four storeyed 160 L.I.G. Houses in 
Pocket-CP Near S.T.P. at Lohia Nagar Scheme. 

S.No. DESCRIPTION OF WORK Qty Rate Unit   
Item No.1 Supply and fixing of 32mm thick flush Doors 

commercial quality conforming to I.S. 2202 
Part 1(1983) including fixing of wooden cleats 
and stoppers and including fixing and 
adjustment of hinges bolts locks handles spring 
fitting with necessary screws to besupplied 
departmentally.(S.I.No.470/2009 of Lucknow 
Schedule) 

1558.00 950.00 Sqm   
Item No.2 Approximate cost of ISI marked oxidized iron 

fitting with screw for door & window etc. (for 
estimate purpose only).[SI.No.473] 

1558.00 300.00 Sqm   
Item No.3 Painting or varnishing work in small areas or 

new wood work with one coat(upto one squre 
metre of ready mixed paint and two coat of 
approved superiour quality ready mixed paint  
including supply of all Materials,labour,tools & 
plants etc. required for proper completion of the 
work.Paint to be used should confirm the ISI 
no.103-1950                         [SI No.641+642] 

3540.00 65.00 Sqm   
Item No.4 Providing & Fixing of 1mm thick M.S. Sheet 

garage door with frame of 32x32x5mm angle 
iron & 3.15mm thick M.S. gusset plate at the 
junction and corner including supply and fixing 
of necessary fittings 

17.50 1715.00 Sqm   
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Item No.5 P/F white vitreous china water closet quality 
pan indian type W.C. pan 580 x 440mm size 
with 100mm sand cast iron for P or S trap, 10 
lit. low level PVC flushing cistorm (of 
approved make) with fittings C.I. / M.S. 
brackets 32mm dia flush pipe with fitting and 
clamps over flow arrangement with special and 
mosquito proof coupling of approved municipal 
design including painting of fittings and 
brackets cutting and making good the wall, 
floors wherever required . (S.I. No. 19.1) 

17.50 2250.00 Each   
Item No.6 Supply & Fixing of Kitchen Sink of  Steel star or soft 

line size 600x450x230mm including waste Jali as 
per direction of Engineer-in-charge.(M.R.) 

160.00 1100.00 Each   
Item No.7 Supply & Fixing of R.S. bracket for flushing sistern 

or Sink etc. as per direction of E/I(S.I.N0.7 of 
Sanitary Material) 160.00 50.00 Each   

Item No.8 Supply & Fixing of 32mm dia P.V.C. waste pipe for 
Sink of app. Quality.(S.I.No.82 of water Supply 
Material) 160.00 50.00 Each   

Item No.9 Supply  of low denisty Polyethylene seamless 
one peace moulded tank of 200 liter each 16 
Nos of I.S.I. marked and placing the same in 
proper position including all taxes(S.No.2 of 
Chapter 19 of Locknow Schedule) 

80000.00 6.00 Liter   
Item No.10 Fixing of P.V.C. water tank of 250 Liter to 500 Liter  

(S.I. No.12 of Chapter23) 160.00 250.00 Each   
Item No.11 Supply & Fixing of 15mm dia brass ball float valve 

for water Tank of app. Quality (S.I. No.36 of 
Chapter21) 160.00 140.00 Each   

            
 

 

 


