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VOLUME -1  

TECHNICAL BID 

 

 

Name of the work  :   'krkCnh uxj ;kstuk ds fudV xzke dk’kh esa 

bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA 

 

 
 
Note :  The Tenderor must read carefully every page of the 

details, Conditions of Technical Bid and Submitt in the 
Sealed Enevelope of Technical Bid after signing on each 
page of the Conditions.   

 
 
 
 
 
 

Year -2015     Executive Engineer 
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Technical Bid 
 
Name of the work   'krkCnh uxj ;kstuk ds fudV xzke dk’kh 

esa bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA  

 

  

Estimated Cost   : Rs. 80.55 Lacs 

Cost of Tender with 14% Vat: Rs. 2850.00 

Earnest Money   : Rs. 1.62  Lacs 

Time of Completion               : 3  Month 
Defects Liability Period  : 12 months after the   
      actual date of completion   
 
Validity of Tender   : 3 months 

Date of Receipt of Tender : 17-06-2015 

Date of Opening of    

(1) Technical BID  : 17-06-2015  

(2) Financial BID            :    After Sanction Technic Bid 
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S.L. NO. ………………. 

 Name of Work:-  'krkCnh uxj ;kstuk ds fudV xzke dk’kh esa 

bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA 

 
DETAILS OF THE EARNEST MONEY ATTACHED 

Vide CDR/FDR/Post Office book/NSC/PC/Term deposit of 

………………. 1/2/3/5 years No. …………………………. dated 

……………………….. of Rs. …………………………………….. Name 

of Bank ……………………………………………………... 

 

 

     SIGNATURE OF CONTRACTOR 
 

IMPORTANT NOTICE 
Mere issuance of tender papers does not confer eligibility. 

The eligibility will finally be decided based on the documents 

furnished by the tenderor in their “ TECHNICAL BID” 

 

         

Executive Engineer 
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INSTRUCTIONS TO THE TENDERER  
 
1 The tender shall be submitted as two bid system in accordance with the procedures 

detailed here in specified documents shall be submitted in envelope of appropriate 
size, which shall be duly sealed. 

2 Conditional tender will not be considered. 
3 Tender documents are to be submitted in two envelopes marked No. 1 shall contain for 

Technical Bid and marked No. 2 for Financial Bid. The details of documents to be 
submitted with each envelope are given below. 

 
LIST OF DOCUMENTS TO BE SUBMITTED   
The details or document to be submitted with each envelope are given below : 
 
ENVELOPE MARKED -1 (Technical Bid) 
1 Earnest money in the shape of NSC/FDR/CDR of schedule bank duly pledged in favour 

of E.E., Meerut Development Authority, Meerut  
2 Duly filled up pre-qualification documents appended with the tenders. 
3 List of works satisfactorily completed during the last Five financial years in Govt./Semi-

Govt along with certificates (Attested copy) clearly indicating Date of start, date of 
completion, amount of work actually executed. Experience certificates should clearly 
indicate the head bifurcation of work i.e. Road, Drain, Sewer, Building, Electrical etc. 

4 Proof of Liquid Assets duly certified by nationalised/Scheduled bank and issued not 
before three months as per pre-qualification requirement as per Appendix “B” (original or 
attested copy will be entertained). 

5  Latest income tax clearance Certificate. Valid till date (Original or attested copy) clearly 
indicating turn over of last five  assessment years. In case, ITC not available then Audited 
Balance Sheet duly counter sig. By C.A. for last three years clearly indicating turnover 
and TDS may be included. 

6 List of tools and plants. Affidavit by Notary on minimum Rs. 10/- non judicial stamp paper 
(original) 

7 List of Technical staff with their qualification professional experience and length of the 
service with the firm Affidavit by Notary on min. Rs. 10/- non-judicial stamp paper 
(original) 

8 Original Copy / Attested copy of the partnership deed if it is a partnership firm and 
Attested copy of registration certificate in case of company, sole proprietorship 
declaration in the case of sole proprietorship firm. 

9 Authority letter in original or attested by notary not more than one year old of the 
firm/tenderer in favour of the person who has signed the tender documents with 
telephone No. and complete postal address. 

10 Failing in compliance any of the above conditions will lead to rejection of tender. 
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ENVELOPE MARKED – 2 (Price Bid) 
 
1 Price bid  will be invited from successful bidders AFTER EVALUATING  ( R.F.Q.) 

separately. 
2 Non judicial stamp paper of Rs. 100.00 (Rupees Hundred Only) of U.P. along with 

revenue stamp. 
 
 
 
SYSTEM TO OPEN TENDERS: 
1. Envelope No. 1 containing the tender fee ,earnest money deposit and pre-qualification 

documents shall be opened first on specified date and time. 
 
2 .Sealed price bids of only successful bidders shall be open after informing by notice and 

web site of MDA as described in notice on fixed date. The quotes rates of various tenders 
will be read out Tenderers desirous to be present shall be allowed at the time of opening 
of price bid. 

 
 

Executive Engineer 
    M.D.A. Meerut. 
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fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij vkeaf=r fufonk dh 

fo’ks"k 'krsZ 

TENDER DOCUMENT NO.-07 

1  fufonknkrk dks :0 300@&yk[k ls vf/kd vkx.ku ykxr ds dk;ksZa gsrq esjB fodkl 

izkf/kdj.k esa iathd`r gksuk vko';d ugha gSA dsUnz ljdkj@izns'k ljdkj esa iathd̀r 

vuqHkoh QesZ fufonk dz; dj ldrh gSaA :0 300@&yk[k ls de ykxr ds dk;ksZa gsrq 

fufonknkrk dks esjB fodkl izkf/kdj.k esa okafNr Js.kh esa iathd`r gksuk vfuok;Z gSA  

2 fufonknkrk }kjk fufonk 'kqYd ds lkFk dk;Z dh fufonk gsrq fu/kkZfjr vko';d vgZrkvksa 

dh Loizekf.kr izfr;kW lhycUn fyQkQs esa Mkydj rduhdh o foRrh; fcM~ nh tk;sxhA 

rduhdh fcM~ ds lkFk fufonk 'kqYd dh jlhn@Mªk¶V layXu u gksus o /kjksgj jkf’k dk 

Mªk¶V fu/kkZfjr fnukad rd tek u djus dh n'kk esa ,sls fufonknkrkvksa dks vkxkeh rhu 

ekg rd fufonk izfdz;k esa izfrHkkx ugha ysus gsrq fMckj dj fn;k tk;sxkA   

3 fyQkQs ds Åij dk;Z dk uke ,oa rduhdh fcM~ vafdr djus ds mijkUr gh rduhdh 

o foRrh; fcM~ ds fyQkQs ,d fyQkQs ds vUnj lhycUn dj fufonk ckDl esa 

Mkyuk gksxkA fyQkQs ds Åij dk;Z dk uke ,oa rduhdh fcM~ vafdr u gksus dh n'kk 

esa ml fyQkQs dks ugha [kksyk tk;sxk ,oa bl lEcU/k esa dksbZ Dyse ekU; ugha gksxkA  

4 izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM~ [kksydj fuEu vgZrkvksa ds lkis{k ewY;kadu 

fd;k tk;sxkA ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk fooj.k muds lEeq[k 

fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½fufonknkrk }kjk foxr 05 o"kksZa esa U;wure ,d vuqcU/k ds vUrxZr vkefU=r fufonk 

dh leku izd`fr dk dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls iw.kZ 

fd;k x;k gks] ftldh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds ,d 

frgkbZ  ds cjkcj ;k vf/kd gksA dk;ksZ dk fooj.k izk:i&, ij vko';d vfHkys[kksa 

lfgr layXu djuk gksxk&                                     

15 vad 

4-1¼c½ fufonknkrk }kjk foxr 05 o"kksZa esa ,d ls vf/kd vuqcU/k ds vUrxZr vkefU=r 

fufonk dh leku izd`fr ds dk;Z ljdkjh o v/kZljdkjh foHkkx esa lUrks"ktud :i ls 

iw.kZ fd;s x;s gksa] ftudh U;wure ykxr vkefU=r fufonk dh vkx.ku ykxr ds ,d 

frgkbZ ds cjkcj ;k vf/kd gksA ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½ 

                                                                       10 vad 

4-1¼l½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh foHkkx 

esa izxfr esa py jgs dk;ksZ ds dfeUVesUVl~ dk fooj.k lk{; lfgr layXu djuk gksxkA 

orZeku le; esa vkefU=r fufonk dh vkx.ku ykxr ds ,d frgkbZ  ykxr dk dk;Z 

,d gh vuqcU/k ds vUrxZr izxfr esa gksus ij A                          10 

vad  

4-1¼n½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o v/kZljdkjh foHkkx 

esa U;wure vkefU=r fufonk dh vkx.ku ykxr ds ,d frgkbZ ykxr ds ,d ls vf/kd 
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vuqcU/k ds dk;Z izxfr esa gksus ij A ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k½ A 

                                     10 vad   

4-2¼v½ fufonknkrk }kjk foxr 05 o"kksZa esa fdlh ,d o"kZ dk VuZ vksoj vkefU=r fufonk dh 

vkx.ku ykxr ds cjkcj ;k vf/kd gksus ijA fufonknkrk dks foxr 05 o"kksZ ds VuZ 

vksoj ¼pkVsZM ,dkmUVsUV ls izekf.kr cSysUl 'khV½ dk fooj.k layXu djuk gksxkA  

                                                                        20 vad 

4-2¼c½ fufonknkrk }kjk vo'ks"k 04 o"kksZa esa ¼4-2v ds vfrfjDr½ fdlh o"kZ dk VuZ vksoj  

      vkefU=r fufonk dh vkx.ku ykxr ds cjkcj ;k vf/kd gksus ijA ¼2-5 vad izfro"kZ½A  

                                 10 vad 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 10 izfr'kr /kujkf'k dk jk"Vªh;d`r cSad }kjk 

tkjh Liquid Assets dk izek.k&Ik= ¼3  ekg ls vf/kd iqjkuk u gks½ izk:i &ch  ij 

layXu djuk gksxkA                         15 vad 

5-1¼c½ fufonknkrk ds Liquid Assets fufonk ykxr dh 10 izfr'kr ls vf/kd 30 izfr'kr 

rd vfrfjDr vad ¼izR;sd 10 izfr'kr ij 5 vad½                     10 vad  

6- fufonRr njsa vfHk;U=.k foHkkx }kjk fu/kkZfjr njksa ls U;wu gksus dh n'kk esa lQy       

fufonknkrk dks Li"V djuk gksxk fd og dk;Z dks xq.koRrkiwoZd fdl izdkj 

lUrks"ktud :i ls iw.kZ djsxkA blds fy, fufonknkrk ls vfrfjDr ijQksjesUl 

xkjUVh dh ,QMhvkj@,u,llh i= tkjh gksus dh fnukad ls ,d lIrkg ds vUnj 

tek djuh vfuok;Z gksxhA mDr vof/k esa fu/kkZfjr ijQksjesUl xkjUVh tek u djus dh 

n’kk esa /kjksgj jkf’k tCr dj yh tk;sxhA ijQksjesUl xkjUVh fMQsDV yk;fcfyVh 

ihjh;M ¼dk;Z ds vfUre fcy Hkqxrku dh fnukad ls ,d o"kZ½ ds mijkUr dk;Z 

lUrks"ktud gksus ij voeqDr dh tk;sxhA  

7- fufonknkrk dks :0 300 yk[k ;k vf/kd dh ykxr ds dk;ksZa gsrq vuqHkoh QeksZa dks oS/krk 

vof/k ds vUrxZr ftykf/kdkjh }kjk tkjh pfj= ,oa dk;Z dh Js.kh ds vuqlkj okafNr 

gSfl;r izek.k i= dh uksVjh }kjk lR;kfir izfr rduhdh fcM~ ds lkFk layXu djuh 

vfuok;Z gksxhA 

8- fufonknkrk dks fufonk lwpuk esa vafdr /kjksgj  /kujkf'k dh ,Q0Mh0vkj0@jk"Vªh; cpr 

i= vf/k'kklh vfHk;Urk] esjB fodkl izkf/kdj.k ds i{k esa cU/kd dj fufonk vkeU=.k 

dh fnukad ls nks fnu iwoZ rd lEcfU/kr vf/k’kklh vfHk;Urk dk;kZy; esa tek djuh 

vfuok;Z gksxhA ftl Bsdsnkj }kjk /kjksgj jkf’k mijksDrkuqlkj fu/kkZfjr fnukad rd tek 

ugh dh tk;sxh] mldh fufonk ij fopkj ugha fd;k tk;sxkA  

9-  fufonknkrk QeZ ds ikl dk;Zjr LVkQ izk:i &lh  ij rFkk miyC/k e'khujh ,oa **Vh 

,UM  ih** dk fooj.k izk:i&Mh  ij layXu dj mDr vk'k; dk 'kiFk i= Hkh rduhdh 

fcM ds lkFk izLrqr djuk gksxkA 

10-  fufonknkrk dks rduhdh fcM ds lkFk bl vk'k; dk ,d 'kiFki= layXu djuk 

vfuok;Z gksxk] ftlls ;g iqf"V gks fd mls iwoZ esa dksbZ dk;Z le; ls iw.kZ u djus vFkok 

fof'kf"V;ksa@xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gSA 
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11- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM~ ds lkFk layXu djuk gksxk fd 

fufonknkrk dh QeZ@dEiuh vFkok mldk izR;sd lk>snkj@ funs'kd lEiw.kZ Hkkjr esa 

dgh ls Hkh ltk;k¶rk@fnokfy;k@cdk;snkj vFkok CySd fyLVsM ugh gS A 

12-  fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM~ ds lkFk layXu djuk gksxk fd 

fufonk ds lkFk layXu leLr izi= tSls cSysUl 'khV] dk;Z iw.kZrk izek.k i= o VuZ 

vksoj] vkfn lR; o lgh gSaA 

13- fufonk izi= esa =qfViw.kZ lwpuk nsus vFkok xyr 'kiFk i= izLrqr djus ij izkf/kdj.k 

}kjk mldh /kjksgj jkf'k o vU; c/kad /kujkf'k tCr dj yh tk;sxh A   

14- ftu fufonknkrkvksa dks rduhdh fcM~ ds ewY;kadu esa 60 izfr'kr ls vf/kd vad izkIr 

gksaxs] dsoy mUgha Bsdsnkjksa ls foRrh; fcM~ dk fyQkQk fu/kkZfjr fnukad dks [kksyk 

tk;sxkA fyQkQs ds Åij dk;Z dk uke ,oa foRrh; fcM~ vafdr u gksus dh n'kk esa ml 

fyQkQs dks ugha [kksyk tk;sxk ,oa bl lEcU/k esa dksbZ Dyse ekU; ugha gksxkA  

15- rduhdh fcM~ esa lQy Bsdsnkjks ds p;u ds mijkUr] lQy Bsdsnkjks dks foRrh; fcM 

[kksyus dh frfFk o le; gsrq] vyx ls lwfpr fd;k tk;sxkA 

vfuok;Z 'krsZa%& 

16- izkf/kdj.k esa orZeku esa py jgs leLr dk;ksZa dh orZeku izxfr izk:i ^bZ* ij vafdr 

djuh vfuok;Z gksxhA mDr lwpuk vafdr u gksus dh n’kk esa fufonk ij fopkj ugha 

fd;k tk;sxkA 

17-  fo|qr lEcU/kh dk;ksZa gsrq fufonknkrk dks layXu vuqHko izek.k i=ksa ds lkFk lEcfU/kr 

dk;ksZa ds ^dk;Z iw.kZrk izek.k i=*] uxj fuxe o ih0oh0oh0,u0,y0 dks gLrkUrj.k 

lEcU/kh izek.k i= lR;kfir dj layXu djuk vfuok;Z gksxkA vU;Fkk fufonk ij fopkj 

ugha fd;k tk;sxkA 

18- fdlh fcM~ dks fcuk dkj.k crk;sa Lohd`r djus vFkok fujLr djus dk vf/kdkj mik/;{k] 

esjB fodkl izkf/kdj.k dks gksxkA 

19- gkWVfeDl IykUV ls lEcfU/kr dk;Z gsrq] fufonknkrk ds ikl gkWVfeDl IykUV ds LokfeRo 

ds lkFk&lkFk] IykUV dks dk;Z LFky ls 50 fdeh0 dh ifjf/k ds vUnj LFkkfir gksuk 

vfuok;Z gksxkA fdjk;s@yht ij fy;s x;s IykUV ds vk/kkj ij nh x;h fufonk ij 

fopkj ugha fd;k tk;sxkA 

20-  pkj eafty ls vf/kd ÅWapkbZ ds Hkouksa ds fuekZ.k gsrq] fufonknkrk dks 15 ehVj Å¡pkbZ ls 

vf/kd ¼ikWap eaftys o vf/kd½ ds cgqe¡ftys Hkouksa ds fuekZ.k dk;Z] ftlesaa fy¶V yxkus 

dk dk;Z ,o¡ ^fLVYV@cslesUV ikfdZax* dk dk;Z Hkh lfEefyr gks] ds lUrks"ktud :i ls 

iw.kZ fd;s tkus lEcU/kh izek.k i= rduhdh fcM~ ds lkFk layXu fd;k tkuk vfuok;Z 

gksxkA 

21-  pkj eafty ls vf/kd ÅWapkbZ ds Hkouksa ds fuekZ.k gsrq fufonknkrk dks U;wure 15 ehVj 

Å¡pkbZ ls vf/kd ¼ikWap eaftys o vf/kd½ Hkouksa ds fuekZ.k esa vfXu 'keu lEcU/kh dk;Z ds 

lUrks"ktud :i ls iw.kZ fd;s tkus ds lEcU/k esa vfXu 'keu foHkkx }kjk tkjh izek.k i= 

rduhdh fcM~ ds lkFk layXu fd;k tkuk vfuok;Z gksxkA 
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22-  pkj eafty ls vf/kd ÅWapkbZ ds Hkouksa ds fuekZ.k gsrq fufonknkrk dks U;wure 15 ehVj 

Å¡pkbZ ls vf/kd ¼ikWap eaftys o vf/kd½ Hkouksa ds fuekZ.k esa vkUrfjd fo|qrhdj.k dk;Z 

ds lUrks"ktud :i ls iw.kZ fd;s tkus ds lEcU/k esa fo|qr lqj{kk funs'kky; }kjk tkjh 

izek.k i= rduhdh fcM~ ds lkFk layXu fd;k tkuk vfuok;Z gksxkA  
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TERMS                AND            CONDITIONS 
 

1 Earnest money is required to be deposited in the shape of NSC/FDR/CDR of the Scheduled Bank 
of India duly pledged in favour of E,E., M.D.A. Meerut. 

. 
 

2 Tender of the firms who have litigation in any Court of Law against MDA will not be considered. 
 
3 Tenders of firms liable to be rejected who have failed to complete the work timely and work is still 

pending for more than a year in the Authority. 
 
4 Tender documents shall be available for sale from office of the Executive Engineer MDA  after 

depositing the cost of tender in account office to the Cashier M.D.A., Meerut. 
 
5 Tender will be received up to 3.00 P.M. dated 17-06-2015 and the Technical bids shall be opened 

on the same date at 4.00 P.M. in the presence of available tenderors. 
 
 
6 The Financial bids of the pre-qualified bidder shall be opened after sanction of Technical bid. The 

date of opening of Financial bid will be informed only to the Technically successful bidders . 
 
7 V.C. MDA reserves the right to reject any or all tenders without assigning any reasons. 
 
 
8 Defect liability period for the executed work shall be one year after the actual date of completion. 
 
 
9 JOINT VENTURE FIRM : 
 

Firms forming joint venture for qualifying in the pre-qualification bid of said tender are not eligible . 
 
 
 
 
 
  

 Executive Engineer 
    M.D.A. Meerut. 
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SPECIAL CONDITIONS OF CONTRACT 

  
GENERAL  
1 These special conditions shall be read in conjunctions with the General conditions of the 

contract. Where the provisions of these Special Conditions are at Variance with the provisions 
of the General Conditions of the contract the provisions of these special conditions shall take 
precedence. 

2 The Contractor is expected to be well conversant with the conditions of GPW from 9 as 
applicable to MDA, works (General conditions of the contract) which shall be part of the 
agreement. 

3 The tenderor are advised to see carefully the site of work and structural / architectural drawings 
etc. before actually submitting their tender. The structural / architectural drawings for the work 
under the scope of this tender can be seen in the office of the CE/EE, MDA, Meerut on any 
working day between 11:00 A.M. to 4:00 P.M. 

TENDEROR TO ENSURE AND NOTE 
4 The tender is to be addressed to the Executive Engineer, M.D.A. and should be submitted with 

the name of the work written on the cover as per directions given in instructions to the 
tenderors. The tenders may either be sent by Registered Post or may be deposited in the 
tender box specially kept for the purpose in the office of the C.E. M.D.A. Meerut and in 
Allahabad bank Extension Counter at M.D.A. main office. No excuse for the late receipt of the 
tenders due to loss or delay in postal transit shall be considered. 

5 No page for the tender shall be removed and the entire set must be submitted, as it is, Failure 
to comply the instructions may result in the rejection of the tender. 

6 All entries made by the tenderor should be in one link and should be legible Tender should not 
contain erasures and corrections and if any they should bear the dated initials of the tenderor. 
The tenderor must sign each page of the tender. 

7 No additions of alternations are permitted in the tender papers. If tenderor does so, the same 
shall not be considered and such tender is liable to be rejected. 

8 Any tenderor not fulfilling all the conditions is likely to be rejected. 
9 No refund of the cost of tender is claimable for tenders not accepted or for tenders not submitted. 
10 Contractor has to sign the agreement after submission of stamp paper within ten days from the 

date of award  of the work. In case of delay on the part of the contractor beyond ten days, a 
penalty of Rs 1000/- per day will be imposed and shall be recoverable from contractor and will be 
deducted from any dues of Contractor. 

 
EARNEST MONEY AND SECURITY DEPOSIT 
 
11 If the contractor withdraws his offer/tender, or modified his offer/tender, before acceptance of the 

tender, his entire earnest money at the time of tender,will be forfitted by Authority. 
12 The contractor shall have to deposit the required earnest money at the time of tender. 
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13 The contractor, whose tender is accepted will be required to furnish amount by way of security 
deposit for the fulfillment of the contract, at the preseribed rate of the sanctioned amount  for 
construction period and one year aetter the actual date of completion. 

14 The tenderor shall submit Non-Judicial Stamp Paper Purchased only from treasury (as per 
stamp act and G.O. dated 14-08-2002 if I.G. Registration) of following value. 
14.1 Rs. 125.00 per thousand in case of cash security according to article  

 40-A. 
 14.2  Rs 70.00 per thousand in case of F.D.R/N.S.C./K.V.P. etc according to   
   article 40-B 
 14.3  Rs. 100.00 only in case of guarantee of two persons as third party    
   according to article 57. 
 14.4  Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of   
   Bank Guarantee according to article 12-A. 
15  The earnest money deposited by the unsuccessful Tender shall be returned  with in thirty days 

from the days of acceptance of the tender of within 30 daysor receiving the request from 
tenderor whichever is later. 

16 After the acceptance of the tender, the earnest money of the successful  Contractors shall be 
converted into the Security deposit. 

17  The Security deposited shall be refunded to the contractor after expiry of, for  development 
works six months and for building works twelve moths from the  actual date of completion of 
work only if no imperfections become apparent in the  
        work during defect locality period. 
 
REGARDING MATERIALS  
18 All the materials for the works shall be arranged by the contractor at his own cost. 
19 All the material collected by the contractor during execution of work or otherwise shall be 

properly stacked and arranged as directed by the Engineer-in-Charge. 
20 Contractor shall have to make their own arrangement for water and electricity at the 

 site of work. The water should fit for drinking in case the authority supplies the water, the 
contractor shall have to pay charges at rate fixed by Authority. 

 
21 M.D.A. shall give necessary recommendation letter to the concerned authority for  giving 

water and power connection to the contractor. However any delay in getting water or power 
connection shall not entitle the contractor for any compensation or  extension in completion 
period. 

 
22 The stone ballast and grit will be blue textured and free of soft pieces the guage of the ballast 

shall be as per detailed latest specifications of CPWD/PWD including all correction Slips till 
date. 

 
23 The contractors is to stack the material at the road sides according to the size of material with 

stack numder as directed by the E/I and no material shall be  stacked on road embankment. 
The material shall be allowed to spread for consolidation only after recording of 
measurements and taken into road material  account register. 
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24 A deduction @ 7.5% shall be made from stack measurements of stone metal to arrive at net 
quantity for the purpose of payment. 

 
25 Cement and steel shall have to be arranged by the contractor only from the approved 

manufacture / re-rollers who hold ISI license only cement and steel should be ISI marked and 
to the entire satisfaction of the E/I. Test certificate for steel will have to submitted by the 
contractor at the time when steel will be supplied at site. 

 
26 With each lot of material arranged by the contractor for construction work he shall produce 

proper receipt of purchase from the manufacture-roller. 
 
27 The contractor has to arrange the test certificates of each lot from an approved test 

laboratory. Engineer-in-charge, MDA shall have the right to take sample for  testing as per 
CPWD / ISI norms or directed by the Engineer in charge and get it tested. The contractor 
shall bear all charges of sampling, carriage and testing etc. 

 
28 The cement shall be stored  at site of work as per B/S requirement and shall be kept under 

double lock and key system by the contractor at his own cost. 
 
29 The Contractor in a register at site shall keep complete accounting of material purchased and 

consumed. All register at site shall have machine numbered pages. 
 
30 The contractor shall provide at his own cost proper storage facility for the materials  brought by 

him to prevent any loss, damage or deterioration of the same. 
 
31 The contractor shall confine his equipment storage of materials operation of his works and 

people to the limits as directed by the E/I and shall not unnecessary spread over the premises 
with his materials and hutment. 

32 The Contractor shall make arrangement for watch and ward of the material at his own cost. 
 
33 All the materials and workmanship shall be as per specifications described in the contract and 

in cases not covered in the contract, these shall be in accordance with  
 the E/I instructions and shall be subjected from time to time as the E/I may direct at places of 
manufacture at the work site or in the MDA Laboratory or recognized laboratory of the city. 
The contractor.Shall provide conveyances labour and material required for examining 
measuring and testing of the work and a quality materials, used contractor shall supply 
sample of the materials get them approved before using in the work. The cost of such 
conveyance, labour and materials, provided for testing purpose, testing charges and for 
examining the work and for proper completion of the same shall be borne by the contractor 
and no extra payment shall be made for the same. 

34 Samples makes of materials / equipments (electrical) and item of work shall have to be got 
approved by the contractor from E/I before execution. 

35 The contractor shall ensure to consume the material within its expiry date. The material if 
consumed after the expiry date the affected work will have to be dismantled or the recovery 
shall be made by the Authority at the rate of double the cost of work in which such materials 
are consumed. 
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LABOUR REGULATIONS 
36 The contractor will have to follows all existing rules and regulations of the Govt. and labour 

department regarding the labour employed by him without entitling him for any extra claim on 
this account. 

37 The contractor shall be responsible for the damages done to any property of injury to any 
person whatsoever caused by him or any body in his employment or caused in consequence 
of his work. He will indemnify and keep the Govt. indemnified against claims, demands 
proceedings charges,Cost charges and expenses whatsoever in respect of or in relation to 
any such injuries or damage. The contractor shall take a necessary precautions for the safety 
of his employees  on the work and shall comply with all applicable provision of safety laws 
and building codes to prevent accident or injuries to persons on the work. 

 
EXECUTION OF WORK  
38 All drawings and designs will be supplied according to the necessity of the particular work and 

the contractor will not have any claim for compensation in case of late supply of necessary 
design drawings. 

39 For caring out the work the contractor shall be provided with one set of working drawing. 
Additional copies if required will be supplied to him on payment of  additional charges as 
decided by Engineer-in-Charge. 

40 The contractor shall be wholly responsible for setting out the works and for the corrections of 
the positions levels dimensions and alignment according to the plan/drawings including all 
necessary instruments page poles, etc and other material required for the purpose to the 
satisfaction of E/I.     

41 The work shall be executed as per program drawn by the contractor and approved by the E/I. 
If the part of the site is not available due to any reason the program of the contractor  

42 If the Engineer-in-charge, MDA shall find that the work progress is slow and feels that the 
work will not be completed in the time specified then the Engineer-in-Charge, Meerut 
Development Authority, shall order the contractor to work day and nights and / or on holidays 
and the contractor shall obey these orders without objection or request for compensation. No 
compensation whatsoever shall be paid on this account. 

43 In the event of working at night, the contractor shall provide sufficient lighting safety 
arrangements for working staff to the satisfaction of the Engineer-in-charge, MDA Any order 
or approval issued under this clause by the Engineer-in-charge, MDA shall not relieve the 
contractor from of diminish his obligation under the contract. 

 
CONTRACTORS SUPERVISORY STAFF 
44 Within fifteen days of the registration of the contract bond, the contractor shall have to notify 

in writing the names of his two authorized Representatives. One of them will always be 
available at the site of work to receive technical order instruction for issue of material sand 
other miscellaneous works. The contractor shall be fully     responsible for the order received 
by his representative or the materials received by his representative. 

 



 
                 MEERUT                 DEVELOPM     AUTHORITY ,                 MEERUT 

- 16 - 
 

45 The contractor shall provide sufficient supervision to the work using the skill  and  attention. 
He shall deploy following experienced engineer on the work throughout its currency of work.  

Works costing more than Rs. 25.00 Lacs                        One diploma Engineer 
and up to 50.00 Lacs 
Works costing between Rs. 50.00   One Graduate Engineer 
and up to 100.00 Lacs     One diploma Engineer 
Works costing between Rs. 100.00 to    Two Graduate Engineer 
500.00 Lacs      Two diploma Engineer 
Works costing between Rs. 500.00 to    Two Graduate Engineer 
and above       Three diploma Engineer 
 
  The Engineers deployed by contractor shall be got approved in writing from the 
Engineer-in-charge (whose approval at any time can be withdrawn) for supervision of the work 
and to receive directions and instructions of the work from E/I. on behalf of contractor. The 
supervisory staff of the contractor shall not be changed without obtaining the approval of E/I. In 
the event of non presence of these Engineers, Authority  will deduct @ Rs 10,000.00 PM per 
graduate Engineer and @ Rs. 6,000.00 PM per diploma Engineer which will be non refundable. 
The decision of Executive Engineer in regards to presence and/or absence of such engineer 
from the work shall be final and binding upon the contractor. The contractor will have to remove 
and person employed on the work if ordered by the E/I for any reason. 

46 If the contractor does not use at site the T&P as mentioned in the Appendix ‘D’ the same shall 
be arranged by the authority and the necessary deductions for the rental of machinery and T&P 
shall be made from contractors bills or penalty as deemed fit shall be imposed for which no 
claim shall be entertained. 

 
WORK TO BE DONE AS PER SPECIFICATIONS  
 
47 The specification to be follows for the execution of the works shall be : 

a) The latest MOST/CPWD/PWD specification for works with correction slips up to date of 
receipt of tender. 

b) Relevant ISI standard for work not covered by the above. 
c) Material bearing ISI Mark shall be given first preference for use in works for  all articles 

without ISI marks the quality shall be judged by the relevant ISI specifications. 
48 The Bill of Quantities is to be read in conjunction with the Form of tender,drawings, conditions 

of contract, specifications as these documents are jointly explanatory and descriptive of the 
works included in contract. In case of contract amongst description of the items specifications, 
conditions and drawings, the following order of precedence shall be followed. 
a) Provision as per direction of items  
b) Provision in special conditions of contract. 
c) Provision in specification 
d) In absence of above the decision of Engineer-in-charge shall be final & binding. 

49 All works under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the E/I and other authority Officials at all 
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times during the usual working hours all other times, If notice for the inspection of site by the E/I 
or any other official is given to the contractor should either himself be present to receive orders 
and instructions or contractors agent shall be considered to have the same force as if they had 
been given to the contractor himself. The contractor shall also provide all facilities necessary for 
inspection of the work by the E/I or their official for which n payment shall be made to the 
contractor.Engineer-in-charge MDA shall have the right to inspect the work and related 
documents either through their authorized officers or any agencies appointed for such purpose 
as and when the need is felt in order to assess the work progress, the quality of material used 
in the constructions issued in pursuance of the above inspections. 

50 SITE ORDER BOOK shall be maintained at the site of the work in which instructions shall be 
given to the contractor or in his absence by his authorized representative or agent and in such 
case it will be presumed the same have been conveyed to him in time. 

 
VARIATIONS  
 
51 The quantities given in the bill of quantities are approximate and are liable to variation up to 

25% on either side without entitling the contractor to any compensation or extra rate. 
 
RATE 

 
52 In giving their rates the Tenderor should take in to account all fluctuations of the market. As no 

claim shall be entertained on this account during the acceptance of the tender and currency of 
the contract. 

53 The tendered shall be for all completed items of the work and shall includes all quarry royalties, 
testing, screening, tools and plants railway freight, carriage of materials to site, stacking and 
removal charges of any rejected materials and municipal taxes, octori etc. and all other taxes in 
force from time to time. 

54 Tendered rates are inclusive of all taxes and levies payable under the respective statutes. 
However pursuant to the constitution (Forty Sixth Amendment) Act.  1982 if any further tax of 
levy is imposed by state, after the date of receipt of tenders, and the Contractors there upon 
necessarily and properly pay such taxes / levies, the contractor shall be reimbursed the amount 
so paid provided such payment, If any, is not in the opinion of C.E. (whose decision shall be 
final and binding) attributable to delay in executing of work within the control of the contractor. 
a) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allows inspection of the same by a 
duly authorized representative or as the Engineer-in-charge may require. 

b) The contractor shall within a period of 30 days of imposition of any further tax of levy 
Pursuant to the constitution (Forty Sixth Amendment) Act 1982 gives a written notice 
thereof to the Engineer-in-charge may require. 

c) No escalation on any account shall be paid. 
55 Rates quoted shall be considered to be for all height unless specified otherwise. 
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PAYMENT  
 
56 The contractor shall submit monthly running bills to the MDA for the work completed by him 

during the month. The Engineer-in-Charge  MDA shall check the bill and 75% payment shall be 
made for the citified amount within 15 days of submission of bill, balance amount due against 
this bill shall be released after the same is cleared by the MDA. Security deposit recovered 
reaches the total figure outlined in clause 1 of GPW Form – 9. The certificate of the Engineer-
in-charge, MDA regarding the sum payable against bills shall be final and conclusive. 

57 Any claim, during the period of contract will be submitted in writing within the currency of the 
contract bond failing which the claim shall not be entertained. 

58 The contractor shall sign “No claim certificate” on running bills and in case of any claims or 
extra item he must mention the item and rate and Qty. specifically otherwise no claim shall ne 
entertained later on. Payment of claim shall only be made as within decided by the competent 
authority in MDA. 

59 Sales tax with surcharge shall be deducted on the gross amount of the work done for all the 
payment made to the contractor according to the provision of U.P. Sales Tax Act modified from 
time to time. 

60 The contractor shall submit a certificate along with each bill that full labour payment has been 
made by the contractor till the end of the preceding month. 

61 The provision of an item in the bill of quantities will not entitle payment for the same in case if 
forms part of any other item as per specifications, Special conditions of contract through the 
same may have not been specifically in the description of the item (s). 

62 The contractor shall have to sign FARKHATI at the time of final bill.  

SECURED ADVANCE: 

63. Secured Advance on Materials 

The Contractor on signing an indenture in the form to be specified by the Engineer-in-charge, 
Meerut Development Authority by allowed "Secured Advance" on the security on materials to 
the extent of 75% of the estimate value of major materials which in the opinion of the Engineer-
in-charge, Meerut Development Authority are non perishable and are in accordance with the 
contract and which have been brought on the site in connection therewith and are adequately 
stored and/or protected against damage by weather or other causes but which have not at the 
time of advance been incorporated in the work. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the works, the amount of 
such advance shall be deducted from the last payment made under any of the clauses of this 
contract. An indenture bound on Rs.100.00 non-judicial stamp prepared and submitted by the 
Contractor. 
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ABNORMALLY HIGH/LOW RATES 

64. In the case of abnormally low rated items, the minimum quantity stipulated in the agreement 
must be executed and no reduction in quantity shall be allowed without prior approval of the 
competent authority. 

65. THE ORIGNALL CONSUMPTION OF MATERIAL 

After the completion of the work the theoretical quantity of cement to be used on the works shall 
be calculated on the based on PWD/CPWD/DSR statements of consumption showing 
quantities of cement to be used in different items of work provided  But for the items on which 
PWD/CPWD/DSR is not applicable the consumption of cement shall be decided the E/I of the 
work. Over this theoretical quantity of cement further variation on either side shall also be 
allowed as under. 

Maximum permissible percentage  

2% (Two percent) For all works 

The variations in respect of other materials shall be as per norms in Central P.W.D. 
work/U.P.P.W.D. 

The cost of quantity of cement, steel, bitumen or any other material found short at site after 
calculating the theoretical quantity of material consumed allowing variation the same shall be 
recovered from the contractor at two times of issue rates. 

CO-OPERATION WITH OTHER AGENCIES 

66. The contractor shall not put hindrance to any person or to other Contractors authorized by the 
department to carry out works of any nature entrusted to them. The Contractor shall have to 
allow the other party to work and adjust his work accordingly and no claim shall be entertained 
on this account. In case of any dispute the decision of the E/I shall be final and binding upon all 
the parties concerned. 

67. The contractor shall do his work in such a way that the work of other contractor is not 
hampered. 

MISCELLANEOUS 

68. The contractor shall treal all materials obtained during dismantling of a structure, excavation of 
the site of work etc. as Governments property and such materials shall be disposed of to the 
instructions in writing issued by the Engineer-in-charge. 

69. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be carried out 
on Sunday and on gazetted holidays without specific permission of the E/I No claim whatsoever 
shall be entertained on this account. 

70. The contractor shall at all times keep the premises free from accumulated waste material or 
rubbish caused by his employees on the work and on completion of the work he shall clear 
away whole site of such material and fill up the borrow pits made by him. He will leave whole of 
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the site and works clear in a workmanlike manner. Nothing extra shall be paid to the contractor 
for this clearing up. The contractor shall maintain and keep the area in agreed sanitary 
condition, which is used by men engaged in the work by him. He shall remove and clear all 
structures etc. Which may have been set up by the Contractor for accommodating his labour on 
the completion of the work to the satisfaction of the Engineer-in-charge Meerut Development 
Authority. 

71. In case of any dispute the decision at C.E./S.E. Meerut Development Authority shall be final 
and binding on the contractor. 

72. No claim for the interest will be entertained by the Meerut Development Authority in respect of 
the deposits mentioned in the contract or in respect of any money or balance which may be in 
their hands owing to any disputes between the MDA and the contractor or in respect of any 
delay on the part of Meerut Development Authority in making monthly payments or otherwise. 

73. The contractor shall have to make arrangements at his own cost for temporary accommodation 
for the office staff and the laborers residence at the site of work. Suitable area of land shall be 
earnarked to contractor to put the labour comp. Contractor shall however be responsible to 
hand over the site to Meerut Development Authority duly cleared from all encumbrance 
immediately after completion of work failing which completion certificate of the contract shall not 
be issued. 

74.  Stamp duty will be paid as per rule/order. 

 

 

EXECUTIVE ENGINEER 

         MEERUT DEVELOPMENT AUTHORITY, 

MEERUT 
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 Special checks during execution stage of roads, for Various activities of construction 

1. EARTH WORK IN EMBANKMENT  

(i) Compact the original ground. 

(ii) Clods or hard lumps should be broken down to 15 cm. when placed in body of embankment 
and 6cm. when place in sub-grade portion. 

(iii) During compaction have a particulars check on : 

 (A) Soil should be spread in uniform layers not exceeding 250mm loose compacted to 200mm. 

 (B) Moisture content at the time of compaction should be + 1 to 2% of OMC. 

(iv) Density of each layer not be checked before permitting subsequent layers. 

(v) Soil test to be conducted to check PI value, which should be less than 6% 

2. PREPARATION OF SUB-GRADE : 

 Look into the following points while preparation the base prior to laying of sub grade. 

(i) The surface should be finished to the specified grade, level and camber (2.5%) and checked by 
used of template, and straight edge. 

(ii) The sub-grade should be such so as to give at least 95%-97% (as stipulated in specification) of 
MD density and should not be in saturated condition at the time of laying of sub grade coarse 
(90-45mm aggregate) 

3. WATER BOUND MACADAM (WBM) : 

 Special attention on following points construction : 

(i) Arrangement for lateral points confinement of arrangement must be provided. This conveniently 
be done by raising the shoulders in stage equal in thickness each layers of WBM. 

(ii) Do not allow spreading of coarse aggregate to a length more than that could be compacted 
during the next 3 days.l 

(iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete rolling indicated by a 
loose stone piece getting crushed under the roller with out sinking. 

(iv) Rolling should start from low edges and progress gradually towards higher points. Each roller 
pass should overlap half the width of the earlier pass. 

(v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers in operations at slow 
rate. The binding material should be dry and the objective should be to drive in as much binder 
as possible to fill up all the voids of the aggregate. Dry roll should be continued as the 
screenings are applied. 

(vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that can soften the sub 
grade. 

(vii) Continue rolling till full compaction is achieved.  

(viii) P.L. of filler material should be up to 6% 
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QUALITY CONTROL FOR ROAD WORKS 

1. TO LERANCES IN SURFACE LEVEL : 

 (i) Sub-grade - +20mm-25mm 

 (ii) Sub base (Flexible) - +10mm-20mm 

 (iii) Base coarse (flexible) -  

 (A) Bituminous coarse - +6mm – 6mm 

 (iv) Other than bituminous  

 (A) Machine laid - 10mm + 15mm 

 (B) Manually - +15mm – 10mm 

2. TEST ON EARTH WORK FOR EMBANKEMENT : 

 (1) Compaction control shall be exercises for the body of embankments on each layer 
of earth by taking at least one test of density per 1000 cam moisture content prior 
compaction one test per 250 cum of soil. 

  (i)        Water bound macadam :  

  (ii)       Aggregate impact value : One test per 200cm of aggregate 

      (iii) Grading : One test per 100 cum.  

     (iv) Flakiness Index : One list per 200 cum 

 CONTROL TESTS FOR BITUMINOUS WORK 

(1)      Tack coat  

            As directed by Engineer-in-charge 

    (2)       Quality of binder 

           Both at plant an at the time of application tack coat. 

       (3) Rate of spread of binder to be adjusted as per the yards sticks, at regular internal (one 
hour) 

3. BITUMINOUS MACADAM : 

(i) Aggregate impact value One test per 50 M3 of aggregate (max.30%) 

(ii) Flakiness index elongation index of aggregate – One test 50 cum of aggregate (max 30%) 

(iii) Grading of aggregates- Two tests per day plant both on the individual constituents and mixed 
aggregate from the dryer. (As per job mix formula). 

(iv) Water absorption of aggregate-initially one set of 3 representative specimens for each source of 
supply (max 2%) 

(v) Binder content- Periodic subjects minimum of two tests per day per plant. (As per job mix). 

(vi)Control of temperature of binder at regular close intervals says one hour and aggregate for 
mixing and of temp. Of binder at time of mixing shall the mix at the time of laying and be 
between 150c to 163c provided that rolling the difference in temperature between binder and 
aggregate at no time exceeds 14c the discharge temperature of mix shall between 130c to 160c 
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rolling operations shall be completed in every respect before the temperature of mix falls below 
100c, 

(vii)Rate of spread of mixed material regular control through checks of layer          thickness. 

4. ASPHALTIC CONTRETE : 

(i) Aggregate impact value- One test per 50 cum of aggregate (max 30%) 

(ii) Flakiness index and elongation index of aggregate – One test per 50cum of aggregate (max 
30%) 

(iii) Stripping value initialy – One set of 3 representative specimens for each source of supply. 
Subsequently when warranted by charges in the quality of aggregate.(Minimum retained 
coating 95%) 

(iv) Water absorption – Do (max. 2%) 

(v) Mix grading – One set of test on individual constituents and mixed aggregate from the dryer for 
each 400 tones of mix subjects to a minimum of two tests per plant per day – (As per job mix 
design) 

(vi) Stability of mix for each 400 tones of mix produced a set of 3 marshal specimens to be 
prepared and tested for stability flow value density and void content subject to a (Marshal 
stability not less than 820 Kg.) 

(viii)Control of one test of each 400 tones of mix subject and gradation of mix. To a minimum of two 
tests per day plant. Temperature controls same as that for BM. 

(viii)Rate of spread of mixed material. 

 (Regular control and through checks on the weight of mixed material and layer thickens). 

(ix) Density of compacted layer- One test per 250 sqm. Of are. 

SPECIFICATION 

The Work shall be carried out strictly in accordance with. 

(A) The latest P.W.D./MOST / CPWD specifications for works. 

(B) Relevant ISI/ IRC standards for work not-covered’ under Clause (A) 

(C) Material bearing ISI mark shall be used in works. 

(D) If any ISI marked material in the item given in Bill of Quantity of The Tender document is not 
available, or other wise specified in the nomenelatire, non ISI material may be use only after the 
approval of the Engineer-in-Charge.  

(E) Earth work in roads, WBM, BM/ SDC or MSS as per specification of MOST (Third revision – 
April 1955)/P.W.D. 

 

 

CNTRACTOR  EXECUTIVE ENGINEER 
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ADDITIONAL SPECIAL CONDITIONS FOR EXTERNAL ELECTRICAL WORKS 

1. For Electrical works, approved “A” category certificate of electrical safety directorate 
shall be necessary. 

2. No extra cost for claim will be admissible for adopt in those special conditions/ 
instructions mentioned in the following paras. These conditions should be 
thoroughly studied and taken into account by the contractor while tendering and 
signing the contract agreement. 

3. All works should be carried out as per latest U.P.P.W.D./U.P.P.C.L., Vikas 
Pradhikaran specification laid down for external electrical works.  

4. All the items, fixtures to be used on the work shall be as per drawing and U.P. 
P.W.D./U.P.P.C.L./ Vikas Parishad specifications ISI Marked as mentioned and 
sample shall to be got approved by the E/I. Necessary drawings maybe made 
available by the E/I. 

5. The Contractor must visit site and office and understand the specifications of 
material of the works. 

6. The contractor shall only store such material at site, which are to be used in the 
work. Material which are not to be used in the work material of inferior quality shall 
not be stored at site without the written permission of the E/ I, MDA is not bound to 
provide free storage or place to the contractor. The Contractor shall have to make 
his own arrangement at his own cost. 

7. The contractor shall remove all the defects till the works is handed over to Uttar 
Pradesh Power Corporation, Ltd. And he will cooperate and help him wil co-ordinate 
with the M.D.A. and U.P.P.C.L. Deportments for handing over the work. 

8. The work shall be opened for inspection by the Technical Audit Cell or any 
inspecting authority constituted by the GTDA and defects pointed out by them will 
have to be removed by the contractor as his own cost, within  maintinance  period 
after the finalisation of the bond, Incase the contractor fails to rectify those defects, 
actions for recovery of amount required for rectification of these defects shall 
however be taken by the Authority. 

9. The contractor may have to produce on demand by the MDA purchase vouchers, 
challan etc. from the principal manufacture of authorised dealer for verification of 
legal supply of material. The contractor will have to submit on demand the 
satisfactory test certificate of materials used in the works which shall be issued from 
the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the 
contractor will have to complete the work within specified time with specified 
material,  The reason of non, availability of material or delay in arrival of the 
consignment shall not be entertained as an excuse for extension of time for 
completion of work. 

11. Tender will remain open for acceptance upto be three months tenders will have no 
right  to revise tender within this period. However the department may negotiate in 
this context. 

12.  General maintenance period will be one year form the date of completion or handing 
over or final measurement of work which ever is later 10% of security of the contractor 
deposited deducted from the bill will be admissible for refund after the above 
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mentioned maintenance period during this period the contractor will remove all 
defects and lapses in execution, if any pointed cut by U.P.P.C.L from time to time 

13.. The contractor will submit a drawing of the electrification work executed the drawings 
paper approved by the Engineer-in-charge in drawing ink of Ammonia pasted in cut 
file as approved by the Engineer-in-charge before payment of the final bill and 
alongwith no claim certificate statement of accessories used without any additional 
cost in four sets the cost included in the estimated cost on the tendered work. 

14.  Mode of quoting the rates:  
The tenderor shall quote their rates as instructed in the Technical & Financial Bid.  

15.  The contractor will take care that while construction of lines and substation the Indian 
Electricity rules are followed in respect of clearance safety sag etc. the sag should be 
as per I.S.S. and to the satisfaction of Engineer-in-charge.  

16. Mode of measurement of over head conductor and earth wire will be by weight and 
will be calculated by measuring the distances from centre to centre of the pole and 
computing the weight of the conductor of the that size and length by using standard 
table plus 3% extra shall be allowed for wastage sag. Jointing binding jumpering etc. 

17.  Completion report  
After completion, test result on the prescribed perform a Appendix 4 U.P.P.W.D. 
schedule clauses  107, 314, 414) and route layout position of Poles duly marked on 
the Housing scheme building site, plan shall be submitted by the contractor. The 
portion of the building etc. damaged during the erection of installation shall be 
repaired property to original finish and colour of the building etc. by contractor on his 
cost.  

18.  The successful tenderer will have to sign an Indemnity Bond on a Rs. 100/- non 
Judicial Stamp paper duly attested by the Notary  

19. Before tendering the rates contractor should carefully study the Electrical construction 
manual of U.P.P.C.L all the items used should be as per drawing and in any case 
where the drawing are not available final decision of engineer-in-charge of the work 
will have to be accepted by the contractor.  

20. The successful tender/contractor will be fully responsible for any damage of his men 
or any damage or 3rd party or their property or MDA property caused by him during 
the work.  

21. In case of any dispute arising in execution of the agreement the matter will be referred 
to MDA for decision which will be final and binding on the contractor. 

22.  The contractor will also be responsible to obtain necessary approval of the work 
executed by him from the chief Electrical inspector to the U.P. Government and also 
to get line energized from the U.P.P.C.L Necessary fees or charges as required will 
be paid by the MDA on production original receipts. 

23. The contractor shall not without the consent in writing of the executive engineer sublet 
his contract other than the raw materials. 

24. The contractor shall at all items provide sufficient notice and caution board, lights and 
watchmen to protect and warn the public and guard  the work.  

25. The contractor will have to complete all the work within the time allowed, but due to 
any Unavoidable circumstances if the contractor requires the extension of time, be will 
apply to the Executive Engineer/Asstt. Engineer on inland letter through registered 
post giving the full details of rca on for granting of extension of time.  



 
                 MEERUT                 DEVELOPM     AUTHORITY ,                 MEERUT 

- 26 - 
 

26. 25% payment of the work done will be temporarily deducted and will be released  
after successfully completing the work and handing it over to U.P.P.C.L.  

27. The final payment of the work shall be given to the contractor after successfully 
testing and handing over the work to U.P.P.C.L. 

28.  It the complete work or any portion there of be found to be defective or it fails to fulfill 
the requirements of the contract, the contractor shall forthwith made the defects goof 
for contract.  

29. The contractor will also maintain first aid box etc. at the site of works and follow rules 
applicable to control from time to time.  

30. The successful tenderer will also be fully responsible to obtain the approval of 
drawing/design of the work from the U.P.P.C.L before starting the work.  

31. The contractor will have to get the material to be used at site inspected by the Department 
before starting the work. 

32.  Any additional information regarding the work will be available at the office of 
Engineer-In-Charge (Electrical) on any working day.  

Contractor will produce gate pass/Inspection report of material used to the department 
before claiming the bill. 
 
 
 
 

               EXECUTIVE ENGINEER 
   MEERUT DEVELOPMENT AUTHORITY, 

                                                                               MEERUT 
 

I/We  have carefully read the above conditions and agreed to abide by them. 
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APPENDIX ‘A’ 
 
 

DETAILS OF WORKS COMPLETED DURING THE LAST THREE YEARS/RUNNING AT 
PRESENT  

 

S.No. Name of work Agreement 
amount  

(Rs. in Lacs) 

Date of 
Start  

Date of 
Completion  

Actual Date 
of 

Completion  

Remarks  

 

 

 

 

 

 

 

 

 

 

 

      

 

 

              SIGNATURE OF CONTRACTOR  
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APPENDIX ‘B’ 

 
 

 This is to certify that dealings of M/s ………………………………….. who have beeb 

dealing with us for last  ………………………………………… years are satisfactory. On the 

basis of information available with us we assess their Liquid Assets not less than Rs. 

…………………………. Lacs. 

 

              SIGNATURE OF MANAGER OF THE BANK 

 

        

Seal of the Bank 

         

           Date 
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APPENDIX ‘C’ 
 
 

I/We ………………………………………. S/o ……………………....... Partners/ Authorised 

person M/s ………………………………………… applicant of ……………. 

………………………………….. for prequalification hereby declare that following person is in 

my / our regular employment on the post and from the dates mentioned against them. 

S.No. Name and Address Technical 
Qualification 

Post held 
regular 

    Date of  
Employment 

 Details of 
Experience 

1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

 
I / We understand that well experienced one graduate and one Diploma Holder / Civil 

Engineering as directed by E/I will have to be deployed by us on the work through out, in case 
we are entrusted with execution of the work in question.  
 

I / We further understand that in the even for non-presence of such Engineers the 
Meerut Development Authority shall deduct @ Rs. 10,000 (Ten thousand) or Rs. 6,000 (Six 
thousand) as the case may be, per month from our bills which will not be refundable. 

 
I / We further understand that the decision of Engineer-in-charge of work regards to 

presence and / or absence of our Engineer from the work shall be final and binding upon us. 
 
 
       SIGNATURE OF APPLICANT 
 
 

SEAL 
(NOTARY PUBLIC) 
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APPENDIX ‘D’ 
 
I / We ………………………………… S/o Shri …………………………………………… Applicant 
of …………………………………. or ………………………………………….. Parter (S) 
Authorised person (S) of M/s ………………………………………………… 
 
 Applicant for pre-qualification for the above noted work in Meerut Development 
Authority here by certify that I/We possess the following machinery, tools and plants, centering 
and shuttering, all in good working conditions. 
 
Particulars of machinery 
Tools, plants centering 
and shuttering 

No. Estimated cost 
(Rs.) 

Approximate age in 
Years and months 

    
    
    
    
    
    
    
    
    
    
    
  

I /We undertake that above machineries and centering  and shuttering material will 
remain in good working condition and in useable from throughout the currency of work. 
   
 I /We further undertake, that if, there is any reduction in the equipment, below the limit 
required for per-qualification, I /We will inform Engineer- in-charge, Meerut development 
Authority to whom application for pre-qualification is being made, within 3 days of its 
occurrence and arrange to make it up within another one week, failing which, the MDA will be 
free to impose any penalty that it may deem fit, which will be final and binding upon me/us. 
 
          APPLICANT 
       
SEAL 
(NOTARY PUBLIC) 
 
 
 
On Stamp page (minimum denomination Rs. 10.00) 
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ANNEXURE-1 
 
Tender Invited by Executive Engineer---------------------------- Meerut Development 
Authority, Meerut (U.P.) 

Tender Notice No -----------------------------------Dated------------------------------- 
Name of Tender / Work------------------------------------------------------------------- 
      --------------------------------------------------------------------- 
 
In consideration of the Meerut Development Authority having treated tenderor to be 

an eligible person whose tender may be considered the tenderor hereby agrees to the 
conditions that the proposals in the above invitation shall not be withdrawn within three 
months from the date of opening of the tender and also to the condition that in case after 
the tender as withdrawn his proposal within the stipulated period, the earnest money 
deposited by him shall be forfeited by the Meerut Development Authority. I hereby agree to 
the effect that if subsequent to the submission of my tender, a modification is made by me 
in respect of contents of my tender which is not acceptable to the Meerut Development 
Authority, it may be DEEMED as withdrawn of my proposal and consequentyly I am liable 
for action as above. 

I abide by all the rules and regulations of Meerut Development Authority, Meerut. 
 
 
 

Signed this-------------------------------- day of---------------- 
 
Signed by---------------------------------------------------------- 
(seal of the firm) 

 
 
Important Notice:  This undertaking is to be signed by the contractor on stamp paper of 

Rs. 10/- only. This is to be submitted along with the tender, failing 
which the tender is libale to be rejected. This undertaking shall be 
attested from Public Notary. 
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APPENDIX ‘E’ 
 
 

The following Works awarded to M/s ……………………………………………….. are     in  
PROGRESS in Meerut Development Authority, Meerut. 

 
S.No. Name of work  and Contract  no.      Total 

Sanctioned 
Amount 
    in lacs 

Total work       
done uptodate 
in lacs 

  Date of  
   Start 

date of  
completion 

1      
2      
3      
4      
5      

 
   
 
 
  It is necessary  to fill all required entries  in above formet other wise the tender will not 
be  considered . 

 
 

SIGNATURE OF CONTRACTOR 
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TENDER DOCUMENT  
 
 
 
 
 

VOLUME - 2  
 

FINANCIAL  BID 

 

 
 
 

Name of the work    'krkCnh uxj ;kstuk ds fudV xzke dk’kh esa 

bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA  
 
 
 
 
 
 
 
 
Year -2015    Executive Engineer 
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FINANCIAL BID  
 
 

Name of the work  : 'krkCnh uxj ;kstuk ds fudV xzke dk’kh esa 

bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA  
                                                                                                                             
Estimated Cost   : Rs. 80.55  Lacs 

Cost of Tender with 14% Vat: Rs. 2850.00 

Earnest Money   : Rs.1.62  Lacs 

Time of Completion               : 3  Month 
 
Defects Liability Period  : 12 months after the   
       actual date of completion   
 
Validity of Tender   : 3 months 

Date of Receipt of Tender : 17-06-2015 

Date of Opening of    

(1) Technical BID  : 17-06-2015 

(2) Financial BID   :   After Sanction Technic Bid 
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Name of the work       'krkCnh uxj ;kstuk ds fudV xzke dk’kh esa 

bZdks ikdZ dh ckmUMªhoky dk fuekZ.k dk;ZA 
 

FINANCIAL – BID 
 

I/We hereby tender for the execution above mentioned work according to 
the Bill Of Quantities, Specification and terms and conditions referred to 
in the tender documents with in time-frame as mentioned and in 
accordance with the specification, design, drawings and instruction in 
writing and with such materials as are provided for and in all other 
resects in accordance with such conditions as for as applicable. 
I/We hereby agree to the percentage mentioned (Below/Above) on the 
printed rates of the Bill of Quantities for the execution of the work. 

1. The Quantities are liable to wide variation upto 25% extent on 
either side for which no claim whatsoever shall be entertained, 

2. All extra items shall be executed on the same rates as% 
percentage tendered by the contractor section wise on the basis of 
schedule of rates at the time of inviting the tenders  or the current 
schedule rates which ever is lesser. 

3. All works shall be carried out as per U.P.P.W.D/ MOST/C.P.W.D. 
detailed specification and amendments made therein from time to 
time. 

4. Trade Tax as admissible from time to time will be recovered from 
the gross amount of the bills. 
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5. In the event of any dispute Meerut courts will have exclusive 
jurisdiction and no suit shall lie in any other court outside Meerut 
District. 

6. Bsdsnkj }kjk fufonk ds lkFk :0 10@& dk LVkEi isij rFkk :0 1@& dk jsosU;w 

LVSEi ij ekud Hkk"kk esa gLrk{kj dj layXu fd;k tk;sxk] ftl ij Bsdsnkj }kjk ;g 

vUMjVsfdax nh tk;sxh fd fufonk dh njsa oS|rk dh vof/k 3 ekg esa okfil ugha yh 

tk;sxh rFkk ;fn fu/kkZfjr oS|rk vof/k esa fufonk dh njsa okfil yh tkrh gS rks ml 

fLFkfr esa fufonk ds lkFk layXu /kjksgj jkf'k ¼100%½ tCr dj yh tk;sxhA 

7. I/We ……………………..................……… hereby offer to execute 
the above work on ..………% (in figure) (in 
words)…………………………………………. Above/below the rates 
printed on the attached bill of quantity of the works. 

 
 
 
 

     Signature of Contractor 
 

Postal Address : 
 
 
 
 
 
 

 
 

       Asst. Engineer           Officer Opening Tender   Officer Recommending Tender 
            M.D.A                                                      
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ADDITIONAL CONDITIONS OF THE CONTRACT 
 

1. Each page of the bill of quantity. specification and condition should be signed by the 
contractor. 

2. Tenderors should give their rates after careful examination of site of work. The site 
of work can be seen during working hours.  

3. The contractor must take late consideration, all fluctuations in rates of labour and 
materials during currency of the work, No claim what so over on this account shall 
be entertained. 

4. The units of ratios as shown in the bill of quantities should be carefully seen as 
refer, once given by the contractor shall. remain unchanged and no execute on any 
account will be entertained after the tender box has been closed. 

5. RIGHT OF REJECTION:- The department reserves the right to reject any or all the 
tenders without assigning and reason for doing to. It also reserves the right to allot 
either a part of the work or the whole to any tenderor, should the sold tenderors  
refuse to sign the bond.  If he is given a portion of work, his proportionate earnest 
money shall be forfieted and  his tender rejected. 

6. INSPECTION OF THE SITE AND CHARACTER OF SOIL:- The contractor shall 
inspect and examine the site and its surroundings and shall satisfy before submitting 
his tender as to the nature of the grounds or subsoils and specially about the 
through and  on which excavation is to made. foundations to be built not other work 
to be executed. In his interest he should make sure of the position of quarries, 
topography of the site, availability of food stuffs, labour and materials and other 
ammolletes before tendering . no claim for additional work or extra rate due to any 
of   the above reasons will be allowed as specified in general specifications. 

7. LINES AND LEVELS : - the contractor shall be solely responsible for setting out the 
work and for the correctness of the positions levels dimensions and aruments 
according to the plans and shall provide all necessary assistance, instruments page 
atnkon, pollon and other materials required for the purpose. He will keep his own 
qualified staff and Instruments to do the Job. The tendered rate shall be deemed to 
Include all this. 

8. TOOLS AND PLANTS:— The contractor shall arrange of his own tools and plants 
required for the proper execution and completion of the work within the specified 
time. If any equipment is issued Departmently, rent will be recovered from the 
contrator’s bill at rates and terms to be entertained by the contractor from the 
Engineer In charge in writing in advance. 

9. WATCH AND WARD:— The contractor shall in connection with the work provide 
and maintain at his own cost all guard, fencing and watch & ward required for proper 
execution and safety of materials etc. 
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10. MEASUREMENTS:-  The Engineer In charge shall accept otherwise stated 
ascertain and determine by measurements the value in accordance with the 
contract of the work done. He shall when he require any part or parts of the work to 
be measured, give notice to the contractor .who shall forth with attend or send on 
authorised agent of representative with the necessary labour and implements to 
assist the official measuring the work in making such measurements and shall 
furnish all particulars required. Should the contractor fall, to attend or omit to send 
such Agent or representative, than the measurements made by the Engineer In 
charge of any official under him of approved by him, shall be taken to be the correct 
measurement of the work 

11. MATERIALS AND APPLIANCES:— Al! reasonable facilities will be provided by the 
Authority to the contractor for procuring of controlled materials but the failure, on the 
part of the contractor to get the materials in pursuance to any permit etc. Issued on 
behalf of the Authority, shall not serve any ground for not carrying out his obligation 
under the contractor. 

12. TIME OF WORKING:— The contractor will be required to so that the usual working 
hours are adhared  to. No work should be done in the night without the permission 
of the Engineer in charge except when its absolutely necessary for the saving of life 
or property or for the safety of the work in which case the contractor shall 
immediately seek advice of the Engineer in charge Some times however, some 
work  It may be directed by  Engineer in charge will have to be carried out In the 
night and no extra payment shall be made to the contractor on this account. 

13. PROGRAMME AND RETURNS TO BE FURNISHED: — As soon as pencil cable 
but not less than one month after the acceptance of his tender  the contractor shall, 
if required to submit to Engineer in charge for his approval a program showing the 
order of procedure and method In which he proposed to carry out the works and 
shall whenever required by the Engineer in charge for his information particulars in 
writing of the contractor  arrangement for the carrying out of works. 

14. DRAWINGS AND THEIR OWENER SHIP:- The acts of working drawing be got 
issued by the contractor from the office after his tender has been accepted., 
Contractor shall keep one set of drawing in the good condition ready at site and 
available to department Engineering staff. On completion of the work the  
contractors will have to return these drawing to the office. 

15. EXTRAITION OF WORKS:-  The cost of extra items of the works necessitated 
during the execution of the work shall be determined as stated In MD.A. conditions 
of contract. 

16. CLAIMS:- The contractor shall submit to the executive engineer once in very month 
an account giving full and detailed particulars of all claims for any additional 
expenses to which the contractor may consider him self entitled and of the extra and 
additional works ordered and executed during the proceeding month. No claim for 
payment for any such work shall be considered which has not been Included in such 
particulars.  
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17. DEFAULT OF CONTRACTORS COMPLIANCE :- Defense of the 
instructions of the Executive Engineer  In charge on the part of the contractor will 
make the contract liable to be terminated. 

18. Will full in subordination or disobedience to the orders of the Engineering staff 
whether alone or in combination with another shall be considered to be an act of  
misbehaviour and penalty for this as decided and improved by the Executive. 
Engineer shall be final and binding on the contractor. 

19. CLEARANCE OF SITE ON COMPLETION :- The contractor shall at all times keep 
the premises free from accumulated was to materials or rubbish caused by his 
employees on the works and on completion of the work he shall clear away and 
removes from site all construction wastes, surplus materials, rubbish and temporary 
works of any kind and fill up borrow pits dug by him. He will leave while of the site 
and work clean and in a workman like conditions to the entire satisfaction of the 
Engineer In charge as provided In M.D.A. condition of contract. Nothing extra shall 
be paid to the contractor for this clearing. 

20. FOSSHS ETC:— All found, coins, articles of value of antiquity and other remains of 
things of Geological or archeological interest discovered on the site of the work shall 
be given the Authority by the contractor and shall be decency. absolute property of 
the Authority. 

21. SUSPENSION WORK:— The contractor shall on the written order of the Executive 
Engineer, suspend the progress of the works of any part there of for such time and 
in such manner as may be considered, necessary and shall during such suspension 
properly protect and accrue the work so far as is necessary in the opinion of the. 
Executive Engineer. Nothing extra shall be paid to the contractor. if such a 
suspension is necessary for the proper execution of the work by reasons of the 
weather or by some default on the part. 

22. SUB STANDARD WONK : — concrete of strength below 80% of the required 
strength (as determined actual tests) shall not be accepted. Concrete of strength not 
below 80% of required strength may be accepted as  sub standard work at suitably 
reduced rates provided the use of this under strength concrete is confirmed to such 
members and in such quantities that the safety of the structure is not end an gered. 
the acceptance, of such sub standard work will be at the entirely discretion of 
Executive. Engineer and contractor shall not claim as a  matter of right. The decision 
of Executive. Engineer shall be final regarding reduction of rates for such sub 
standard works. 

23. If required the Contractor shall provide at his own expenses suitable 
accommodation for his employee including adequate sanitary arrangements and 
water supply. 

24. The quantities shown In the bill of quantities are approximate and liable to variation 
to any extent on either side and the contractor will not be entitled to any extra rates 
or compensation due to any changein the quantity of the work to be done. Few 
Items may be required to be omitted and contractor shall, not entitled to claim any 
profit on this account. 
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25. Joint tender will not be considered unless the film is registered one or the person 
signing the tender possesses the power of attorney of each other and the partners 
shall be considered as well as Individually or the tender calling which the tender is 
liable to be rejected  and earnest money  forfeited.  

26. No more than one tender  should be submitted by one contractor or by one firm of 
contractors. 

27. All tendered rates shall be considered to include all jobs as mentioned in the 
detailed specifications attached. 

28. After acceptance of the tender the M.D.A. conditions of contract with necessary 
amendments will be attached with the bond and the same will be binding on the 
contractor. 

29. The work of electric fittings shall be taken in hand when the building work has 
sufficiently advanced. The contractor will have to afford all facilities to other 
contractor in the execution of their work so that the entire work may proceed 
smoothly. No compensation on this account shall be allowed. 

30. When opening the tenders the rates shall be read out to all contractors. Who are  
present. 

31. The whitelime  required for the work shall be brought  to the site in unslacked 
conditions and sinchod properly and to specification on the work after approval of 
the Engineer in charge or his representative. 

32.  All building materials arranged by the contractor shall be subject to the approval of 
the Engineer In charge and rejected materials if any, will have to be removed by the 
contractor with in three days from the site of the work otherwise a penalty of Rs. 50  
per day may by  imposed on him till the materials  in question are removed. 

33. The materials to be supplied by the department as per schedule “C” appended  at 
the rates mentioned there in shall be supplied to the contractor in such lots and at 
such time as the Engineer In charge desired. The contractor should send his 
requirement will an advance to the Engineer In charge. The materials will be 
supplied in time as far as possible but in case of any materials belong not available 
no claim will be entertained in case of material.In schedule “C” the contactor will use 
only those material which have been issued by the Department unless directed by 
the Engineer In charge and approved by the executive Engineer. 

34. Other materials not covered by the Schedule “C” can also be Issued to the 
contractor at the discretion of the Executive Engineer In charge if available at the 
current market rate or stock rates which ever is higher.  

35. All materials issued to the contractor will have to bestncked and stored properly at 
the site of the work and a proper account will have to be maintained by the 
contractor in accordance with the instructions of the engineer in charge etc, so that 
checking can be done when necessary.  If any surplus materials are left after the 
completion of the work it shall put to disposed or removed by the contractor unless 
he receives permission, in writing from the Engineer in charge. 
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36. An order book will be kept at the site of the work in which instruction on may be 
recorded by the Engineer in charge or his representative. The contractor, or his  
authorized Agent, will berequired to sign the order book daily in acknowledgement 
of the Instructions. In case the contractor refuse to do so the instructions written 
there in shall be binding on the contractor  

37. VERBAL INSTRUCTIONS ISSUED BY THE OFFICERS: Any verbal Instruction 
Issued by officers from time to time in connection with; change in design or 
specification which the contractor thinks entitles him for extra payment shall be got 
confirmed in writing by the contractor. Failure to do this will not account entitle him 
extra payment.  

38. The contractor shall be responsible to carry out the work according to the drawings 
attached with the contract bond drawing of details given by Engineer I/C. In case the 
contractor executes the work of larger dimension  than shown In drawings he will 
only be paid for as per drawings in case work executed is of less dimensions and 
not covered by the tolerances allowed, It will be at the discretion  of Engineer 
incharge to accept the work or to reject. In case the work to be accepted, the 
payment will be made as per dimensions actually executed. 

39. The contractor before commencing the work shall (a) part In a conspineous place -
at the hole of work. notice, going the proper of wages which have been certified by 
the Engineer In charge. 

40. The contractor shall be bound by the rules made by the govt. with regard to the 
period for  which wages have to be paid and deduction from wages.  

41. The contractor shall be bound to give preference to ex-service men where available, 
The nearest sub-regional employment exchange may be consulted regarding 
availability of such man.  

42. The tender rates shall Include, all quarrying charges, royalty screening tools and 
plants, carriage of materials to the site, stacking and removal of all rejected 
materials  district board and municipal board legislating Sales tax and water 
arrangement etc. 

43. Condition of M.D.A. conditions of contract manual from 79/80/81/82 will also be    
applicable and will form part of the contractor.  

44. No claim for extrapayment on account of delay in the supply of material or machines  
to be issued by the M.D.A. will be entertained. 

45. The contractor  must write there correct and complete postal address in tender and 
arrange to take the delivery of all letter. If any letter achieved back undelivered it will 
be contractor responsibility and contractor shall be bound for such action as may be 
written in the content of such letter. Any change of address must be intimated to this 
office for which he should obtain acknowledgements. The contractor or his agent will 
not refuse to delivery of letter at the site of work or in M.D.A. office. 

46. Stamps duty as required on the contract deed will be borne by the contractor. 
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47. The M.D.A. shall have the right of accept at reduced rate sub standard and 
defective work provided that the sub standard or defective work out considered to 
be seriously defective by the Engineer in charge. and the rates of works so 
accepted will be suitably reduced by the  Executive Engineer to compensate the 
M.D.A. and  such reduction will be at the entire discretion of the Executive Engineer 
and shall be final and binding on the contractor. 

48. The work must comply with the relevant U.P.PWD detailed specifications and 
relevant latest standards of Indian standard codes, as Specified in detailed 
specifications attached. Decision of the Executive Engineer regarding applicability. 
Interpretation or any dispute about specifications shall be final and binding on the 
contractor. The tenderor shall be deemed to cover the following where required to 
be done and no extra payment for these shall be made. 
(a) Cutting of existing roads and making it good after completion of work in original 

shape and with specification of broken work. 
(b) cutting and making holes to the brick work or roofs (RB or RCC) or floors or 

plaster and making good the same after completion of the work to original shape 
and with specification of broken work, 

(c) Making of pillars to first class brick in 1:3, cement and approved coarse sand 
mortar for fixing water supply lines of  water storage tank as desired by the 
Engineer ln charge. 

49. (d) Painting two coats of approved paint on all exposed faces either or H.C.I. pipe 
lines, flushing classes, bracket  and other fittings and  M.S. banks and girders etc. 

50. (e) Lead jointing in HCL soil or vent pipes, lead shall be filled up to 2 cm minimum 
extra than chaulking by jute. 

51. (f)The supervising staff can check by getting the lead joints opened upto 20% of all 
the joints the same shall have to be referred by the contractor at his own cost. If any 
joint found with lesser quantity of lead or cracks in lead jointing, the penalty as 
deemed by the Enginee Incharge shall be imposed to all joints. 

52. The contractor shall have to dispose of all surplus earth, and rubbish etc. away from 
the building from the site of the work as and where directed by the Enginer In 
charge at the time of the completion.  

53. All the concealed pipe shall be tested as per direction of Engineer In charge and 
shall be concealed only when it is approved. The testing charges and equipment 
etc. for the same be borne by the contractor. The contractor shall be responsible for 
the leakage till the 10% security is released. 

54. The tendered rate shall include all the local and other taxes,. water charges. carring 
etc. No claim shall be entertained on such account the quantities are liable to vary 
on either side to any extent for which no claim shall be entertained. 
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55. After laying and joining, the S.W, and HCI pipes and fittings shall be inspected and 
got tested. any Joint found leaking shall be done and all leaking pipes removed and 
replaced without extra coat. 

56. The tendered rate shall be deemed cover the charges of making connection with 
water tanks and supply pipes etc. for which nothing extra shall be paid. 

57. The floor and walls etc. cut for proper completion of the work shall be  repaired and   
finished to its original  specification. 

58. The GI pipe work including fitting shall be tested to pressure as specified  in relevant 
IS code to ensure that pipes have proper threads and proper materials. All leaky 
joints shall be made-leak proof. Smoke test shall be carried out for HCI pipe. line 
work as provided in the ‘specifications. The S.W.pipe shall  be tested for 5 mtrs. 
Head of water  nothing extra shall be paid for all these testing. 

59. For the material supplied by the department, proper accounts will have to be 
maintained. For cement double lock system will have to be followed. 

60. Floor trap, nahani trap if any and W.C. shall be paid at the reduced rates. i.e. 90% of 
the rate till got tested  against leakage to the satisfaction of the Engineer- in-charge. 

61. The contractor has to carry out the work of testing twice once before taking the final 
measurement and secondly any time during period of a month from the date of 
expiry of contract i.e. maintuenance period at no extra payment. For this 10% 
security shall be refunded only after the satisfactory complition of work, test 
maintenance period. 

62. No payment will be made to contractor for cutting charge and its repair in brick work 
after completion of work for fixing precast or cast insite, RCC shelves and no claim 
on this account shall be entertained. 

63. The lambs of the doors, windows shall be finished with cement mortar 1:2:2(1 
cement, 2 coarse sand, 2 jamuna sand) against the 12mm and 15mm thick 
plastering items of  bill of quantities but nothing extra will  be paid on this account. 

64. No claim will be made to contractor for damage to building works or materials 
caused by rain, any natural claimities or any other reason  what so ever during the 
execution of the work and no such claim on  this account  shall be entertained. 

65. All the openings for doors and windows should  be finished in size, line and levels 
as per the drawings The finished openings should  be as good as  stencil cut. 

 
 
 

             EXECUTIVE ENGINEER 
MEERUT DEVELOPMENT AUTHORITY,  

                                                                            MEERUT 
I/We  have carefully read the above conditions and agreed to abide by them. 
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Name of Work :- Construction of Boundary wall of Eco Park in 

Village Kanshi near Shatabdi Nagar Scheme. 

B.O.Q. 
S.No. DESCRIPTION OF ITEM Qty. UNIT RATES   

1 Earth Work in excavation in foundation in 
ordinary soil (Loam.clay or sand) including lift up 
to 1.50 M.and lead up to 30 M. and including 
filling watering and ramming of excavated earth 
in to the trenches or in to the space between the 
building and the sides of foundation tranches or 
into the plinth and removal and disposal of 
surplus earth as directed by the Engg-in-charge 
up to a disatance of 30 M. from the foundation 
trenches. complete as per UPPWD schedule 
item no. [S.I. NO. 251(a)] 

465.00 CuM 63.00   

2 Concrete with 4 cm. gauge brick ballast, fine 
sand of 1.25 F.M. and cement, in proportion of 
12:6:1 in foundations and under floors, including 
supply of all materials, labour, tools & plants etc. 
required for proper completion of the work. 
[S.I.No. 273]  

117.00 CuM 2300.00   

3 M- 150 Brick Work in 1:4 one cement & four C. 
sand of 2.75 F.M mortar in foundation, & upto 
plinth, including supply of all materials labour 
Tool & plants etc. required for proper completion 
of the work. [S.I. No. 305(a)] 

341.00 CuM 4200.00   

4 R.C.C work with cement, approved coarse sand 
& 2 cm gauge approved stone grit in proportions 
of 1:1.5:3 in RCC raft foundation and footing 
with 4 cm gauge stone ballast excluding supply 
of reinforcement and its bending, but including 
its fixing  and binding the same with 24 
B.W.G.G.I. binding wire and including necessary 
centering and shuttering etc. and supply of all 
materials, labour, T&P etc. reqired for proper 
completion of the work including cost of binding 
wire. the rate excludes making of drip course 
which shall be paid extra.[S.I.No. 287 + 284(a)-
284] 

104.00 CuM 5500.00   

5 Same as in item no. 4 but in column. 40.00 Cum 6850.00   
6 Same as in item no. 4 but in lighter beam. 163.00 CuM 6900.00   
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7 M.S.(tor steel or plain) in plain work such as 
R.C.C or R.B. work including bending for proper 
shape and including supply of steel & its 
wastage, bend, hooks and authorised 
overlapping shall be measured and including 
cost of binding wire. [S.I.No. 504] 

361.00 Qtl 5900.00   

8 M- 150 Brick Work in 1:4 one cement & four 
coarse sand of 2.75 F.M mortar in 
superstructure, including supply of all materials 
labour Tool & plants etc. required for proper 
completion of the work. [S.I. No. 303+309+310]  

243.00 CuM 4535.00   

9 12 mm thick plaster with cement and approved 
fine sand mortar in 1:4 over brick work minium 
thickness not to be less than 1 Cm  including 
supply of all material labour Tool & Plants etc. 
required for proper completion of the work.[S.I. 
No. 584] 

5222.00 Sqm 115.00   

10 Extra labour and materials for plaster over rough 
face of one brick wall. [S.I.no. 596] 

2611.00 Sqm 12.00   

11 Finishing wall with water proof cement paint of 
approved make and quality on new surface with 
two coat to give an even shade including supply 
of all materials,  labour, Tools & plant etc. 
required for proper completion of the work. 
[S.I.no. 660] 

5222.00 Sqm 45.00   

12 M.S.or iron work in heavy sizes such as 
trusses,built up gates, record racks, roof work, 
Gates etc.i/c reverting or welding where 
necessary. i/c supply of steel boltsnuts wastage 
etc & their fixing required for proper completion 
of the work. [S.I.no. 503] 

18.00 Qtl 6200.00   

13 Supply and fixing barbed iron wire fencing 
incluidng fixing it to post after stretching it 
including cost of barbed wire, labour and T&P 
etc. required for proper compleiton of the work 
but excluding cost of posts. [S.I.No. 20d+513 

7460.00 RM 18.55   

14 Painting or varnishing work in small areas or 
new iron work with two coat(upto one squre 
metre of ready mixed paint or Varnish including 
supply of all Materials,labour,tools & plants etc. 
required for proper completion of the work.Paint 
to be used should confirm the ISI marked. 

66.00 Sqm 81.00   

  Total         
 


