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                                                                                                     EXCUTIVE 
ENGINEER                  
 
 

S.L. NO-2 

 

Name of work :- lwjt dq.M frjkgs ls eaxy ik.Ms uxj ¼x<jksM rd igqp 

dk;ZA  
 

 

              DETAILS OF THE EARNEST MONEY ATTACHED 
Vied CDR/FDR/Post Office book/NSC/Pc/Time deposit of 

………………. 1/2/3/5 years No. …………………………. dated 

……………………….. of Rs. …………………………………….. 

Name of Bank ……………………………………………………... 

 

         CONTRACTOR 

IMPORTANT NOTICE 

Mere issuance of tender papers does not confIrm eligibility. 

The eligibility will finally be decided based on the documents 

Attached & furnished by the tenderer in their ―PRE-

QUALIFICATION BID‖ 

 

        Executive Engineer 



INSTRUCTIONS TO THE TENDER : 

 

1 The tender shall be submitted as two bid system in accordance with the procedures 
detailed here in specified documents shall be submitted in envelope of appropriate 
size, which shall be duly sealed. 

2 Conditional tender will not be considered. 
3 Tender documents are to be submitted in two envelopes marked No. 1 shall contain for 

Technical Bid and marked No. 2 for Financial Bid. The details of documents to be 
submitted with each envelope are given below. 

 

LIST OF DOCUMENTS TO BE SUBMITTED   

The details or document to be submitted with each envelope are given below : 

 

ENVELOPE MARKED -1 (Technical Bid) 

1 Earnest money in the shape of NSC/FDR/CDR of schedule bank duly pledged in favour of 
Vice-Chairman, Meerut Development Authority, Meerut  

2 Duly filled up pre-qualification documents appended with the tenders. 
3 List of works satisfactorily completed during the last three financial years in Govt./Semi-

Govt along with certificates (Attested copy) clearly indicating Date of start, date of 
completion, amount of work actually executed. Experience certificates should clearly 
indicate the head bifurcation of work i.e. Road, Drain, Sewer, Building, Electrical etc. 

4 Proof of Liquid Assets duly certified by nationalised/Scheduled bank and issued not before 
six months as per pre-qualification requirement as per Appendix ―B‖ (original or attested 
copy will be entertained). 

5  Latest income tax clearance Certificate. Valid till date (Original or attested copy) clearly 
indicating turn over of last three assessment years. In case, ITC not available then Audited 
Balance Sheet duly counter sig. By C.A. for last three years clearly indicating turnover and 
TDS may be included. 

6 List of tools and plants. Affidavit by Notary on minimum Rs. 10/- non judicial stamp paper 
(original) 

7 List of Technical staff with their qualification professional experience and length of the 
service with the firm Affidavit by Notary on min. Rs. 10/- non-judicial stamp paper (original) 

8 Original Copy / Attested copy of the partnership deed if it is a partnership firm and Attested 
copy of registration certificate in case of company, sole proprietorship declaration in the 
case of sole proprietorship firm. 

9 Authority letter in original or attested by notary not more than one year old of the 
firm/tenderer in favour of the person who has signed the tender documents with telephone 
No. and complete postal address. 

10 Failing in compliance any of the above conditions will lead to rejection of tender. 
 

  



ENVELOPE MARKED – 2 (Price Bid) 

 

1 Price bid duly filled in all respects in the original tender documents. 
2 Non judicial stamp paper of Rs. 100.00 (Rupees Hundred Only) of U.P. along with Rs. 

revenue stamp. 
 

 

 

SYSTEM TO OPEN TENDERS: 

1 Envelope No. 1 containing the earnest money deposit and pre-qualification documents 
shall be opened first on specified date and time. 

2 Envelope No. 2 containing the sealed price bids of only pre-qualified tenders shall be 
opened on the fixed date. The quotes rates of various tenders will be read out Tenderers 
desirous to be present shall be allowed at the time of opening of price bid. 

 

 

Executive Engineer 

    M.D.A. Meerut. 

  



GENERAL  TERMS        AND        CONDITIONS   OF TENDER 

1 Earnest money is required to be deposited in the shape of NSC/FDR/CDR of the Scheduled 
Bank of India duly pledged in favour of V.C., M.D.A. Meerut. 
Earnest Money deposit shall be 2% of the Estimated cost of the work. 

2 Tender of the firms who have litigation in Court of Law against MDA will not be considered. 
 

3 Tenders of firms liable to be rejected who have failed to complete the work timely and work 
is still pending for more than a year in the Authority. 

 

4 Tender documents shall be available for sale from office of the Chief Engineer MDA  after 
depositing the cost of tender in account office to the Cashier M.D.A., Meerut. 

 

5 Tender will be received up to 3.00 P.M. dated as mentioned in tender notice and the pre-
qualification bids shall be opened on the same date at 4.00 P.M. in the presence of available 
tenderers. 

 

6 The financial bids of the pre-qualified bidder shall be opened on predeclared date   at 4.00 
PM in the office of  CEMDA.  

 

7 V.C. MDA reserves the right to reject any or all tenders without assigning any reasons. 
 

8 Defect liability period for the executed work shall be one year after the actual date of 
completion. 
 

9.   JOINT VENTURE FIRM: 

 

       Firms forming joint venture for qualifying in the pre - qualification bid of said tender are 

not eligible . Experience / turn over / liquid assets of joint venture firm working under one 

name may be considered . Individual experience / liquid assets of constituents firms shall not 

be added in joint venture firms. 

 

 

  

 Executive Engineer 

    M.D.A. Meerut. 



SPECIAL CONDITIONS OF THE CONTRACT 

 

GENERAL  

1 These special conditions shall be read in conjunctions with the General conditions of the 
contract. Where the provisions of these Special Conditions are at Variance with the 
provisions of the General Conditions of the contract the provisions of these special 
conditions shall take precedence. 

2 The Contractor is expected to be well conversant with the conditions of GPW from 9 as 
applicable to MDA, works (General conditions of the contract) which shall be part of the 
agreement. 

3 The tenderer are advised to see carefully the site of work and structural / architectural 
drawings etc. before actually submitting their tender. The structural / architectural drawings 
for the work under the scope of this tender can be seen in the office of the CE/EE, MDA, 
Meerut on any working day between 11:00 A.M. to 4:00 P.M. 

 

TENDERER TO ENSURE AND NOTE 

4 The tender is to be addressed to the Executive Engineer, M.D.A. and should be submitted 
with the name of the work written on the cover as per directions given in instructions to the 
tenderers. The tenders may either be sent by Registered Post or may be deposited in the 
tender box specially kept for the purpose in the office of the C.E. M.D.A. Meerut and in 
Allahabad bank Extension Counter at M.D.A. main office. No excuse for the late receipt of 
the tenders due to loss or delay in postal transit shall be considered. 

5 No page for the tender shall be removed and the entire set must be submitted, as it is, 
Failure to comply the instructions may result in the rejection of the tender. 

6 All entries made by the tenderer should be in one link and should be legible Tender should 
not contain erasures and corrections and if any they should bear the dated initials of the 
tenderer. The tenderer must sign each page of the tender. 

7 No additions of alternations are permitted in the tender papers. If tenderer does so, the same 
shall not be considered and such tender is liable to be rejected. 

8 Any tenderer not fulfilling all the conditions is likely to be rejected. 
9 No refund of the cost of tender is claimable for tenders not accepted or for tenders not 

submitted. 
10 Contractor has to sign the agreement after submission of stamp paper within ten days from 

the date of award  of the work. In case of delay on the part of the contractor beyond ten 
days, a penalty of Rs 1000/- per day will be imposed and shall be recoverable from 
contractor and will be deducted from any dues of Contractor. 

 

EARNEST MONEY AND SECURITY DEPOSIT 

11 If the contractor withdraws his offer/tender, or modified his offer/tender, before acceptance of 
the tender, his entire earnest money at the time of tender will be forefittrd by the authority. 

12 The contractor shall have to deposit the required earnest money at the time of tender. 
13 The contractor, whose tender is accepted will be required to furnish amount by way of 

security deposit for the fulfillment of the contract, as follows : 
a) In the case of works estimated to cost up to Rs. 1,00,000/- to 10% of the estimated 

cost. 
b) In the case of works estimated to cost more than Rs. 1,00,000/- and up to Rs. 

2,00,000/- to 10% on the first Rs. 1,00,000/- and 75% on the balance and. 



c) In the works estimated to cost more than Rs. 2,00,000/- to 10% on the first Rs. 
1,00,000/-  7.5% on the next Rs. 1,00,000/- and 5% on the balance. 

14 The tenderer shall submit Non-Judicial Stamp Paper Purchased only from treasury (as per 
stamp act and G.O. dated 14-08-2002 if I.G. Registration) of following value. 

 14.1 - Rs. 125.00 per thousand in case of cash security according to article 40-A. 
 14.2 - Rs 70.00 per thousand in case of F.D.R/N.S.C./K.V.P. etc according to article 40-B 
 14.3 - Rs. 100.00 only in case of guarantee of two persons as third party according to article 
57. 
 14.4 - Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of Bank Guarantee   
          according     to article 12-A. 
15 The earnest money deposited by the unsuccessful Tender shall be returned with in thirty 

days   from the days of acceptance of the tender of within 30 days or receiving the request 
from tenderer whichever is later. 

16  After the acceptance of the tender, the earnest money of the successful Contractors shall 
be  
 converted into the Security deposit. 

17 The Security deposited shall be refunded to the contractor after expiry of, for development 
works  
 six months and for building works twelve moths from the actual date of completion of work 
in full  
only if no imperfections become apparent in the work during defect locality period. 

 

REGARDING MATERIALS  

18 All the materials for the works shall be arranged by the contractor at his own cost. 
19 All the material collected by the contractor during execution of work or otherwise shall be 

properly stacked and arranged as directed by the Engineer-in-Charge. 
20 Contractor shall have to make their own arrangement for water and electricity at the site of 

work. The water should fit for drinking in case the authority supplies the water, the contractor 
shall have to pay charges at rate fixed by Authority. 

21 M.D.A. shall give necessary recommendation letter to the concerned authority for giving 
water and power connection to the contractor. However any delay in getting water or power 
connection shall not entitle the contractor for any compensation or extension in completion 
period. 

22 The stone ballast and grit will be blue textured and free of soft pieces the guage of the 
ballast shall be as per detailed latest specifications of CPWD/PWD including all correction 
Slips till date. 

23 The contractors is to stack the metal at the road beams first according to the size of 
complete with stack numder as directed by the E/I and no metal shall be stacked on road 
embankment. The metal shall be allowed to spread for consolidation only after recording of 
measurements and taken into road metal account register. 

24 A deduction @ 7.5% shall be made from stack measurements of stone metal to arrive at net 
quantity for the purpose of payment. 

25 Cement and steel shall have to be arranged by the contractor only from the approved 
manufacture / re-rollers who hole ISI license only cement and steel should be ISI marked 
and to the entire satisfaction of the E/I. Test certificate for steel will have to submitted by the 
contractor at the time when steel will be supplied at site. 

26 With each lot of material arranged by the contractor for construction work he shall produce 
proper receipt of purchase from the manufacture-roller. 

27 The contractor has to arrange the test certificates of each lot from an approved test 
laboratory. Engineer-in-charge, MDA shall have the right to take sample for testing as per 
CPWD / ISI norms or directed by the Engineer in charge and get it tested. The contractor 
shall bear all charges of sampling, carriage and testing etc. 



28 The cement shall be stored  at site of work as per B/S requirement and shall be kept under 
double lock and key system by the contractor at his own cost. 

29 The Contractor in a register at site shall keep complete accounting of material purchased 
and consumed. All register at site shall have machine numbered pages. 

30 The contractor shall provide at his own cost proper storage facility for the materials brought 
by him to prevent any loss, damage or deterioration of the same. 

31 The contractor shall confine his equipment storage of materials operation of his works and 
people to the limits as directed by the E/I and shall not unnecessary spread over the 
premises with his materials and hutment. 

32 The Contractor shall make arrangement for watch and ward of the material at his own cost. 
33 All the materials and workmanship shall be as per specifications described in the contract 

and in cases not covered in the contract these shall be in accordance with the E/I 
instructions and shall be subjected from time to the tests as the E/I may direct at places of 
manufacture at the work site or in the MDA Laboratory or recognized laboratory of the city 
the contractor Shall provide conveyances labour and material required for examining 
measuring and testing of the work and a quality of materials, used contractor shall supply 
sample of the materials get them approved before using in the work. The cost of such 
conveyance, labour and materials, provided for testing purpose, testing charges and for 
examining the work and for proper completion of the same shall be borne by the contractor 
and no extra payment shall be made for the same. 

34 Samples makes of materials / equipments (electrical) and item of work shall have to be got 
approved by the contractor from EII before execution. 

35 The contractor shall ensure to consume the within its expiry date. The material if consumed 
after the expiry date the affected work will have to be dismantled or the recovery shall be 
made by the Authority at the rate of double the cost of work in which such materials 
consumed. 

 

LABOUR REGULATIONS 

36 The contractor will have to follows all existing rules and regulations of the Govt. and labour 
department regarding the labour employed by him without entitling him for any extra claim on 
this account. 

37 The contractor shall be responsible for the damages (s) done to any property of injury to any 
person whatsoever caused by him or any body in his employment or caused in consequence 
of his work. He will indemnify and keep the Govt. indemnified against claims demands 
proceedings charges. Cost charges and expenses whatsoever in respect of or in relation to 
any such injuries or damage. The contractor shall take a necessary precautions for the 
safety of his employees  on the work and shall comply with all applicable provision of safety 
laws and building codes to prevent accident or injuries to persons on the work. 
 

EXECUTION OF WORK  

38 All drawings and designs will be supplied according to the necessity of the particular work 
and the contractor will not have any claim for compensation in case of late supply of 
necessary design drawings. 

39 For caring out the work the contractor shall be provided with one set of working drawing. 
Additional copies if required will be supplied to him on payment of additional charges as 
decided by Engineer-in-Charge. 

40 The contractor shall be wholly responsible for setting out the works and for the corrections of 
the positions levels dimensions and alignment according to the plan/drawings including all 
necessary instruments page poles, etc and other material required for the purpose to the 
satisfaction of E/I.     



41 The work shall be executed as per program drawn by the contractor and approved by the 
E/I. If the part of the site is not available due to any reason the program of the contractor  

42 If the Engineer-in-charge, MDA shall find that the work progress is slow and feels that the 
work will not be completed in the time specified then the Engineer-in-Charge, Meerut 
Development Authority, shall order the contractor to work day and nights and / or on holidays 
and the contractor shall obey these orders without objection or request for compensation. No 
compensation whatsoever shall be paid on this account. 

43 In the event of working at night, the contractor shall provide sufficient lighting safety 
arrangements for working staff to the satisfaction of the Engineer-in-charge, MDA Any order 
or approval issued under this clause by the Engineer-in-charge, MDA shall not relieve the 
contractor from of diminish his obligation under the contract. 

 

CONTRACTORS SUPERVISORY STAFF 

44 Within fifteen days of the registration of the contract bound the contractor shall have to notify 
in writing the names of his two authorized Representatives. One of them will always be 
available at the site of work to receive technical order and the other for instruction for issue 
of material sand other miscellaneous works. The contractor shall be fully responsible for the 
order received by his representative or the materials received by his representative. 

45 The contractor shall provide sufficient supervision to the work using the skill and attention. 
He shall deploy following experienced engineer on the work throughout its currency. 

 

Works costing more than Rs. 25.00 Lacs One diploma Engineer 

and up to 50.00 Lacs 

Works costing between Rs. 50.00    One Graduate Engineer 

and up to 100.00 Lacs      One diploma Engineer 

Works costing between Rs. 100.00 to     Two Graduate Engineer 

500.00 Lacs       Two diploma Engineer 

Works costing between Rs. 500.00 to     Two Graduate Engineer 

and above        Three diploma Engineer 

 

 The Engineer‘s deployed by contractor shall be got approved in writing from the 

Engineer-in-charge (whose approval at any time can be withdrawn) for supervision of the 

work and to receive directions and instructions of the work from E/I. on behalf of contractor. 

The supervisory staff of the contractor shall not be changed without obtaining the approval of 

E/I. In, he event of non presence of these Engineers, Authority  will deduct @ Rs 10,000.00 

PM per graduate Engineer and @ Rs. 6,000.00 PM per diploma Engineer which will be non 

refundable. The decision of Executive Engineer in regards to presence and/or absence of 

such engineer from the work shall be final and binding upon the contractor. The contractor 

will have to remove and person employed on the work if ordered by the E/I for any reason. 

46 If the contractor does not use at site the T&P as mentioned in the Appendix ‗D‘ the same 
shall be arranged by the authority and the necessary deductions for the rental of machinery 



and T&P shall be made from contractors bills or penalty as deemed fit shall be imposed for 
which no claim shall be entertained. 

 

WORK TO BE DONE AS PER SPECIFICATIONS  

47 The specification to be follows for the execution of the works shall be : 
a) The latest MOST/CPWD/PWD specification for works with correction slips up to date of 

receipt of tender. 
b) Relevant ISI standard for work not covered by the above. 
c) Material bearing ISI Mark shall be given first preference for use in works for  all articles 

without ISI marks the quality shall be judged by the relevant ISI specifications. 
48 The Bill of Quantities is to be read in conjunction with the Form of tender drawings conditions 

of contract specifications as these documents are jointly explanatory and descriptive of the 
works included in contract. In case of contract amongst description of the items (s) 
specifications conditions and drawings, the following order of precedence shall be followed. 
a) Provision as per direction of items (s) 

b) Provision in special conditions of contract. 

c) Provision in specification 

d) In absence of above the decision of Engineer-in-charge shall be final & binding. 

49 All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the E/I and other authority Officials at all 

times during the usual working hours all other times, If notice for the inspection of site by the 

E/I or any other official is given to the contractor should either himself be present to receive 

orders and instructions or contractors agent shall be considered to have the same force as if 

they had been given to the contractor himself. The contractor shall also provide all facilities 

necessary for inspection of the work by the E/I or their official for which n payment shall be 

made to the contractor. 

 Engineer-in-charge MDA shall have the right to inspect the work and related documents either 

through their authorized officers or any agencies appointed for such purpose as and when the 

need is felt in order to assess the work progress, the quality of material used in the 

constructions issued in pursuance of the above inspections. 

50 SITE ORDER BOOK shall be maintained at the site of the work in which instructions shall be 
given to the contractor or in his absence by his authorized representative or agent and in such 
case it will be presumed the same have been conveyed to him in time. 

 

VARIATIONS  

 

51 The quantities given in the bill of quantities are approximate and are liable to variation up to 
10% on either side without entitling the contractor to any compensation or extra rate. 

 

RATE 

 



52 In giving their rates the Tenderer should take in to account all fluctuations of the market as no 
claim shall be entertained on this account during the acceptance of the tender and currency of 
the contract. 

53 The tendered shall be for all completed items of the work and shall includes all quarry 
royalties, testing, screening, tools and plants railway freight, carriage of materials to site, 
stacking and removal charges of any rejected materials and municipal taxes, octori etc. and all 
other taxes in force from time to time. 

54 Tendered rates are inclusive of all taxes and levies payable under the respective statutes. 
However pursuant to the constitution (Forty Sixth Amendment) Act.  1982 if any further tax of 
levy is imposed by state, after the date of receipt of tenders, and the Contractors there upon 
necessarily and properly pay such taxes / levies, the contractor shall be reimbursed the 
amount so paid provided such payment, If any, is not in the opinion of C.E. (whose decision 
shall be final and binding) attributable to delay in executing of work within the control of the 
contractor. 
a) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allows inspection of the same by 
a duly authorized representative or as the Engineer-in-charge may require. 

b) The contractor shall within a period of 30 days of imposition of any further tax of levy 
Pursuant to the constitution (Forty Sixth Amendment) Act 1982 gives a written notice 
thereof to the Engineer-in-charge may require. 

c) No escalation on any account shall be paid. 
 

55 Rates quoted shall be considered to be for all height unless specified otherwise. 
 

PAYMENT  

 

56 The contractor shall submit monthly running bills to the MDA for the work completed by him 
during the month. The Engineer-in-Charge  MDA shall check the bill and 75% payment shall 
be made for the citified amount within 15 days of submission of bill, balance amount due 
against this bill shall be released after the same is cleared by the MDA. Security deposit 
recovered reaches the total figure outlined in clause 1 of GPW Form – 9. The certificate of the 
Engineer-in-charge, MDA regarding the sum payable against bills shall be final and 
conclusive. 

57 Any claim, during the period of contract will be submitted in writing within the currency of the 
contract bond failing which the claim shall not be entertained. 

58 The contractor shall sign ―No claim certificate‖ on running bills and in case of any claims or 
extra item he must mention the item and rate and Qty. specifically otherwise no claim shall ne 
entertained later on. Payment of claim shall only be made as within decided by the competent 
authority in MDA. 

59 Sales tax with surcharge shall be deducted on the gross amount of the work done for all the 
payment made to the contractor according to the provision of U.P. Sales Tax Act modified 
from time to time. 

60 The contractor shall submit a certificate along with each bill that full labour payment has been 
made by the contractor till the end of the preceding month. 

61 The provision of an item in the bill of quantities will not entitle payment for the same in case if 
forms part of any other item as per specifications, Special conditions of contract through the 
same may have not been specifically in the description of the item (s). 

62 The contractor shall have to sign FARKHATI at the time of final bill.  
 

SECURED ADVANCE: 



63. Secured Advance on Materials 

The Contractor on signing an indenture in the form to be specified by the 
Engineer-in-charge, Meerut Development Authority by allowed "Secured 
Advance" on the security on materials to the extent of 75% of the estimate value 
of major materials which in the opinion of the Engineer-in-charge, Meerut 
Development Authority are non perishable and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes 
but which have not at the time of advance been incorporated in the work. When 
materials on account of which an advance has been made under this sub-clause 
are incorporated in the works, the amount of such advance shall be deducted 
from the last payment made under any of the clauses of this contract. An 
indenture bound on Rs.100.00 non-judicial stamp prepared and submitted. 

ABNORMALLY HIGH/LOW RATES 

64. In the case of abnormally low rated items, the minimum quantity stipulated in the 
agreement must be executed and no reduction in quantity shall be allowed 
without prior approval of the competent authority. 

 

65. THE ORIGINAL CONSUMPTION OF MATERIAL 

 

After the completion of the work the theoretical quantity of cement to be used on 
the works shall be calculated on the based on PWD/CPWD statements showing 
quantities of cement to be used in different items of work provided in the Delhi 
schedule of rates applicable to the agreement but for the items on which DSR is 
not applicable the consumption of cement shall be decided the E/I of the work. 
Over this theoretical quantity of cement further variation on either side shall also 
be allowed as under. 

Maximum permissible percentage 

2% (Two percent)For all works 

 

 

The variations in respect of other materials shall be as per norms in Central 
P.W.D. work/U.P.P.W.D.  

 

The cost of quantity of cement, steel, bitumen or any other material less used 
than the theoretical quantity allowing variation of minus side shall be recovered 
from the contractor at two times of issue rates. 

CO-OPERATION WITH OTHER AGENCIES 

66. The contractor shall not put hindrance to any person or to other Contractors 
authorized by the department to carry out works of any nature entrusted to them. 



The Contractor shall have to allow the other party to work and adjust his work 
accordingly and no claim shall be entertained on this account. In case of any 
dispute the decision of the E/I shall be final and binding upon all the parties 
concerned. 

67. The contractor shall do his work in such a way that the work of other contractor is 
not hampered. 

MISCELLANEOUS 

68. The contractor shall treal all materials obtained during dismantling of a structure, 
excavation of the site of work etc. as Governments property and such materials 
shall be disposed of to the instructions in writing issued by the Engineer-in-
charge. 

69. The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall 

be carried out on Sunday and on gazetted holidays without specific permission of 
the E/I No claim whatsoever shall be entertained on this account. 

70. The contractor shall at all times keep the premises free from accumulated waste 
material or rubbish caused by his employees on the work and on completion of 
the work he shall clear away whole site of such material and fill up the borrow pits 
made by him. He will leave whole of the site and works clear in a workmanlike 
manner. Nothing extra shall be paid to the contractor for this clearing up. The 
contractor shall maintain and keep the area in agreed sanitary condition, which is 
used by men engaged in the work by him. He shall remove and clear all 
structures etc. Which may have been set up by the Contractor for 
accommodating his labour on the completion of the work to the satisfaction of the 
Engineer-in-charge Meerut Development Authority. 

71. In case of any dispute the decision at C.E./S.E. Meerut Development Authority 
shall be final and binding on the contractor. 

 

72. No claim for the interest will be entertained by the Meerut Development Authority 
in respect of the deposits mentioned in the contract or in respect of any money or 
balance which may be in their hands owing to any disputes between the MDA 
and the contractor or in respect of any delay on the part of Meerut Development 
Authority in making monthly payments or otherwise. 

73. The contractor shall have to make arrangements at his own cost for temporary 
accommodation for the office staff and the laborers residence at the site of work. 
Suitable area of land shall be earned marked to contractor to put the labour 
comp. Contractor shall however be responsible to hand over the site to Meerut 

Development Authority duly cleared from all encumbrance immediately after 
completion of work failing which completion certificate of the contract shall not be 
issued. 

74.  Stamp duty will be paid as per rule/order. 

 

EXECUTIVE ENGINEER          



“Conditions Instructions And Important Notes  for ELECTRICAL WORKS” 

 

1. For Electrical works, approved “A” category certificate of electrical safety directorate 

shall be necessary. 

2. No extra cost for claim will be admissible for adopt in those special conditions/ 

instructions mentioned in the following paras. These conditions should be thoroughly 

studied and taken into account by the contractor while tendering and signing the 

contract agreement. 

3. All works should be carried out as per latest U.P.P.W.D./U.P.P.C.L., Vikas 

Pradhikaran specification laid down for external electrical works.  

4. All the items, fixtures to be used on the work shall be as per drawing and U.P. 

P.W.D./U.P.P.C.L. Vikas Parishad specifications as mentioned and sample shall to 

be govt. approved by the E/I. Necessary drawings maybe made available by the E/I. 

5. The Contractor must visit site and office and understand the specifications of material 

of the works. 

6. The contractor shall only store such material at site, which are to be used in the work. 

Material which are not to be used in the work material of inferior quality shall not 

stored at site without the written permission of the E/ I, MDA is not bound to provide 

free storage or place to the contractor. The Contractor shall have to make his own 

arrangement at his own cost. 

7. The contractor shall remove all the defects till the works is handed over to Uttar 

Pradesh Power Corporation, Ltd. And he will cooperate and help him handing over 

the work. 

8. The work shall be opened for inspection by the Technical Audit Cell or any inspecting 

authority constituted by the GTDA and defects pointed out by them will have to be 

removed by the contractor as his own cost, within given years of finalisation of the 

bound, incase the contractor fails to rectify those defects, actions for recovery of 

amount required for rectification of these defects shall however be taken by the 

Authority. 

9. The contractor to whom is allotted may have to produce on demand by the MDA 

purchase vouchers, challan etc. From the principal manufacture of authorised dealer 

for verification of correct supply of material. The contractor will have to submit on 

demand the satisfactory test certificate of materials used in the works which shall be 

issued from the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the 

contractor will have to complete the work specified time with specified material, Non, 

availability of material delay in arrival of the consignment shall not be entertained as 

an excuse for extension of time for completion of work. 

 

 



11. Tender will remain open for acceptance upto be three months tenders will 

have no right to revise tender within this period. However the department may 

negotiate in this context. 

12. General maintenance period will be one year form the date of bill approved 

by vice chairman  M.D.A. The  security of the contractor deposited deducted 

from the bill will be admissible for refund after the above mentioned 

maintenance period during this period the contractor will remove all defects 

and lapses in execution, if any pointed cut by U.P.P.C.L from time to time. 

13. The contractor will submit a drawing of the electrification work executed the 

drawings paper approved by the Engineer-in-charge before payment of the 

final bill and alongwith no claim certificate statement of accessories used 

without any additional cost in four sets the cost included in the estimated cost 

on the tendered work. 

14. Mode of quoting the rates: 

 The tenders shall quote their rates on OVER ALL BASIS .AS   ....% 

above/below in financial bid.. 

15. The contractor will take care that while construction of lines and substation the 

Indian Electricity rules are followed in respect of clearance safety sag etc. the 

sag should be as per I.S.S. and to the satisfaction of Engineer-in-charge. 

16. Mode of measurement of over had conductor and earth wire will be by weight 

and will be calculated by measuring the distances from centre to centre of the 

pole and computing the weight of the conductor of the that size and length by 

using standard table plus 3% extra shall be allowed for wastage sag. Jointing 

binding jumpering etc. 

17. Completion report. 

 After completion, test result on the prescribed performa a Appendix 4 

U.P.P.W.D. schedule clauses 107, 314, 414) and  route layout position of 

Poles duly marked on the Housing scheme building site  plan, shall be 

submitted by the contractor. The portion of the building etc. damaged during 

the erection of installation shall be repaired property to original finish and 

colour of the building etc by contractor on his cost. 

18. The successful tender will have to sign an Indemnity Bond on a Rs. 100/- non 

Judicial Stamp paper duly attested by the Notary. 

19. Before tending the rates contractor should carefully study the Electrical 

construction manual of U.P.P.C.L. all the items used where the drawing are 

not available final decision of engineer-in-charge of the work will have to be 

accepted by the contractor  



20. The successful tender/contract   will be fully responsible  for any damage of 

his men or any damage or 3rd party  of their property or MDA property caused 

by him during the work. 

21. In case of any dispute arising in execution of the agreement the matter will be 

reffered to MDA  for decision which will be final and binding on the contractor. 
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22. The contractor will also be responsible to obtain necessary approval of the 

work executed by him from the chief  Electrical inspector to the U.P. 

Government and also to get line energized from the U.P.P.C.L Necessary 

fees or charges as required will be paid by the MDA on production original 

receipts. 

23. The contractor shall not without the consent in writing of the executive 

engineer sublet his contract other than the raw materials. 

24. The contractor shall at all items provide sufficient notice and caution board, 

lights and watchmen to protect and warn the public and guard the work. 

25. The contractor will have to complete all the work within the time allowed but 

due to any Unavoidable circumstances if the contractor requires the extension 

of time, be will apply to the executive Engineer/Asstt. Engineer on inland letter 

through registered post giving the full details of rca on for granting of 

extension of time. 

26. 25% payment of the work done will be temporarily deducted and will be 

released after successfully completing the work and handing it over to 

U.P.P.C.L. / Nagar Nigam. 

27. The final payment of the work shall be given to the contractor after 

successfully testing and handing over the work to U.P.P.C.L./ Nagar Nigam as 

required by E/I/C. 

28. If the complete work or any portion there of be found to be defective or it fails 

to fulfill the requirements of the contract the contractor shall forthwith made 

the defects goof for contract. 

29. The contractor will also maintain first aid box etc at the site of works and 

follow rules aplicable to control from time to time. 

30. The successful tenderer will also be fully responsible to obtain the approval of 

drawing design of the work from the U.P.P.C.L. before starting the work. 

31. The contractor will have to get the material to be used at site inspected by the 

Department before starting the work. 



32. Any additional information regarding the work will be available at the office of 

Engineer – In- Charge (Electrical) on any working day.Contractor will produce 

gate pass/Inspection report of material used to the department before 

claiming the bill. 

 

33. Successful tenderer will have to ensure the inspection and testing of material 

by PVVNL prior to starting the work and also handing over of work to PVVNL / 

Nagar Nigam Meerut. 

34. The maintenance period (complete with material) of the work completed will 

be one years from the date of handing over the work to PVVNL / Nagar Nigam 

Meerut. 

35. Firm will be responsible to obtain required permission from Sahyak Nideshek 

viduyt suraksha meerut before energising the work the work done. 

36. Successful tendered will have to bear the expenses incurred in the testing of 

the material at manufacturing unit by the engineer in charge or person nominated by 

35-  Successful  tenderer will have to ensure the matreial testing and handing over  of   work to 

PVVNL /Nagar Nigam Meerut. 

 

37- the  Maintenance period (    complete with matreial )of the work completed will be one years  

from the date of handing over  the work to PVVNL /Nagar Nigam Meerut. 

 

38Running  payment will only be made after installation/errection of matreial at site the security 

deducted in the  running bill be released after  a period of one year from the date of final payment  

 

39- firm will be liable to obtain required permisstion from deputy director  Electrical sefty meerut 

before energising the work done by. him. 

 

 

 

 

         EXCUTIVE ENGINEER 

 



   

 

       SPECIAL CHECKS/ SPECIFICATIONS of works DURING EXECUTION  

for Various activities of construction 

1. EARTH WORK IN EMBANKMENT  

(i) Compact the original ground. 

(ii) Clods or hard lumps should be broken down to 15 cm. when placed in body of 

embankment and 6cm. when place in sub-grade portion. 

(iii) During compaction have a particulars check on : 

 (A) Soil should be spread in uniform layers not exceeding 250mm loose compacted to 

200mm. 

 (B) Moisture content at the time of compaction should be + 1 to 2% of OMC. 

(iv) Density of each layer not be checked before permitting subsequent layers. 

(v) Soil test to be conducted to check PI value, which should be less than 6% 

2. PREPARATION OF SUB-GRADE : 

 Look into the following points while preparation the base prior to laying of sub grade. 

(i) The surface should be finished to the specified grade, level and camber (2.5%) and 

checked by used of template, and straight edge. 

(ii) The sub-grade should be such so as to give at least 95% /97% (as stipulated in 

specification) of MD density and should not be in saturated condition at the time of 

laying of sub grade coarse (90-45mm aggregate) 

3. WATER BOUND MACADAM (WBM) : 

 Special attention on following points construction : 

(i) Arrangement for lateral points confinement of arrangement must be provided. This 

conveniently be done by raising the shoulders in stage equal in thickness each layers of 

WBM. 



(ii) Do not allow spreading of coarse aggregate to a length more than that could be 

compacted during the next 3 days.l 

(iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete rolling indicated 

by a loose stone piece getting crushed under the roller with out sinking. 

(iv) Rolling should start from low edges and progress gradually towards higher points. Each 

roller pass should overlap half the width of the earlier pass. 

(v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers in operations 

at slow rate. The binding material should be dry and the objective should be to drive in 

as much binder as possible to fill up all the voids of the aggregate. Dry roll should be 

continued as the screenings are applied. 

(vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that can soften the 

sub grade. 

(vii) Continue rolling till full compaction is achieved.  

(viii) P.L. of filler material should be up to 6% 

QUALITY CONTROL FOR ROAD WORKS 

1. TOLERANCES IN SURFACE LEVEL : 

 (i) Sub-grade - +20mm-25mm 

 (ii) Sub base (Flexible) - +10mm-20mm 

 (iii) Base coarse (flexible) -  

 (A) Bituminous coarse - +6mm – 6mm 

 (iv) Other than bituminous  

 (A) Machine laid - 10mm + 15mm 

 (B) Manually - +15mm – 10mm 

2. TEST ON EARTH WORK FOR EMBANKEMENT: 

(1) Compaction control shall be exercises for the body of embankments on each layer of 

earth by taking at least one test of density per 1000 cam moisture content prior 

compaction one test per 250 cum of soil. 

 (i) Water bound macadam :  



 (ii) Aggregate impact value : One test per 200cm of aggregate 

 (iii) Grading : One test per 100 cum.  

 (iv) Flakiness Index : One list per 200 cum 

                         CONTROL TESTS FOR BITUMINOUS WORK 

 (1) Tack coat  

  As directed by Engineer-in-charge 

 (2) Quality of binder 

  Both at plant an at the time of application tack coat. 

     (3) Rate of spread of binder to be adjusted as per the yards sticks, at regular internal 

(one hour) 

3. BITUMINOUS MACADAM : 

(i) Aggregate impact value One test per 50 M3 of aggregate (max.30%) 

(ii) Flakiness index elongation index of aggregate – One test 50 cum of aggregate (max 

30%) 

(iii) Grading of aggregates- Two tests per day plant both on the individual constituents and 

mixed aggregate from the dryer. (As per job mix formula). 

(iv) Water absorption of aggregate-initially one set of 3 representative specimens for each 

source of supply (max 2%) 

(v) Binder content- Periodic subjects minimum of two tests per day per plant. (As per job 

mix). 

(vi)Control of temperature of binder at regular close intervals says one hour and aggregate 

for mixing and of temp. Of binder at time of mixing shall the mix at the time of laying and 

be between 150c to 163c provided that rolling the difference in temperature between 

binder and aggregate at no time exceeds 14c the discharge temperature of mix shall 

between 130c to 160c rolling operations shall be completed in every respect before the 

te4mperature of mix falls below 100c, 

(vii) Rate of spread of mixed material regular control through checks of layer   thickness. 

4. ASPHALTIC CONTRETE: 

(i) Aggregate impact value- One test per 50 cum of aggregate (max 30%) 



(ii) Flakiness index and elongation index of aggregate – One test per 50cum of aggregate 

(max 30%) 

(iii) Stripping value initially – One set of 3 representative specimens for each source of 

supply. 

     Subsequently when warranted by charges in the quality of aggregate. 

  (Minimum retained coating 95%) 

(iv) Water absorption – Do (max. 2%) 

(v) Mix grading – One set of test on individual constituents and mixed aggregate from the 

dryer for each 400 tones of mix subjects to a minimum of two tests per plant per day – 

(As per job mix design) 

(vi) Stability of mix for each 400 tones of mix produced a set of 3 marshal specimens to be 

prepared and tested for stability flow value density and void content subject to a (Marshal 

stability not less than 820 Kg.) 

(viii)Control of one test of each 400 tones of mix subject and gradation of mix. To a minimum 

of two tests per day plant. Temperature controls same as that for BM. 

(viii)Rate of spread of mixed material. 

 (Regular control and through checks on the weight of mixed material and layer thickens). 

(ix) Density of compacted layer- One test per 250 sqm.  

SPECIFICATION 

The Work shall be carried out strictly in accordance with. 

(A) The latest MORTH / UPPWD/UPJAL NIGAM/CPWD specifications for works. 

(B) Relevant ISI/ IRC standards for work not-covered‘ under Clause (a) 

(C) Material bearing ISI mark shall be used in works. 

(D) Non ISI material may be use only after the approval of the Engineer-in-Charge, in case 

ISI marked material is not available – or other wise specified in the nomenelatire the item 

given in BOQ of the Tender document. 

(E) Earth work in roads, WBM, BM/ SDC or MSS as per specification of MORTH  

  (Third revision – April 1955)/P.W.D. 

       



  CONTRACTOR                                                                           EXECUTIVE ENGINEER 

 

 



fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij fufonk dh fo'ks"k 'krsZ A  

 

1 fufonknkrk dks esjB fodkl izkf/kdj.k esa iathd`r gksuk ,oa gkWV feDl IykaV ds 

dk;ksZa gsrq gkWVfeDl IykUV dk LokfeRo o m|ku lEcU/kh dk;ksZ gsrq ftyk m|ku 

foHkkx esa iathdj.k rFkk fo|qr lEcU/kh dk;ksaZ gsrq m0iz0 fo|qr lqj{kk funs'kky; 

}kjk vuqeksfnr ykabZlsal /kkjd dk gksuk vko';d gSA  

2 fufonknkrk }kjk bu dk;ksZ dh fufonk;sa nks vyx&vyx lhYM cUn fyQkQs esa nh 

tk;sxhaA ftlesa ,d rduhdh o ,d foRrh; fcM gksxhA  

3 fyQkQs ds mij rduhdh@foRrh; fcM ,oa dk;Z dk uke vafdr gksuk pkfg;s rFkk 

mu nksuksa fyQkQks dks ,d cMs fyQkQs esa lhYM cUn djds fufonk ckDl esa 

Mkyuk gksxkA nksuksa fyQkQks ij rduhdh@foRrh; fcM vafdr u gksus dh fLFkfr 

esa mu fyQkQksa dks ugha [kksyk tk;sxk ,oa bl dkj.k ls dksbZ Dyse ekU; ugha 

gksxkA 

4 izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM [kksydj fuEu vgZrkvksa ds lkis{k 

ewY;kadu fd;k tk;sxkA vuqHko izek.k i=ksa dh uksVjh }kjk izekf.kr Nk;kizfr;ka gh 

ekU; gksaxhA rduhdh fcM ds ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk 

fooj.k muds lEeq[k fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½ fufonknkrk }kjk foxr rhu o"kksaZ dh dk;kZof/k esa lUnfHkZr dk;Z dh ykxr 

dk 75 izfr'kr /kujkf'k ds de ls de rhu fuekZ.k@fodkl dk;Z lUrks"ktud :Ik 

ls iw.kZ fd;s x;s gksaA dk;ksZ dk fooj.k izk:i ,d ij vko';d vfHkys[kksa lfgr 

layXu djuk gksxk&          

                                            

15 vad 

4-1¼c½ foxr rhu o"kksZa esa rhu vuqcU/kksa ls T;knk vuqcU/kksa ¼ lUnfHkZr dk;Z dh 

ykxr dk 75 izfr'kr /kujkf'k ;k vf/kd ykxr½ ds vUrxZr fuekZ.k@fodkl dk;Z 

iw.kZ djus ij vfrfjDr vad ¼vf/kdre 5 vuqcU/kksa rd 2 vad izfr vuqcU/k ½ 

            

                                              

10 vad 

4-2¼v½ fufonknkrk dk foxr rhu o"kksZ ds VuZvksoj ¼pkVsZM ,dkmUVsUV ls izekf.kr 

cSysUl 'khV lfgr½ dk fooj.k layXu djuk gksxkA rhuksa o"kksZa dk U;wure VuZ 

vksoj lUnfHkZr dk;Z ds ch0vks0D;w0 /kukad dk Ms< xquk izfro"kZ gksuk pkfg;saA 
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15 vad 

4-2¼c½ foxr 3 o"kksZ esa lUnfHkZr dk;Z ds ch0vks0D;w0 /kukad ds Ms< xqus ls vf/kd 

VuZvksoj gksus ij izR;sd Ms< xqus ds xq.kd ij vfrfjDr VuZ vksoj ij vfrfjDr 

vad ¼izR;sd Ms< xqus ds xq.kd ds VuZvksoj ij vf/kdre nks xq.kdksa rd 05 vad 

izfr xq.kd½                            

10 vad 

4-2¼l½ ;fn foxr rhu o"kksZ esa fdlh o"kZ VuZvksoj lUnfHkZr dk;Z ds ch0vks0D;w0 

/kukad ds Ms< xqus ls de gS rks vadksa esa 5 vad izfro"kZ dh dVkSrh dh tk;sxhA 

4-3¼v½ fufonknkrk dks orZeku le; esa py jgs dk;ksZ (dfeUVesUV) dk fooj.k 

lk{; lfgr layXu djuk gksxkA orZeku le; esa ,d gh vuqcU/k ds vUrxZr 

U;wure lUnfHkZr dk;Z ds ch0vks0D;w0 /kukad ds cjkcj vFkok vf/kd dk dk;Z 

izxfr esa gksus ij                                                  

5 vad  

                                                                

4-3¼c½ foxr 3 o"kksZ esa djk;s x;s dk;ksZ dk fooj.k layXu djuk gksxkA ,d gh 

vuqcU/k ds vUrxZr U;wure lUnfHkZr dk;Z ds ch0vks0D;w0 /kukad ds cjkcj ;k 

vf/kd /kujkf'k ds dk;Z iw.kZ djus dk vuqHko rhuksa o"kZ gksus ij  

                   20 
vad 

5-  vfuok;Z 'krsZ % & 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 25 izfr'kr /kujkf'k dk gSfl;r 

¼fyfDoM ,lsLVsVl½ dk cSad }kjk tkjh izek.k&Ik= layXu djuk gksxkA  

                   

15 vad 

5-1¼c½ gSfl;r ¼fyfDoM ,lsLVsVl½ izek.k&Ik= fufonk ykxr dh 25 izfr'kr ls 

vf/kd 50 izfr'kr rd vfrfjDr vad ¼izR;sd 12-5 izfr'kr ij 5 vad½  

                                             

                                                               10 
vad   



5-2 rduhdh fcM ds lkFk fufonknkrk dks fufonk lwpuk esa vafdr izfrHkwfr 

/kujkf'k tek djuh gksxhA 

5-3 rduhdh fcM ds lkFk bl vk'k; dk ,d 'kiFki= layXu djuk gksxk] 

ftlls ;g iqf"V gks fd mls iwoZ esa dksbZ dk;Z le; ls iw.kZ u djus vFkok 

fof'kf"V;ksa@xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gS rFkk ;g 

fd og vuqcaf/kr fd;s x;s dk;Z dks le; ls iw.kZ djkdj if'pekapy fo|qr 

forj.k fuxe ft0 dks gLrkUrfjr@gLrxr djsxkA 

5-4 rduhdh fcM ds lkFk fufonknkrk ds ikl dk;Zjr LVkWQ ¼izk:i 3 ij½ rFkk 

miyC/k e'khujh ,oa **Vh & ih** dk fooj.k izk:i 4 ij layXu djuk gksxkA  

6 ftu fufonknkrkvksa dks rduhdh fcM ds ewY;kdau esa 60 izfr'kr ls vf/kd vad 

izkIr gksxsa] dsoy mUgh dh foRrh; fcM [kksyh tk;sxhaA ftudh rduhdh fcM ds 

ewY;kdau esa 60 izfr'kr ls de vad izkIr gksxsa] mudh foRrh;  fcM fcuk [kksys 

okfil dj nh tk;sxhA 

7 foRrh; fcM [kksyus dh frfFk o le; rduhdh fcM ds p;u ds mijkUr vyx ls 

mu fufonknkrkvksa dks lwfpr fd;k tk;sxk ftudh rduhdh fcM mi;qDr ikbZ 

tk;sxhaA  

8 fdlh fcM dks fcuk dkj.k crk;sa Lohd`r djus vFkok fujLr djus dk vf/kdkj 

mik/;{k] esjB fodkl izkf/kdj.k dks gksxkA 

uksV%&fufonknkrk }kjk vius mijksDr fooj.k ds lk{; esa lEcfU/kr vfHkys[k&tSls 

dk;kZns'k] dk;Z iw.kZ izek.k&i= vkfn dh uksVjh }kjk izekf.kr izfr layXu djuh 

gksxhA 

 

 

                                                   vf/k'kklh vfHk;Urk 
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fuekZ.k@fodkl dk;Z gsrq Vw&fcM i)fr ij vkeaf=r fufonkvksa dh 

rduhdh fcM vgrkZ gsrq fufonk dh 'krsZ A  

                         TENDER    DOCUMENT  NO-2 

dk;Z dk uke%&--  lwjt dq.M frjkgs ls eaxy ik.Ms uxj ¼x<jksM rd igqp 

dk;ZA  
 

 

1-fufonknkrk dks :0 300@& yk[k ls vf/kd vkx.ku ykxr ds dk;ksZ gsrq esjB fodkl 

izkf/kdj.k esa iathd`r gksuk vko';d ugh gSA vuqHkoh QesaZ fufonk dz; 

dj ldrh gSA :0 300@& yk[k ls de ykxr ds dk;ksZ gsrq 

fufonknkrk dks esjV fodkl izkf/kdj.k es okafNr Js.kh es iathd`r 

gksuk vfuok;Z gS A 

2-fufonknkrk }kjk dk;Z dh fufonk;sa nks vyx&vyx lhy cUn fyQkQs esa nh tk;sxhaA 

ftlesa ,d rduhdh o ,d foRrh; fcM gksxhA 

3- fyQkQs ds mij rduhdh@foRrh; fcM ,oa dk;Z dk uke vafdr gksuk pkfg;s rFkk 

mu nksuksa fyQkQks dks ,d cMs fyQkQs esa lhy cUn djds fufonk ckDl esa Mkyuk 

gksxkA nksuksa fyQkQks ij rduhdh@foRrh; fcM vafdr u gksus dh fLFkfr esa mu 

fyQkQksa dks ugha [kksyk tk;sxk ,oa bl dkj.k ls dksbZ Dyse ekU; ugha gksxkA 

4- izkf/kdj.k }kjk loZizFke dsoy rduhdh fcM [kksydj fuEu vgZrkvksa ds lkis{k 

ewY;kadu fd;k tk;sxkA ewY;kadu gsrq vgZrk ds vuqlkj fu/kkZfjr vadksa dk fooj.k 

muds lEeq[k fn;k x;k gSA vgZrk;sa fuEu izdkj gS%& 

4-1¼v½ fufonknkrk }kjk foxr 5 o"kksaZ esa vkeaf=r fufonk dh leku izd`fr dk 

ljdkjh o v/Zkljdkjh foHkkx esa U;wUkre ,d o"kZ ds vUrxZr dk;Z lUrks"ktud 

:i ls iw.kZ fd;k x;k gks ftldh U;wure ykxr vkx.ku ykxr ds ,d frgkbZ ds 

cjkcj ;k vf/kd gksA dk;ksZ dk fooj.k izk:i ,d ij vko';d vfHkys[kksa lfgr 

layXu djuk gksxkA                         

15 vad 

4-1¼c½ fufonknkrk }kjk foxr ikap o"kksZ esa vkeaf=r fufonk dh leku izd`fr ds 

ljdkjh o v)Zljdkjh foHkkx es ,d ls vf/kd vuqcU/k ds vUrZxr dk;Z larks"k 

tud :i ls iw.kZ fd;s x;s gks ftudh U;wure ykxr vkx.ku ykxr ds ,d 
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frgkbZ ds cjkcj ;k vf/kd gks rks ¼vf/kdre 2 vuqcU/kksa rd 5 vad izfr vuqcU/k ½

                                     

10 vad 

4-1¼l½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o 

v}Zljdkjh foHkkx esa dk;ksZ ds dfeUVesUVl~ dk fooj.k lk{; lfgr layXu djuk 

gksxkA orZeku le; esa ,d gh vuqcU/k ds vUrxZr U;wure vkx.ku  ykxr ds ,d 

frgkbZ ykxr dk dk;Z izxfr esa gksus ij A                          10 
vad 

4-1¼n½ fufonknkrk dks orZeku le; esa py jgs leku izd`fr ds ljdkjh o 

v}Zljdkjh foHkkx esa U;wUkre vkx.ku ykxr ds ,d frgkbZ ykxr ds ,d ls 

vf/kd vuqcU/k ds dk;Z izxfr esa gksus ij ¼5 vad izfr vuqcU/k ½                  

10 vad 

4-2¼v½  fufonknkrk }kjk foxr 5 o"kksZ esa fdlh o"kZ VuZvksoj vkx.ku ykxr 

ds cjkcj ;k vf/kd gksus ijA fufonknkrk dks foxr 5o"kksZ ds VuZ vksoj ¼pkVsZM 

,dkmUVsUV ls izekf.kr cSysUl 'khV½ dk fooj.k layXu djuk gksxk A       20 
vad 

4-2¼c½ fufonknkrk }kjk vo'ks"k 4 o"kksZ esa ¼4-2v ds vfrfjDr½ fdlh o"kZ dk VuZ 

vksoj vkx.ku ykxr ds cjkcj ;k vf/kd gksus ij ¼2-5 vad izfro"kZ½             

10 vad 

5-1¼v½ fufonknkrk dks U;wure fufonk ykxr dk 10 ifzr'kr /kujkf'k dk 

jk"Vªhd`r cSad }kjk tkjh Liquid  Assets dk izek.k i= ¼rhu ekg ls vf/kd iqjkuk 

u gks½ izk:i&2 ij layXu djuk gksxkA                                     

15 vad 

5-1¼c½ fufonknkrk ds Liquid  Assets fufonk ykxr dh 10 izfr'kr ls vf/kd 30 

ifzr'kr rd vfrfjDr vad ¼ izR;sd 10 izfr'kr ij 5 vad½               10 
vad 

6-fufonknkrk dks  ijQksjesUl xkjUVh ds :i esa vkx.ku ykxr ds 5 izfr'kr 

/kujkf'k dh jk"Vªh;d`r cSad }kjk tkjh cSad xkjUVh rduhdh fcM ds lkFk layXu 

djuh gksxh tks fd fMQsDV yk;fcYVh ihfj;M ¼dk;Z ds vfUre fcy Hkqxrku dh 

fnukad ls ,d o"kZ½ ds mijkUr dk;Z lUrks"ktud gksus ij voeqDr dh tk;sxh 

7- fufonRr njs vfHk;U=.k foHkkx }kjk fu/kkZfjr njksa lss vR;kf/kd U;wu gksus dh 

n'kk esa fufonknkrk dks Li"V djuk gksxk fd og dk;Z dks xq.kork iwoZd fdl 



izdkj lUrks"ktud :i ls iw.kZ djsxkA blds fy, fufonknkrk ls vfrfjDr 

ijQkjesUl xkjUVh yh tk;sxh tks fd fufonknkrk dks ekU; gksxhA 

8- fufonknkrk dks :0 300@& yk[k ls vf/kd vkx.ku ykxr ds dk;ksZ gsrq 

vuqHkoh QekZs dks oS/krk vof/k ds vUrxZr ftykf/kdkjh }kjk tkjh pfj+= ,oa  

gSfl;r izek.k&i= dh uksVjh }kjk lR;kfir izfr rduhdh fcM ds lkFk 

layXu djuh vfuok;Z gksxh A 

9- fufonknkrk dkss rduhdh fcM ds lkFk fufonk lwpuk es vafdr izfrHkwfr 

/kujkf'k dh ,Q0Mh0vkj0@jk"Vªh; cpr i= vf/k'kklh vfHk;Urk] esjV 

fodkl izkf/kdj.k ds i{k esa cU/kd dj tek djuh gksxh A 

   10- fufonknkrk QeZ ds ikl dk;Zjr LVkQ ¼izk:i 3 ij½ rFkk miyO/k e'khujh    

    ,oa ^^Vh&ih^^ dk fooj.k izk:i pkj ij layXu dj mDr vk'k; dk ,d  

    'kiFk i= Hkh rduhdh fcM ds lkFk izLrqr djuk gksxk A 

11- fufonknkrk dks rduhdh fcM ds lkFk bl vk'k; dk ,d 'kiFk i= layXu djuk 

gksxk]ftlls ;g iqf"V gks fd mlssssss iwoZ esa dksbZ dk;Z le; ls iw.kZ u djus vFkok 

fof'kf"V;ks@ xq.koRrk ds lEcU/k esa nf.Mr@lpsr ugh fd;k x;k gS A 

12- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ds lkFk layXu djuk gksxk 

fd fufonknkrk dh QeZ@dEiuh vFkok mldk izR;sd lk>snkj@funs'kd lEiw.kZ 

Hkkjr esa dgh ls Hkh ltk;k¶rk@fnokfy;k@cdk;snkj vFkok CySd fyLVsM ugh 

gSA 

13- fufonknkrk dks bl vk'k; ls 'kiFk i= rduhdh fcM ds lkFk layXu djuk gksxk 

fd fufonk ds lkFk layXu leLr izi= tsSls cSysUl 'khV]dk;Z iw.kZrk izek.k i= o 

VuZ vksoj] vkfn lR; o lgh gS A 

14-fufonk i= esa =qfViw.kZ lwpuk nsus vFkok xyr 'kiFk i= izLrqr djus ij izkf/kdj.k 

}kjk /kjksgj jkf'k o vU; ca/kd /kujkf'k tCr dj yh tk;sxh A 

15-ftu fufonknkrkvks dks rduhdh fcM ds ewY;ksWdu eas 60 izfr'kr ls vf/kd vad izkIr 

gksxsa] dssoy mUghs dh foRrh; fcM [kksyh tk;sxhA ftudh rduhdh fCkM ds 

ewY;kWdu eas 60 izfr'kr ls de vad izkIr gksxs] mudh foRrh; fcM fcuk [kksys 

okil dj nh tk;sxh A 

16-foRrh; fcM [kksyus dh frfFk o le; rduhdh fcM ds p;u ds mijkUr vyx ls 

mu fufonknkrkvks dks lwfpr fd;k tk;sxk ftudh rduhdh fcM vgZ ikbZ 

tk;sxhA 



17- fdlh fcM dks fcuk dkj.k crk, Lohd`r djus vFkok fujLr djus dk vf/kdkj 

mik/;{k] esjB fodkl izkf/kdj.k dks gksxkA 

 

  

                                          vf/k'kklh vfHk;Urk 

                        

 

 

                      APPENDIX ‗A‘ 

The following Works awarded to M/s ……………………………………………….. have been 

executed satisfactory. 

 

S.No. Name of work      Total 
value of work 
   done Rs. 
    in lacs 

  Date of  
   start 

Stipulated     
date of 
completion 

   Actual 
     Date 
Completion 

     Whether  
Compensation 
   Levied for  
      delay 

1       

2       

3       

4       

5       

 

  The performance of the firm has been found to be good and they are considered capable of 

executing the works of magnitude up to Rs …………………………………  lacs   

   

  The financial position of the firm appears to be sound and they are capable of executing works 

in accordance with the specifications and with specified time schedule.            

 

  The dealings of the firm have been observed to be cordial reasonable and they are not litigious.        

 

 

 



               Dated SIGNATURE of      

                   Officer-in-Charge of the work                               

          Name of Officer 

            Official Seal 

 

 

  

 

 

If any tenderer submits the experience certificate of on going work, then amount of work done 

against the agreement is to be mentioned clearly in the certificate.  

 

APPENDIX ‗B‘ 

 

 

 The is to certify that dealings of M/s ………………………………….. who have beeb 

dealing with us for last  ………………………………………… years are satisfactory. On the basis 

off information available with us we assess their Liquid Assets not less than Rs. 

…………………………. Lacs. 

 

              SIGNATURE OF MANAGER OF THE BANK   

                                                                    Seal of the Bank Date 

 



 

 

 

 

 

 

 

APPENDIX ‗C‘ 

I/We ………………………………………. S/o ……………………....... Partners/ Authorised person 

M/s ………………………………………… applicant of ……………. 

………………………………….. for prequalification here by declare that following person is in my 

/ our regular employment on the post and from the dates mentioned against them. 

S.No. Name and Address Technical 
Qualification 

Post held 
regular 

    Date of  
Employment 

 Details of 
Experience 

1      

2      

3      

4      

5      

6      

7      

8      

9      

10      

 

I / We understand that well experienced one graduate and one Diploma Holder / Civil 

Engineering as directed by E/I will have to be deployed by us on the work through out, in case 

we are entrusted with execution of the work in question.  

 

I / We further understand that in the even for non-presence of such Engineers the Meerut 

Development Authority shall deduct @ Rs. 10,000 (Ten thousand) or Rs. 6,000 (Six thousand) 

as the case may be, per month from our bills which will not be refundable. 

I / We further understand that the decision of Engineer-in-charge of work regards to 

presence and / or absence of our Engineer from the work shall be final and binding upon us. 



 

       SIGNATURE OF APPLICANT 

SEAL   (NOTARY PUBLIC) 



                                                       APPENDIX ‗D‘ 

 

I / We ………………………………… S/o Shri …………………………………………… Applicant of 

…………………………………. or ………………………………………….. Parter (S) Authorised 

person (S) of M/s ………………………………………………… 

 

 Applicant for pre-qualification for the above noted work in Meerut Development Authority 

here by certify that I/We possess the following machinery, tools and plants, centering and 

shuttering, all in good working conditions. 

Particulars of machinery 
Tools, plants centering 
and shuttering 

No. Estimated cost 
(Rs.) 

Approximate age in 
Years and months 

    

    

    

    

    

    

    

    

    

    

    

  

I /We undertake that above machineries and centering  and shuttering material will 

remain in good working condition and in useable from throughout the currency of work.   

 I /We further undertake, that if, there is any reduction in the equipment, below the limit 

required for per-qualification, I /We will inform Engineer- in-charge, Meerut development 

Authority to whom application for pre-qualification is being made, within 3 days of its occurrence 

and arrange to make it up within another one week, failing which, the MDA will be free to impose 

any penalty that it may deem fit, which will be final and binding upon me/us. 

          APPLICANT 

       

SEAL 

(NOTARY PUBLIC) 

On Stamp page (minimum denomination Rs. 10.00) 

  



ANNEXURE -1 

 

Tender invited by Executive Engineer ____________  

Meerut development authority, Meerut ( U.P.) 

Tender notice No.___________________ dated ……………… 

Name of tender/ work 

………………………………………………………………………………… 

………………………………………………………………………………………………………

…... 

 

  In consideration of the Meerut Development Authority having treated tenderor to be 

an eligible person whose tender may be considered the tenderor hereby agrees to the 

conditions that the proposals in the above invitation shall not be withdrawn within three 

months from the date of opening of the tender and also to the condition that in case after 

the tender as withdrawn his proposal within the stipulated period, the earnest money 

deposited by him shall be forfeited by the Meerut Development Authority. I hereby agree 

to the effect that if subsequent to the submission of my tender, a modification is made 

by me in respect of contents of my tender which is not acceptable to the Meerut 

Development Authority, it may be DEEMED as withdrawn of my proposal and 

consequently I am liable for action as above. 

 I abide by all the rules and regulations of Meerut Development Authority, Meerut. 

 

 

       Date …………………… 

       Signed by 

Conctractor……………………..……... 

       (seal of the firm) 

 

Important Notice : This undertaking is to be signed by the contractor on stamp paper of  

Rs. 10/- only. This is to be submitted along with the tender, failing 

which the tender is liable to be rejected. This undertaking shall be 

attested from Public Notary. 

 

 

 

 

 

 

 

TENDER DOCUMENT  



VOLUME : II 

FINANCIAL BID 

                                                        Tendre No-2                                   

 

Name of Work:-  lwjt dq.M frjkgs ls eaxy ik.Ms uxj ¼x<jksM 
rd igqp ekxZ ½ rd vkcw ukys ds fdukjs Mcy lfdVZ 33 ds0oh0 ykbZu 

 
 

Note: The tenderer must read carefully every page of the 

details, conditions of technical bid and submit in the 

sealed endvelop of technical bid after signing of  each 

page of the conditions   

 

 

 

Year -2015-16           Executive 

Engineer 

  



FINANCIAL  BID 

_____________________________________________ 

NAME OF WORK: lwjt dq.M frjkgs ls eaxy ik.Ms uxj ¼x<jksM rd 

k dk;ZA  
 

Estimated   Cost    :            229.56 yk[k 

Cost of    Tender                 :                   5700.00  

Earnest     Money               :                   13.48    

Time of Completion            :                   04 Month 

Defects Liability Period       :                    

Validity   of    Tender           :                   03 Month 

Date of Receipt of Tender   :                  15.09.2015 

Date of Opening of              :                   16.9.2015 

Contractor Cat.                                         A+ 

 (1) Technical Bid                : 

(2) Financial   Bid               rduhdh foM dh Lohd`fr ds i'pkr~



                                      FINANCIAL – BID 

Tendre No-8                                    

NAME OF WORK :- lwjt dq.M frjkgs ls eaxy ik.Ms uxj ¼x<jksM 
rd igqp ekxZ ½ rd vkcw ukys ds fdukjs Mcy lfdVZ 33 ds0oh0 ykbZu 

 
 

 

I/We hereby tender for the execution above mentioned work 

according to the  SCHEDULE - G (Bill of quantites), Specification 

and terms and conditions referred to in the tender documents with 

in time-frame as mentioned and in accordance with the 

specification, design, drawings and instruction in writing and with 

such materials as are provided for and in all other resects in 

accordance with such conditions sas for as applicable. 

 

I/We hereby agree to the percentage  mentioned (Below/Above) on 

the printed rates of the Bill of Quantities for the execution of the 

work. 

1. The Quantities are liable to wide variation upto 10% extent for 
which no claim whatsoever shall be entertained, 

2. All extra items shall be executed on the same rates as % 
percentage tendered by the contractor section wise on the 
basis of schedule of rates at the time of inviting  the tenders  or 
the current schedule rates which ever is lesser. 

3. All works shall be carried out as per Most C.P.W.D./U.P.P.W.D 
detailed specification and amendments made therein from time 
to time. 

4. I.T./Trade Tax/ Labour cess as admissible time to time will be 
recovered from the gross amount of the bills. 

5. In the event of any dispute Meerut courts will have exclusive 
jurisdiction and no suit shall be lie in any other court outside 
Meeut District. 

 



6. The contractor will enclose stamp paper of Rs. 100/- and a 

revenue stamp of Rs. 1/- duly signed by him with tender 

document in which he will give an undertaking that he is 

abide to maintain his commitment of quoted rates upto the 

validity period of tender . If he ignore with his quoted rates 

with in tne validity period, his earnest money will be 

forfitted enclosed with the tender and  no claim will be 

considered for it. 

7. I/We..................................................................hereby offer. 

To 

           execute the above work on .................................% (in 

figure)        (in 

words).............................................................Above/below 

            the rates printed on the attached bill of quantity of the 

works.                                      

 

 

                                       Sign. of 

Contractor, 

POSTAL ADDRESS:- 

 

 

          A.E. M.D.A.         Officer Opning        Offcer 

Recommending 

                                  Tender                            Tender 



 

 

 

 

 

 ADDITIONAL CONDITONS OF THE CONTRACT 

1. Each page of the bill of quantity. Specification and condition should be signed 
by the contractor. 

2. Tenderors should given their rates after careful examination of site of work. 
Drawings can be seen in the office during working hours. Drawing and 
specification can however be modified without entitiling the contractor to any 
compensation due to change made there in. Change of site will also not 
entitle the contractor to any compensation. 

3. The contractor must take late consideration, all fluctuations in rates of labour 
and materials during currency of the work, No claim what so ever on this 
account shall be entertained. 

4. The units of ration as shown in the bill of quantities should be carefully seen 
as refer, once give by the contractor shall, remain unchanged and no execute 
on any account will be entrtained after the tender box has been closed. 

5. RIGHT OF REJECTION :- The department reserves the right to reject any or 
all the tendors without assigning and reason for doing to. It also reserves the 
the right to allot either a part of the work or the whole to any tendors, should 
the sold tenderors refuse to sign the bond. If he is given a portion of work, his 
proportionate earnest money shall be forfieted and his tender rejected. 

6. INSPECTION OF THE SITE AND CHARAOTER OF SOIL:- The contractor 
shall inspect and examine the site and its surroundings and shall satisfy 
before submitting his tender as to the nature of the grounds or subsoils and 
specially about the through and on which excavation is to made foundations 
to be built not other work to be executed. In his interest he should make sure 
of the position of quarries, topography of the site, availability of food stuffs, 
labour and materials and other ammolleles before tendering. no claim for 
additional work or extra due to any of the above reasons will be allowed as 
specified in general specifications. 

7. LINES AND LEVELS :- The contractor shall be solely responsible for setting 
out the work and for the correctness of the possitions levels dimensions and 
aruments according to the plants and shall provide all necessary assistance 
instrument page atnkon, pollon and other materials required for the purpose. 
He will keep his own qualified staff and instruments to do the job. The 
tendered rate shall be deemed to included all this.  



8. TOOLS AND PLANTS :—The contractor shall arrange of his own tools and 
plants required for the proper execution and completion of the work wihtin the 
specified time. If any equipment is issued departmentally, rent will be 
recovered from the contractor‘s bill at rates and terms to be entertained by the 
contractor from the Engineer in charge in writing etc. 

9. WATCH AND WARD:—The contractor shall in connection with the the work 
provide and maintain at his own cost all guard, fencing and watch and ward 
required for proper execution and safety of materials etc. 

10. MEASUREMENTS:—The Engineer in charge shall accept otherwise stated 
ascertain and determine by measurements the value in accordance with the 
contract of the work done. He shall when he require any part or parts of the 
work to be measured, give notice to the contractor. Who shall forth with attend 
or send on authorised agent of representative with the necessary labour and 
implements to assist the official mesauring the work in making such 
measurement and shall furnish all particulars required. Should the contractor 
fall , to attend or omit to send such Agent or representative, than the 
measurement made by the Engineer In charge of any official under him of 
approved by him, shall be taken to be the correct measurement of the work. 

11. MATERIALS AND APPLIANCES:—All reasonable facilities will be provided by 
the Authority to the contractor for procuring of controlled materials but the 
failure, on the part of the contractor to get the materials in pursuance to any 
permit etc. Issued on behalf of the Authority, shall not serve any ground for 
not carrying out his obligation under the contractor. 

12. TIME OF WORKING:—The contractor will be required to so that the usual 
working hourse are adhared to No work should be done in night without the 
permission of the Engineer in charge except when its absolutely necessary for 
the saying of life or property or for the safety of the work in which case the 
contractor shall immediately seek advice of the Engineer in charge Some 
times however, some work. It may be directed by Engineer in charge will have 
to be carried out in the night and no extra payment shall be made to the 
contractor on this account. 

13. PROGRAMME AND RETURNS TO BE FURNISHED :—As soon as pencil 
cable but not less than one month after the acceptance of his tender the 
contractor shall, if required to submit to Engineer in charge for his approval a 
program showing the order of procedure and method in which he proposed to 
carry out the works and shall whenever required by the Engineer in charge for 
his information particulars in writing of the contractor arrangement for the 
carrying out of works. 

14. DRAWING AND THEIR OWNER SHIP:—The acts of working drawing be got 
issued by the contractor from the office after his tender has been accepted., 
Contractor shall keep one set of drawing in the good condition ready at site 
and available to department Engineer staff. On completion of the work the 
contractor will have to return these drawing to the office. 



15. EXTRAITION OF WORKS :—The cost of extra items of the works 
necessitated during the execution of the work shall be determined as stated In 
MDA conditions of contract. 

16. CLAIMS :—The contractor shall submit to the executive engineer once in very 
month an account giving full and detailed particulars of all claims for any 
additional expenses to which the contractor may consider him self entitled and 
of the extra and additional works order and executed during the proceeding 
month. No Claim for payment for any scuh work shall be considered which 
has not been included in such particulars. 

17. DEFAULT OF CONTRACTORS COMPLIANCE:—Defence of the instructions 
of the Executive Engineer in charge on the part of the contractor will make the 
contractor liable to be terminated. 

18. Will full in subordination or disobedience to the orders of the Engineering staff 
whether alone or in combination with another shall be considered to be an act 
of misbehaviour and penalty for this as decided and improved by the 
Executive. Engineer shall be final and binding on the contractor. 

19. CLEARANCE OF SITE ON COMPLETION:—The contractor shall at all times 
keep the premises free from accumulated was to materials or rubbish caused 
by his employees on the works and on completion of the work he shall clear 
away and removes from site all construction wastes, surplus materials, 
rubbish and temporary works of any kind and fill up borrow pits dug by him. 
He will leave while of the site and work clean and in a workman like conditions 
to the entire satisfaction of the Engineer in charge as provided in M.D.A. 
condition of contract. Nothing extra shall be paid to the contractor for  this 
clearing. 

20. FOSSHS ETC:—All found, coins articles of value of antiquity and other 
remains of things of geological or archeological interest discovered on the site 
 of the work shall be given the Authority by the contractor and shall be 
decency absolute property of the Authority. 

21. SUSPENSION WORK:—The contractor shall on the written order of the 
Executive Engineer, suspend the progress of the works of any part here of for 
such time and in such manner as may be considered necessary and shall 
during such suspension property protect and accrue the work so far as is 
necessary  in the opinion of the Executive Engineer. Nothing extra shall be 
paid to the contractor. If such a suspension is necessary for the proper 
execution of the work by reasons of the weather or by some default on the 
part. 

22. SUB STANDARD WONK:—concrete of strength below 80% of the required 
strength (as determined actual tests) shall not be accepted concrete of 
strength not below 80% of required strength may be accepted as sub 
standard work at suitably reduced rates provided the use of this under 
strength concrete is confirmed to such members and in such quantities that 
the safety of the structure is not end an greed. the acceptance, of such sub 
standard work will be at the entirely discretion of Executive. Engineer and 
contractor shall not claim as a matter of right. The decision of Executive. 



Engineer shall be final regarding reduction of rates for such sub standard 
works. 

23.  If required the contractor shall provide at his own expenses suitable 
accommodation for his employee including adequate sanitary arrangements 
and water supply. 

24. The quantities shown in the bill of quantities are approximate and liable to 
variation to any extent on either side and the contractor will not be entitled to 
any extra rates or compensation due to any change in the quantity of the work 
to be done. Few items may be required to be omitted and contractor shall, not 
entitled to claim and profit on this account. 

25. Joint tender will not be considered unless the film is registered one or the 
person signing the tender possesses the power of attorney of each other and 
the partners shall be considered as well as Individually or the tender calling 
which the tender is liable to be rejected and earnest money forfelted. 

26. No more than one tender shoseuld to be submitted by one contractor or by 
one firm of contractors. 

27. All tendered reates shall be considered to include all jobs as mentioned in the 
detalled specifications attached. 

28. After acceptance of the tender the M.D.A conditions of contract with 
necessary amendments will be attached with the bond and the same will be 
binding on the contractor. 

29. The work of electric fittings shall be taken in hand when he building work has 
sufficiently advanced. The contractor will have to afford all facilities to other 
contractor in the executive of their work so that the entire work may proceed 
in the execution of their work so that the entire may proceed smoothly. No 
compensation on this account shall be allowed. 

30. When opening the tenders the rates shall be read out to all contractors. Who 
are present. 

31. The white lime required for the work shall be brought to the site in unsiacked 
conditions and sinchod property and to specification on the work after 
approval of the Engineer in charge or his representative. 

32. All building materials arranged by the contractor shall be subject to the 
approved of the Engineer in charge and rejected materials if any, will have to 
be removed by the contractor with in three days from the  the site of the work 
otherwise a penalty of Rs. 50 per day may by imposed on him till the materials 
in questions are removed. 

33. The materials to be supplied by the department as per schedule ―C‖ 
appended at the rates mentioned there in shall be supplied to the contractor in 
such lots and at such time as the Engineer in charge desired. The contractor 
should send his requirement will on advance to the Engineer In charge. The 
materials will be supplied in time as far as possible but in case of any 
materials belong not available no claim will be entertained in case of material 



in schedule ―C‖ the contractor will use only those material which have been 
issued by the /Department unless directed by the Engineer in charge and 
approved by the executive Engineer. 

34. Other materials not covered by the schedule ―C‖ can also be issued to the 

contractor at the discretion of the Executive Engineer In charge if available at 

the current market rate of stock rates which ever is higher. 

35. All materials issued to the contractor will have to bestnoked and stored 

properly at the site of the work and a proper account will have to be 

maintained by the contractor in accordance with the instructions of the 

engineer in charge etc. so that checking can be done when necessary. If any 

surplus materials are left after the completion of the work it shall put to 

disposed or removed by the contractor unless he receives permission in 

writing from the Engineer in charge. 

36. An order book will be kept at the site of the work in which instruction on may 

be recorded  by the Engineer in charge or his representative. The contractor 

or his authorized Agent will be required to sign the order book daily in 

acknowledgement of the instructions. In case the contractor refuse to do so 

the instructions written there in shall be binding on the contractor. 

37. VERBAL INSTRUCTIONS ISSUED BY THE OFFICERS : Any verbal 

instruction issued by officers from time to time in connection with; change in 

design or specification which the contractor thinks entitles him for extra 

payment shall be got confirmed in writing by the contractor . Failure to do this 

will not account entitle him extra payment. 

38. The contractor  shall be responsible  to carry out the work according to the 

drawing attached with the contract bond drawing of details given by Engineer 

I/C. Incase the contractor executes the work of larger dimension than shown 

in drawing he will only be paid for as per drawings in case work executed is of 

less dimensions and not covered by the tolerances allowed, It will be at the 

discreation of Engineer Incharge to accept the work or to reject. In case the 

work to be accepted the payment will be made as per dimensions actually 

executed. 

39. The contractor before commencing the work shall (a) part in a conspineous 

place at the hole of work notice, going  the proper of wages which have been 

certified by the Engineer in charge. 

40. The contractor shall be bound by the rules made by the Govt. with regard to 

the period for which wages have to be paid and deduction from wages. 

41. The contractor shall be bound to give preference to ex-service man where 

available. The nearest sub regional employment exchange may be consulted 

regarding available of such man. 



42. The tender rates shall includes all quarrying charges, royalty screening tools 

and plants carriage of materials to the site stacking and removal of all 

rekected materials, all taxes& water arrangement etc. 

43. Condition  of M.D.A conditions of contract manual from 79/80/81/82 will also 

be applicable and will form part of the contractor. 

44. No claim for extra payment on account of delay in the supply of material or 

machines to be issued by the M.D.A will be entertained. 

45. The contractor must write there correct and complete postal address in tender 

and arrange to take the delivery of all letter. If any letter achieved back 

undelivered it will be contractor responsibility and contractor shall be bound 

for such action as may be written in the content of such letter. Any change of 

address must be intimated to this office for which he should obtain 

acknowledgements. The contractor or his agent will not refuse to delivery of 

letter at the site of work in M.D.A office. 

46. Stamps duty as required on the contract deed will be borne by the contractor. 

47. The. M.D.A. Shall have the right of accept at reduced rate sub standard and 

defective work provided that the sub standard or defective  work out 

considered to be seriously defective by the Engineer In charge and the rates 

of works so accepted will be suitably reduced by the Executive Engineer to 

compensate the M.D.A and such reduction will be at the entire discretion of 

the Executive Engineer and shall be final and binding on the contractor. 

48. The work must comply with the relevant U.P. PWD detailed specifications and 

relevant latest standards of Indian standard codes, as Specified in regarding 

applicability interpretation or any dispute about specifications shall be final 

binding on the contractor. The tenderor shall be deemed  to cover the 

following where required to be done and no extra payment for these shall be 

made. 

(a) Cutting of existing roads and making it good after completion of work in 

original shape and with specification of broken work. 

(b) Cutting and making holes to the brick work or roofs (RB or RCC) or 

floors or plaster and making good the same after completion of the 

work to original shape and with specification of broken work. 

(c) Making of pillars to first class brick in 1:3 cement and approved coarse 

send mortar for finding water supply lines of water storage rank as 

desired by the Engineer in change. 



49. (d) Painting two coals of approved paint on all exposed faces either or 

H.C.I. pipe lines.flushing classes bracket and other fittings and M.S. 

banks and girders etc. 

50.     (e) Load jointing in HCL Boll and vent pipes lead shall be filled up to 2 cm 

minimum extra than chaulking by jute. 

51.     (f) The supervising staff can check by getting the lead joints opened upto 

20% of all the joints the same shall have to be referred by the 

contractor at his own cost. If any joint found with lesser quantity of lead 

or cracks in lead jointing the penalty as deemed by the Engineer 

Incharge shall be imposed to all joints. 

52. The contractor shall have to dispose of all surplus earth, and rubbish 

etc.  away from the building from the site of the work as and where 

directed by the Eh. In charge at the time of the completion. 

53. All the concealed pipe shall be tested as per direction of Engineer in charge 

and shall be concealed only when it is approved. The testing charges and 

equipment etc. for the same be borne by the contractor. The contractor shall 

be responsible for the leakage till the 10% security is released. 

54. The tendered rate shall include all the local and other taxes,. water charges, 

carring etc. No claim shall be entertained on such account the quantities are 

liable to vary on either side to anyextent for which no claim shall be 

entertained. 

55. After laying and joining, the S.W. and HCL pipes and fittings shall be 

inspected and got tested any joint found leaking shall be done and all leaking 

pipes removed and replaced without extra coat. 

56. The tendered rate shall be deemed cover the charges of making connection 

with water tanks and supply pipes etc. for which nothing extra shall be paid. 

57. The floor and walls etc. cut for proper completion of the work shall be repaired 

and finished to its original specification. 

58. The GI pipe work including fitting shall be tested to pressure as specified in 

relevant IS code to ensure that pipes have proper threads and proper 

materials. All leaky joints shall be made leak proof. Smoke test shall be 

carried out for HCL pipe line work as provided in the specifications. The S.W 

pipe shall be tested for 5 mtrs. Head of water nothing extra shall be paid for all 

these testing. 

59. For the material supplied by the department proper accounts will have to be 

maintained. For cement double lock system will have to be followed. 



60. Floor trap, nahani trap if any and W.C. shall be paid at the reduced rates i.e 

90% of the rate till got tested against leakage to the satisfaction of the 

engineer incharge.  

61-  The contractor has to carry out the work of testing twice once before taking 

the final measurement and secondly any time during period of a month from 

the date of expiry of contract i.e malntuenance period of a month payment, for 

this 10% security shall be refunded only after the satisfactory comlition of 

work, test maintenance period. 

62- No payment will be made to contractor for qutting charge and its repair in 

brick work after completion of work for fixing percaste or cast insite, RCC 

shelves and no claim on this account shall be entertained. 

63-  The lambs of the doors, windows shall be finished with cement mortar 1:2:2: 

(1 cement, 2 coarse sand, 2 jamuna sand ) against the 12 mm and 15 mm 

thick plastering items of bill of quantities but nothin extra will be pald on this 

account. 

 

 

 

 

 

 

 

64-   No clain will be made to contractor for damage to building works or materials 

caused by rain, any natural clainities or any other reason what so ever 

durinng the execution of the work and no such claim on this account shall be 

entertained. 

I/We have carefully read the above conditions and agreed to abide by them. 

 

         EXCUTIVE ENGINEER 



 

  



 

  



 

  



 


